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CIN No. U40109PB2010SGC033813 
Office: Dy. Chief Engineer, DS Circle, PSPCL, NAWANSHAHR 

E-TENDER NOTICE 
1 Tender Enquiry No.  05 /DY. CE/DS/ NSR/2023-24 (for FY- 2024-25) 

2 Short Description of Work Outsourcing of Labour Part for Erection, Testing & 

Commissioning of New 11KV LT/HT Lines on Rail/PCC 

Poles, Distribution T/Fs, Augmentation/Sagging of ACSR of 

HT/LT Lines, Cables laying, Guarding, Stay Set for Various 

Works such as Releasing of T/Well Connections, GSC/ISC 

Connections, De-loading of Overloaded T/Fs, Shifting of 

Meters Outside Consumer Premises, Earthing of DT,s/Lines 

or any Development Works. 

3 Estimated Tender Cost Rs. 200.00 Lacs (Approx.) 

4 EMD/PEMD Valid PEMD of Rs. 2.5 Lac Or Earnest money @2% of 

estimated tender cost subject to a minimum of Rs 5000 

and Maximum of Rs 10 Lakhs. However fresh certificate 

issued during last six months immediately preceding by 

PSPCL regarding permanent earnest money deposit for 

executing labour outsourcing works in PSPCL DS 

offices. 

Public Sector undertakings fully owned by the Punjab 
Government/Central Government/Other State Government 
shall be exempted from depositing Earnest Money, 
provided that a certificate of Government Ownership shall 
be uploaded online for Earnest Money. 

5 Tender document cost Rs. 2000/- + Rs. 360/- (GST), 

Total = Rs2360/- (Non-Refundable) 

(To be deposited online) 

6 Processing Fees Rs 5,900/- (There is no tax component in it) 
(Non-Refundable) (To be deposited online) 

7 Start date for downloading of 

Specification/tender documents 
07/03/2024 

8 Last date for downloading of 

Specification/tender documents 
03/04/2024   15:00 Hrs. 

9 Last date for uploading for 

Tender documents, Tender 

documents fee and EMD/PEMD 

03/04/24  16:00 Hrs. 

10 Date for opening of tender cost, 

EMD/PEMD 
04/04/24 12:00 Hrs. 

11 Validity of Bid 120 Days 

Note: - Detailed information regarding tenders can be downloaded from the our website 

https://pspcl.in/and Punjab Govt. website https://eproc.punjab.gov.in/. It is informed that in case 

tender process is not completed due to any reason, no corrigendum will be published in newspapers. 

Details regarding corrigendum may be seen on our website https://pspcl.in/and Punjab Govt. 

websitehttps://eproc.punjab.gov.in. 

DY. CE/DS Circle, 
PSPCL, NAWANSHAHR. 

  

https://pspcl.in/
https://eproc.punjab.gov.in/
https://pspcl.in/
https://eproc.punjab.gov.in/
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dPqr :- T[Zg w[Zy ieMjInIAr, tzv hlkw nvWSihr[ 
noits ienvweIitMg AwPrj( Jh^N/?vfozr okjh ) 

( Jh^N/?vfozr okjh ) 
    
1. tYfr ieMnkuAwrI nMbr 05/DY. CE/DS/NSR/2023-24 (for FY- 2024-25)  
2. kMm dI iksm 

 

 

 

  

pkjoh t;hfbnK okjhA b/po d/ kMm ijvy BthnKA 11 e/th, 
n?bHNh$n?uHNh bkJhBK dh o/b$ghH;hH;h g'bK s/ T[;koh, 
fv;NqhfpT[;aB NoK;ckowo ;Ekgs eoBk, n?uHNh$n?bHNh bkJhBK 
dh nr{w?BN/;aB$;?frr eoBK, skoK ftSkT[Dk, itaUbvYL kUnYkSn nUM 
jwrI krnw,audXoigk/jIAYsI dy kUnYkSn jwrI krnw, Uto b'v 
NoK;ckowo Bz{ vh^b'v eoBk ygsekoK d/ njkfsnK ftZu'A whNo Bz{ 
pkjo eZYDk, fv;NqhfpT[;aB NoK;ckowoK$ bkJhBK dh nofEzr 
eoBk ns/ j'o fvt?bgw?AN d/ ezwK Bz{ eotkT[D fjZs. 

3 Anumwnq bkrs 2.00 kroV rupey 
4. jmwnqI rkm 

(via e-payment gateway of 

GePNIC) 

e[Zb bkrs dk 2# iK gZeh iwkBsh oew 2H5 bZy i' fe gh an?; 
agh a;h an?b d/ tzv dcsoK fty/ b/po nkT{N;'of;zr ;pzXh ezw eoB 
bJh iwQK eotkJh j't/ dk skik ;oNhfce/N. 
iBse nXko/ fijV/ oki ;oekoK$e/Ado ;oekoK d/ nXhB jB 
fijBK B{z iwkBsh oew iwQK eotkT[D s'A S{N j't/, ;p{s ti' 
;oNhfce/N nkB bkJhB ngb'v ehsk ikt/. 

5. dsqwvyjW dI kImq 2000/- rupey +GST(nw vwpsI Xog) 
= 2,000 + 360(2000*18%) 
= 2,360/- rupey 

6 N?Avo gqfefonk ch; 5,900/- o[gJ/ (fpBQK N?e;) 
(nw vwpsI Xog) (nkBbkJhB iwQK eotkJh ikt/) 

7. spYisPIkySn vkT{Bb''v ;a[o{ eoB 
dh imqI  07/03/24 

8. spYisPIkySn vkT{Bb''v eoB dh 
AwKrI imqI s/ ;wK 03/04/24 15:00 tZi/ 

9. ;g?;hche/;aBK, N?Avo ch; ns/ 
JhHn?wHvh$ghHJhHn?wHvh ngb'v 
eoB dh AwKrI fwsh s/ ;wK 

03/04/24 16:00 tZi/ 

10. tYNfr ch;ns/ 
JhHn?wHvh$ghHJhHn?wHvh Kolx dI 
imqI Aqy smW 

04/04/24 12:00 tZi/ 

11 ib`f dI vYlIiftI dw smW 120 fdB 
 

not :- tYfr sbMDI iftylf vyrvy gktoekw dI vYbsweIthttps://pspcl.in/ns/Punjab Govt. website 

https://eproc.punjab.gov.in/. iv`coN fwaUnlof kIqy jw skdy hn[i/eo fe;/ ekoB N?Avo gqhfefonk 
g{oh Bjh j[zdh sK T[; e/; ftZu nypkoK ftZu ;'AX gqekf;as Bjh eotkJh ikt/rh. ;'AX ;pzXh 
iftylf vyrvy gktoekw dI vYbsweIt https://pspcl.in/ns/ Punjab Govt. website 

https://eproc.punjab.gov.in/s/ jh gqekfPs ehsk ikt/rk. 
 

aup mu`K ieMjI:/ sMcwlx 
hlkw nvWSihr[ 

  

https://pspcl.in/
https://eproc.punjab.gov.in/
https://pspcl.in/ns/
https://eproc.punjab.gov.in/
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SECTION – I  
1.1 CHECK LIST OF DOCUMENTS CONSISTING OF TENDER/OFFER. 
 BIDDER TO ENSURE THAT FOLLOWING DOCUMENTS ARE MANDATORILY UPLOADED WITH 

THE TENDER FOR IT TO BE COMPLETE: - 
 

Sr 

No. 

Details Tobe 
uploaded 
with 

Remarks 

1 Cost of Specification Part-I Deposit 

online and 

Upload 

2 PEMD of Rs 2.5 lakh or Earnest money @2% of estimated tender cost subject to 

a minimum of  Rs 5000 and Maximum of Rs 10 Lakhs. 

Public Sector undertakings fully owned by the Punjab Government/Central 

Government/Other State Government shall be exempted from depositing 

Earnest Money, provided that a certificate of Government Ownership shall be 

uploaded online for Earnest Money. 

Part-I Deposit 

online and 

Upload 

3 EPF & ESI Registration Certificate  Part-II Upload 

4 ‘’A” Class Electrical Contractor Certificate from CEI, Punjab. Part-II Upload 

5 Copy of PAN Card. Part-II Upload 

6 GST Registration Certificate 

 

 

 

Part-II Upload 
7 (i)  Proof of Experience:Bidders shall submit proof of experience of having 

successfully executed similar works of erection of EHT/HT/LT Lines/DTs etc 

in PSPCL,PSTCL PUDA, Railways, PWD, Public Sector Undertakings or other 

Govt/Semi Govt. Organization, Work  of CHB as below : 

1) Experience of above work of aggregate value not less than amount equal to 
10% (i.e., Rs 20.00 Lakh) of estimated tender cost each in any three years in 
last seven years i.e. from 2016-17 to 2022-23. Work of aggregate value 
completed to the date of floating the tender will be counted towards 
experience. 

or 

2) Experience of above work of aggregate value not less than amount equal to 

13% (i.e., Rs 26.00 Lakh)of estimated tender cost each in any two years in last 

seven years i.e. from 2016-17 to 2022-23. Work of aggregate value completed 

to the date of floating the tender will be counted towards experience. 

or 

3) Experience of above work of aggregate value not less than amount equal to 

25.5% (i.e., Rs 51.00 Lakh)of estimated tender cost in any one year in last 

seven years i.e. from 2016-17 to 2022-23. Work of aggregate value completed 

to the date of floating the tender will be counted towards experience. 

(Please upload Experience Certificates as per ANNEXURE-H) 
 

 

Part-II Upload 

8 Proof of enlistment, if registered with PSPCL. If Not, Registration fee as 

applicable must be deposited before submission of bid. 
Part-II Upload 

9 Proof of Bank Solvency equal to 15%(30.00 lacs)of estimated tender cost 

issued after 01-01-2024 or latest. 
Part-II Upload 
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10 Duly audited Annual Financial Reports /Average Annual turnover equal to 

15% (30.00 lacs) of estimated tender cost in last three years i.e. 2020-21, 

2021-22 and 2022-23 certified by Charted Accountant along with his UDIN 

number. 

Part-II Upload 

11 Affidavit regarding Non Defaulter of EPF, ESI,GST & Service Tax of last five 

years (or as applicable )& regarding Non Blacklisting of firm by any Govt./Semi 

Govt./PSU of India, duly attested by Executive Magistrate. 

. 

 

Part-II Upload 

12 Undertaking from the bidder that in case of award of contract to them, they shall 

furnish Labour License/ Exemption certificate from Labour Deptt., before the 

commencement of work 

Part-II Upload 

13 Undertaking regarding Registration Under Building and Other Construction 

Worker Act 1996 under Section 7 & 12 
Part-II Upload 

14 Income Tax Returns of firm as well as Directors/ Partners/ Proprietor of the 

firm for the latest 3 years. 
Part-II Upload 

15 Form 26 AS of the firm for the corresponding years of Experience. Part-II Upload 

16 Legally valid Authorization signed by Chairman & other Directors of the firm in 

case of Limited Companies & by all partners in case of partnership firms 

authorizing the signatory to sign the tender & deal with PSPCL. 

Part-II Upload 

17 Memorandum & Article of Association for public/ private Ltd firm, Partnership 

deed for Partnership firms and supporting document for proprietary firm 
Part-II Upload 

18 Deviation Schedule (ANNEXURE-C) Part-II Upload 
19 Acceptance of ABSTRACT OF TERMS AND CONDITIONS (ANNEXURE-D) Part-II Upload 

1.2 TERMS & CONDITIONS 
1. All tender related documents are to be uploaded on Punjab Govt. website 

https://eproc.punjab.gov.in/only. No hard copy will be accepted for processing the 
tender. 

2. All bidders must submit cost of tender Specification and Earnest Money equal to 
the amount as prescribed in the tender documents except in the case of those 
bidders, who are specifically exempted via e-payment gateway of GePNIC. 

3. Conditional tenders, telegraphic/E-mailed/tele-fax tenders, tenders not on 
prescribed form and tenders without earnest money shall not be accepted. 

4. In case date of opening happens to be holiday, the tenders shall be opened on the 
next working day at the same time. 

5. Tender shall remain valid for 120 days from the date of opening which can be 
further extended if required with same terms and conditions. 

6. PSPCL reserves the right to reject any or all tenders without assigning any 
reasons. In case of any dispute, the decision of the Competent Authority shall be 
final. 

7. Rates must be quoted in figures as well as in words.  
8. The quantities mentioned in the tender specifications can be increased/ 

decreased as per site requirement with the approval of PSPCL Competent 
Authority.  

9 Bidders shall have to comply with all the rules and regulations under Factory 
Act, Industrial Dispute Act, ESI, EPF Act,  Labour Laws, Bonus Act and Workmen’s 
Compensation Act with latest amendments thereof. 

10. Bids submitted after the due date and time shall not be accepted. 
11. Bids shall be invited through Reverse Auction. However, Negotiations if required 

shall be carried out with L-1 Bidder. 
12. The Bidders shall upload all the documents at the time of submission of bid: 

(i) Proof of valid "A" Class Electrical Contract Certificate from CEI Punjab. 

https://eproc.punjab.gov.in/


6 
 

(ii) Copy of PAN CARD. 

(iii) Proof of EPF Registration Certificate. 
(iv) Undertaking regarding Registration Under Building and other construction 

worker Act 1996 under Section 7& 12 
(v) Proof of ESI Registration Certificate. 

(vi) Proof of GST Registration Certificate. 

(vii) Affidavit regarding Non Defaulter of EPF, ESI ,GST & Service Tax of last five years 

(or as applicable )& regarding non Blacklisting of firm by any Govt./Semi 

Govt./PSU of India   duly attested by Executive Magistrate. 

(viii) Every bidder shall upload along with his tender, bank solvency certificate of 
amount not less than15% of Estimated Tender Cost issued after 01-01-2023 or 
latest.  

(ix) Proof of enlistment if Registered with PSPCL. If Not, Registration fee as 
applicable must be deposited before submission of bid. 

(x) Duly audited Annual Financial Reports /Average Annual Turnover equal to 15% 
of Estimated tender cost in last three years i.e. 2020-21,2021-22,2022-23 
certified by Charted Accountant along with his UDIN number. 

(xi) Form 26 AS of the firm for the corresponding years of experience. 
(xii) Income Tax Returns of firm as well as Directors/ Partners/ Proprietor of the firm 

for the latest 3 years. 
(xiii) Undertaking from the bidder that in case of award of contract to them, they shall 

furnish Labour License/ Exemption certificate from Labour Deptt., before the 
commencement of work 

(xiv) Legally valid Authorization signed by Chairman & other Directors of the firm  in 
case of Limited Companies & by all partners in case of partnership firms 
authorizing the signatory to sign the tender & deal with PSPCL. 

(xv) Proof of Experience: Bidders shall submit proof of experience of having 
successfully executed similar works of erection of EHT/HT/LT Lines/DTs 
etc in PSPCL, PSTCL, PUDA, Railways, PWD, Public Sector Undertakings or 
other Govt/Semi Govt. Organization, Work of CHB as below: 

 

1) Experience of above work of aggregate value not less than amount equal to 10% (i.e. Rs 
20.00 Lakh)of estimated tender cost each in any three years in last seven years i.e. from 
2016-17to 2022-23. Work of aggregate value completed to the date of floating the tender will 
be counted towards experience. 

or 

2) Experience of above work of aggregate value not less than amount equal to 13%(i.e. Rs 
26.00 Lakh) of estimated tender cost each in any two years in last seven years i.e. from 
2016-17 to 2022-23. Work of aggregate value completed to the date of floating the tender 
will be counted towards experience. 

or 
3) Experience of above work of aggregate value not less than amount equal to 25.5% (i.e. Rs 

51.00 Lakh)of estimated tender cost in any one year in last seven years i.e. from 2016-17 to 

2022-23. Work of aggregate value completed to the date of floating the tender will be 

counted towards experience. 

Note:-  
1) only labour portion of works which are successfully executed shall be considered for 

evaluating experience of Tender.  
2) In case Bidders upload the experience of successfully executed works and if same are of 

"Turn Key Basis ",then only labour portion of such works will be considered for 
evaluating the experience of Bidders; which should be specifically mentioned/segregated 
in experience certificate issued by the concerned department. 

 In case labour part in not mentioned in the experience certificate, 20% of works executed 
on turnkey basis "shall be considered as labour portion " 

3)   The experience certificate must be issued, not below the rank of Addl.SE/Sr. XEN or 
equivalent Rank as per Annexure H. 
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13. The contractor/executing agency itself will be fully responsible for any type of damage to 

the material or to the work due to accident or natural calamity. 

14. The onus of responsibility in case of death or injury to the labour/ worker during the of 

work or at the time of execution of work will fully lie with the contractor / executing 

agency. PSPCL shall bear no responsibility /claim in this regard whatsoever. 

15. The bidders must convey unconditional acceptance to the PSPCL's terms and conditions, 

failing which their bid is liable to be rejected. 

16. Time to complete a specific works will be one month or as specified in work order subject 

to availability of material. 

17. Work can be allotted Sub Division Wise or feeder wise. 

18. The Bidder has to quote premium offered to PSPCL Scheduled Labour Rates for various 

activities to be carried out by him. 

19. The rates quoted by the contractors shall remain operative for year 2023-24for all the 

works to be executed in the Divisions. However, the rates shall also be operative during 

the extended period of tender.  

20. Amount will be paid into the Bank account. 

21. Whether a firm/contractor is registered with PSPCL, shall upload proof of registration. If 

not, Registration fee as applicable must be deposited before the last date of uploading 

tender. 
22. EMD and Tender fees will be paid only through online and net banking mode for PEMD   

certificate contractor needs to select exemption option. 
23.  In case of natural calamities, PSPCL reserves the right to split up the work of 

restoration of power supply among Other qualified firms of the ongoing Labour 
Outsourcing tender enquiry. PSPCL will not entertain any claim from any contractor 
as a result of such splitting up." 

1.3 OTHER TERMS AND CONDITIONS: - 

1. All the terms and conditions specified in the NIT and in the different sections of 
the tender specification shall be applicable on the contractor and form the part of 
the contract agreement. 

2. TDS(Income Tax)& TDS (GST)as applicable at the time of making payment will 
be deducted from the total value of the work done. 

3. Security shall be deducted at the rate of 5% of work done from each Running Bill.    
Earnest Money already deposited shall be adjusted against the security deposit. 
In case of PEMD, full Security deposit will be deducted from the bills. 

4. Works will be executed as per PSPCL/ Govt. instructions/guidelines. 
5. Statutory deductions shall be made as per PSPCL/ Govt. instructions. 
6. Labour cess will be deducted @1% of work done for each running and final bill(if  

applicable).  

7. If the contractor fails to execute the work up to the stipulated time period, 
penalty of 0.5% of the estimated cost of the whole work remaining unfinished 
per week shall be imposed upon the contractor subject to the maximum of 10% 
of the total cost of the work order till the completion of work. 

8. All legal proceedings relating to the work shall be in the territorial jurisdiction of 
Distt. Court NAWANSHAHR. 

9. The rates quoted by the contractor shall be inclusive of all taxes and charges etc 
except GST. 

10. No claim on account of fluctuations of prices due to war/ any other cases shall be 
accepted.  No claim for any labour rendered idle on account of stoppage of work 
or any other reason shall be accepted. 
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11. All manpower deployed by the contractor should be familiar with electrical lines 
and no person should be deployed less than 18 years of age and more than 60 
years of age. 

12. Any excess payment made to the contractor inadvertently or otherwise under 
this contract or on any account what-so-ever in respect of this contract or any 
other contract may be deducted from any sum what-so-ever payable by the 
PSPCL to the contractor either in respect of this contract or any other allotment 
letter of contract or on any other account and in any office of the PSPCL. 

13. The contractor shall be responsible for making his own arrangement for 
priorities of licenses/royalty and T&P etc. 

14. The work should be executed as per standard design of PSPCL. 
15. The work of contractor would be done under the supervision of certified 

electrical supervisor. 
16. The work may be inspected by the Chief Electrical Inspector of Punjab Govt. CEI 

inspection fees will be deposited by the PSPCL. If any defect/ discrepancy 
pointed out by the CEI in his inspection report, the same will be rectified by the 
contractor at his own cost and no additional payment shall be borne by the 
PSPCL. 

17. The contract agreement shall be signed on a non-judicial stamp paper 
worth Rs.500/- (Cost of which will be borne by the contractor) within 7 
days of the date of issue of allotment letter.  

18. Only labour portion of works which are successfully executed shall be 
considered for evaluating experience of Tender. 

19. In case Bidder upload the experience of successfully executed works are of " 
Turn Key Basis " then only labour portion of such works will be considered for 
evaluating the experience of Bidder which should be specifically 
mentioned/segregated in experience certificate issued by the concerned 
department. 

20.  In absence of non-mentioned labour part in the experience certificate, 20% 
works executed on turn key basis "shall be considered as labour portion. 

21.  The specimen of works executed experience certificate (not issued below the 
rank of Addl. SE/Sr. Xen concerned or equivalent Rank) as per Annexure-H shall 
be acceptable. 

22. Time period of the Tender can be increased or decreased at the discretion of 
PSPCL. 

 
        Dy. CE/DS Circle, 

PSPCL, NAWANSHAHR 
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SECTION – II 
INSTRUCTIONS TO CONTRACTORS 

A. Definitions 

In this Specifications (including all the Appendices), unless the context otherwise 
requires, the terms given below have the following meanings assigned to them.  

1 “Contractor” shall mean the lead firm / party whose quotes against an enquiry.  
2. VENDER/ Contractor shall mean the successful CONTRACTOR whose offer has 

been accepted by the OWNER/PURCHASER and on whom the `Contract’ or 
`Purchase Order’ is placed by the OWNER/PURCHASER and shall include his heirs, 
legal representatives, successors and permitted assigns, approved by the 
Company-in-Charge. 

3. “Inspector” shall mean the authorized representative appointed by the 
OWNER/PURCHASER for the purpose of inspection of material/ Equipment/ 
Works. 

4. “Manufacturer” refers to a person or firm who is the producer and furnisher of 
material or designer and fabricator of equipment to either the 
OWNER/PURCHASER or the VENDOR/ CONTRACTOR or both under the `Contract’  

5. “Month” shall mean calendar month  
6. “Specification” shall mean collectively all the terms and stipulations contained in 

those portions of the `Contract’ known as General Conditions, the specifications 
and such Amendments, Revisions, Deletions or Additions, as may be made in the 
Agreement and all written agreements made or to be made pertaining to the 
method and manner of performing the work or to the quantities and qualities of 
the materials to be furnished under the `Contract’ 

7. “Addendum” In addition to Specifications (RFP) document, any other document 
issued to the contractors by PSPCL in the context of this offering process  

8. “Offer” shall mean the proposal/document that the CONTRACTOR submits in the 
requested and specified form in the `Specification’ 

9. “Offering Entity” Where the Contractor brings respond to this offer process   
10. “Plant” or “Equipment” and “Work” shall mean respectively the goods or “Works” 

to be supplied and services to be provided by the VENDOR/ CONTRACTOR/ 
FABRICATOR under the `Work Order’ or `Contract  

11. “Contract” or Work Order shall mean the order and associated specification 
executed by the Owner/ Purchaser and the VENDOR/ CONTRACTOR including 
other documents agreed between the parties or implied to form a part of the 
`Contract’  

12. “Contract Price” shall mean, if there is formal agreement, the prices referred to in 
the agreement or if there is no formal agreement, the price agreed to be the value 
of the `Contract’  

13. “Date of Contract” shall mean the calendar date on which the OWNER / 
PURCHASER and VENDOR / CONTRACTOR have signed the `Contract’.  “Contract 
Period” shall mean the period during which the `Contract’ shall be executed as 
agreed between VENDOR/ CONTRACTOR/ FABRICATOR and OWNER/ 
PURCHASER in the ‘Contract’  

14. “Guarantee Period” shall mean the period during which the `Plant’ or `Equipment’ 
shall give the same performance as guaranteed by the VENDOR in the Schedule of 
Guarantee as in the Specification  

15. “Approved” and “Approval” wherever used in the `Specification’ shall mean, 
respectively, approved by and approval of the OWNER/PURCHASER.  When the 
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words `Approved’, `Approval’, `Subject to Approval’, `Satisfactory’, `Equal to’, 
`Proper’, `Requested’, `As Directed’, `Where Directed’, `When Directed’, 
`Determined by’, `Accepted’, `Permitted’, or words and phrases of like import are 
used, the approval, judgment, direction, etc. is understood to be a function of the 
OWNER/PURCHASER  

16. “Commercial Use” shall mean that use of the ‘Equipment’ or Work which the 
contract contemplates of that for which ‘Equipment’ or ‘work’ is commercially 
capable  

17. “Government” shall mean Government of Punjab State  
18. “Instruction” shall mean any drawings and/or instruction in writing, details, 

directions and explanations issued by the OWNER/PURCHASER from time to time 
during the `Contract Period’  

19. “Business” means Electricity Distribution and Revenue Collection. 
20. “Companies Act” means Companies Act, 1956 (as amended)  
21. “Goods/ Services” All the equipment, machines, materials and services which the 

successful contractor is required to provide to PSPCL, under the Contract.  
22. “Letter of Intent (LOI)” Written communication to the successful contractor 

regarding PSPCL’S intention to sign Contract with them to fulfil the requirements 
of Specifications (RFP)  

23. “Project” Design, Development, Supply & Installation of Hardware, Software, 
Networking Equipment, Training and Implementation of ERP and/or Application 
Packages for online integration of Distribution and Transmission Business of the 
PSPCL 

24. “PSPCL” means Punjab State Power Corporation Limited. 
25. “Specifications (RFP) Documents” All the documents issued to the contractor.  
26. “Work Order” Written Order signed by PSPCL after the successful contractor has 

accepted the LOI. This along with LOI, Specifications (RFP) document and the 
contractor’s response to RFP shall constitute part of the Contract.  

27. “PSPCL/Owner/Purchaser” shall in general mean Punjab State Power Corporation 
Limited on whose behalf the enquiry is issued and shall include their successors 
and assigns, as well as his authorized officers/representatives. However, in 
particular cases where term is used in reference of being any competent authority 
for any decision or discretion to decide/ interpret, it means EIC/ CE DS South Zone 
PSPCL Patiala.  

28. “Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or 
printed characters sent (unless delivered personally or otherwise proved to have 
been received) by registered post to the last known private or business address or 
registered office of the addresses and shall be deemed to have been received when 
in ordinary course of post, it would have been delivered   

29. “Contractor’s Works” or “MANUFACTURER’S Works” shall mean and include the 
land and other places which are used by the VENDOR for the manufacture of 
Equipment or performing the “Works”  

30. “Performance Tests” shall mean such tests as are prescribed in the “Specification”, 
to be performed by the VENDOR in a lab environment before the equipment/ 
software application is taken over under guarantee by the OWNER/PURCHASER. 

31. “Drawings” shall mean all Drawings furnished by the OWNER/ PURCHASER or the 
CONSULTANT as a basis for Proposal Supplementary drawings furnished by the 
OWNER / PURCHASER to clarify and to define in greater detail the intent of the 
“Contract” Drawing submitted by the VENDOR with his proposal provided such 
drawings are acceptable to the OWNER/PURCHASER. Drawings furnished by the 
OWNER/PURCHASER to the VENDOR during the process of the work; and 
Engineering data and drawings submitted by the VENDOR during the progress of 
the work provided such drawings are acceptable to the OWNER/PURCHASER.  
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32. “Award of contract” shall mean the issue of the work order or the Letter of Intent, 
whichever is earlier. 

33. “Nodal Officer” means the officer duly appointed by the purchaser. 

1. SCOPE OF WORK 

A) The Scope of Work is to Outsourcing of Labour Part for Erection, Testing & 
Commissioning of New 11KVLT/HT Lines on Rail/PCC Poles, Distribution T/Fs, 
Augmentation/Sagging of ACSR of HT/LT Lines, Cables laying, Guarding, Stay Set for 
Various Works such as Releasing of T/Well Connections, GSC/ISC Connections, De-
loading of Overloaded T/Fs, Shifting of Meters  Outside Consumer Premises, Earthing 
of DTs/Lines or any Development Works at labour rates for all distribution works. 
The work consists of various smaller jobs/sub-works. The concerned office will issue 
the sub-work order/Job order along with detailed estimate & drawings to the 
contractor and he will complete the sub-work within the stipulated time and submit 
measurement/bill. PSPCL may issue the material of same job/sub-work in number of 
lots to the contractor and nothing extra on this account will be payable. 

 B) All material required for the execution of the work will be supplied by the PSPCL and 
contractor will have to do the labour part only. 

C) The requisite T&P required for carrying out the work is in scope of the contractor 
and nothing extra is payable. 

D)  Dismantled material shall be reused where provided in the estimate. 

E) Surplus dismantled material if any will be handed over to the PSPCL. 

F)  This specification covers the provision of labour component for erection and 
fabrication only (of DT bed, G.O. Switch base, MS members and clamps for erection of 
lines etc.) Fabrication like cutting, drilling etc. required for the distribution of work  

G) Work wil be executed Operation Sub Division wise or Sub Section wise/estimate 
wise and work permits shall be arranged by concerned DS officers/officials and due 
safety precautions will be taken by the contractors (through supervisor duly licensed 
by CEI Punjab) during the work. The contractors shall execute work in such a fashion 
that supply to customers is not disturbed unnecessarily. Press note for planned 
shutdowns will be issued by the concerned PSPCL officer.  

H)  Dismantled material if any shall be returned by the Contractor to store within 
15 days of the completion of work through JE concerned. Transportation shall 
be provided by the Contractor without any extra cost. 

 

Detail of Package of N.I.T 

Sr. No. Name of Division Amount (In lacs) 
1) Nawanshahr division 50.00 
2) Banga Division 50.00 
3) Garhshankar Division 50.00 
4) Goraya Division 50.00 

Total (Approx.)  200.00 

1.1 COMPLETION PERIOD 
The contractor must ensure the completion of work within time period as 
specified in the work order. In case last SR is issued after the above specified 
completion period, then the completion report shall be deemed to be extended 
by 15 days after the issue of last SR.  PSPCL may extend the scope of work by 
extending the quantities offered to the contractor, where he carries the work at the 
faster pace. Similarly, if the contractor fails to maintain the required pace of the 
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work, his scope may be reduced (by reducing the quantities and offering the same to 
any other contractor) by the Competent Authority of PSPCL. However, reducing the 
scope of work will not absolve the contractor from his liability to face penalty or 
recession of contract as per the applicable clause of this specification.  

Note:  Every contractor shall ensure that proportionate progress of works in terms of 
total value of work order placed upon him and has to complete the job orders within 
stipulated time. In case he fails to do so; he shall be served with a registered notice 
to make up the lag in progress within 10 days from the date of issue of notice 
otherwise PSPCL reserves the right to cancel the work order. However, penalty for 
delay in work shall be applicable as per clause 3.14 of Section-III (Part-3). 

 The sketches of the existing LD system are to be supplied by the concerned Sr. XEN 
DS. Contractor will carry out a joint survey of all sketches for verification during 
mobilization period only, which must be signed by contractor and countersigned by 
concerned AE/AEE DS, in token of verification. If during the joint survey any sketch 
is changed, the same will be got re-authenticated from concerned ASE/ Sr.XEN/ DS 
Division. After verification, sketches will be handed over to the contractor for 
execution of works. 

1.2 FINAL CHECKING, TESTING AND COMMISSIONING 
After completion of works, final checking of network shall be done by the PSPCL's 
officer or its authorized agency to ensure that all the works executed have been 
done according to specification approved by PSPCL. All the works shall be 
thoroughly inspected keeping in view the PSPCL specifications. 

1.3 COMPLETION PERIOD OF CONTRACT 
Time to complete the works against tender will be 1 year and same can be increased 
/decreased at the discretion of PSPCL. Further time period to complete specific job 
shall be one month which includes mobilization period also. The contractor/firm 
shall start work immediately or within seven days from the issue of work order in 
their favour subject to availability of requisite material needed for the work and in 
case of release of connections. the contractor will complete the work within 
required period of time as per supply code regulation 8. 

2. Cost of Offer 

The Contractor firm shall bear all the cost and expenses associated with 
preparation and submission of its Offer including post Offer discussions, 
technical and other presentation etc. and Owner will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the whole 
process. 

3. One Offer per Bidder 

Each bidder shall submit only one Offer by himself, or as a partner in a firm.  

4. Clarifications on Offer documents 

4.1 If the prospective Bidder finds discrepancies or omission in the specifications 
and document or is in doubt as to the true meaning of any part, he shall at once 
make a request, in writing, for any interpretation/clarifications to the Authority 
inviting Tender. The Authority inviting Tender. then will issue interpretations 
and clarifications as he may think fit in writing.  After receipt of such 
interpretations and clarifications, the Bidder may submit his Offer but within the 
time and date as specified in the invitation to Offer.  All such interpretations and 
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clarifications shall form a part of the Specification document and shall 
accompany the Bidder’s proposal.  

4.2 Verbal clarifications and information made by the Bidder or his representative 
shall not in any way be binding on the Authority Inviting Tender.  

5. Amendment for Specification Documents. 

5.1 At any time prior to the deadline for submission of Offers, the PSPCL may, for 
any reason, whether at its own initiative or in response to a clarification 
required by a prospective   bidder, modify the Specification Documents by 
amendment(s). 

5.2 The amendment will be notified in writing or by Fax/E-mail or cable to all 
prospective Bidder, which have received the Specification Document at the 
address contained in the letter of request for issue of Specification Document 
from the Bidders.  Authority Inviting Tender will bear no responsibility or 
liability arising out of non-receipt of the same in time or otherwise. 

5.3 In order to afford prospective bidder reasonable time in which to take the 
amendment into account in preparing their Offers, the Owner may, at its 
discretion, extend the deadline for the submission of Offers. 

5.4 Such amendments, clarifications etc. shall be binding on Bidders and will be 
given due consideration by the Bidders while they submit their Offers and 
invariably enclose such documents as a part of the Offer. 

6. Language of Offer 

The Offer prepared by the bidders and all correspondence and documents 
relating to the Offer, exchanged by the Bidders and the Owner, shall be written in 
the English language. 

7. Local Conditions 

7.1 It will be imperative on each Bidder to fully inform himself of all local 
conditions and factors, which may have any effect on the execution of the 
Contract covered under these documents and specifications.  The Owner 
shall not entertain any request for clarifications from the Bidders, regarding 
such local conditions. 

7.2 It must be understood and agreed that such factors have properly been 
investigated and considered while submitting the proposals.  No claim for 
financial adjustment to the Contract awarded under these specifications and 
documents will be entertained by the Owner.  Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall 
be permitted by the Owner, which are based on the lack of such clear 
information or its effect on the cost of the Works, to the Contractor. 

8. Documents Comprising the Offer 

The Bidder shall complete the Offer Form inclusive of Price Schedules; Acceptance 
to Offer Document conditions and standard specifications and qualification 
requirement documents.  
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9. Contract Quality Assurance 

The Bidder shall include in his proposal the Quality Assurance Programmers 
containing the overall quality management and procedures, which he proposes 
to follow in the performance of the Contract  during various phases as 
detailed in relevant Clauses of the technical specification. 

10) Offer Price 

10.1 Price offered for each item in the Offer form are firm and are negotiable. The 
prices shall be valid for the full period of the contract.  

10.2  The bidder shall sign the offer in token of his acceptance. 
10.3 The prices offered are in Indian Rupees. 
10.4 No mobilization advance shall be paid to the successful contractor, as such the 

same shall not be considered in the Offer. 
10.5. Discount on the Offered price shall also be accepted. In case there are more no. of 

eligible bidders, the work shall be allotted on the basis of technical merit and no 
commercial bidding/ discounts shall be accepted. Competent Authority shall be 
competent to allot the work on the basis of technical merit or (divide the work 
among the eligible contractors) and to judge the technical merit. 

       11)      REVERSE AUCTIONING (RA) 

The following procedure and terms & conditions shall be applicable for Reverse 

Auction in PSPCL:- 

• In case the no. of bidders are more than 3, the H1 (Highest) bidder shall not be 
eligible to participate in further process of the tender and his tender shall be 
rejected. 

• All the Bidders shall be assigned a unique user name and password by e-
tendering agency of PSPCL. Bidders are advised to change the password after the 
receipt of initial password from PSPCL to ensure confidentiality. All bids made 
from Login IDs assigned to bidders shall be deemed to have been made by 
bidders/bidders’ company/ bidders' authorized representatives. 

• Bidders shall be required to submit their acceptance to the stipulated terms and 
conditions before participating in the R.A. 

• Online Reverse Auction shall be conducted by PSPCL on pre–specified date and 
time for duration of 1 Hour. The bidders may quote the bids from their own 
offices /place of their choice. Internet connectivity is to be ensured by bidders 
themselves. 

• All bidders are required to submit their price bid along with submission of 
Techno-commercial bid as per schedule. Only those bidders who submit their 
original bids within the scheduled time and who are considered technically and 
commercially eligible, shall be eligible to participate in RA process. 

• The ‘Opening Price’ i.e. start price for RA shall be decided by PSPCL. Bid 
Decrement shall be 0.1% of L-1 Bid Price obtained against a particular tender 
enquiry upon the opening of Price Bid of tender. 

• Bidders shall be able to view the following on their screen along with the 
necessary fields during Online Reverse Auction: - 
a) Start Price 
b) Decrement Value 
c) Rank of the bidder 
d) Current Bid value of the Bidder (Total Bid Price) 
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e) Best bid in the Auction (Current L1 price) 
f) Next Valid Bid (Total Bid Prices to be quoted in order to become L1) 
g) Minimum Bid Price (Bidder to enter his minimum Bid Price here) 

• Bidder may become 'L1 Bidder' by offering a price equal to or lower than the 
'Next Valid Bid” and this shall continue as an iterative process. 

• Auction Extension Time: If a valid bid is placed within 5 minutes of End Time of 
the RA, then Reverse Auction duration shall get automatically extended for 
another 5 minutes from the existing end time. It may be noted that the auto 
extension will take place if a valid Bid comes in those last five minutes. If a bid 
does not get accepted as the lowest Bid, the auto–extension will not take place 
even if the bid might have come in last five minutes. The above process shall 
continue till no valid bid is received in last 5 minutes which shall mark the 
completion of reverse auction. The bidders are advised not to wait till the last 
moment to enter their bid so as to avoid complications related to internet 
connectivity, network problems, system crash down, Power failure etc. No 
request for extension in time period of RA due to any of the above reasons shall 
be entertained by PSPCL. 

• If no bid is received within the specified time duration of the online RA, then 
PSPCL shall reserve the rights to scrap the online RA process and proceed with 
the L-1 Bid Price received through e-tendering for further processing. 

• After completion of online Reverse Auction, the Closing Price (CP) shall be 
considered as L1 rate for further processing including negotiations (if required). 
Based on the final price quoted by bidders, the successful bidders shall be 
required to submit summary of Final Price in prescribed format (Summary of 
Final Price-Reverse auction, Uploaded by PSPCL in Excel Sheet) within 2 working 
days of conclusion of the RA. In case a bidder fails to submit the above Summary, 
then it may lead to cancellation of bid and call for action against the bidder which 
may include forfeiture of EMD/PEMD and suspension of business dealings etc. 

• Proxy Bids: Proxy bidding feature is a pro-bidder feature to safeguard the 
bidders' interest in event of internet failure or to avoid last minute rush. The 
proxy bidding feature allows bidder to place an automated bid in the system 
directly in an auction and bid without having to enter a new amount each time a 
competing bidder submits a new offer. The bid amount that a bidder enters is the 
minimum bid price that the bidder is willing to offer. Here, the software shall 
automatically bid on behalf of the bidder who has quoted the lowest” Minimum 
Bid Price”, the price which is one decrement less than the next bidder’s bid price. 
This obviates the need for the bidder participating in the bidding process until 
the minimum bid amount is detrimentally reached by other bidders. When any 
bidder quotes a price lower than the existing lowest bid amount, the bidder (who 
had earlier submitted lowest proxy bid) has an option to once again start 
participating in the bidding process by quoting a price equal to or lower than the 
next valid bid price. However, it may please be noted that if the current bid 
matches the minimum bid of the lowest bidder submitted earlier, the bid 
submitted by the lowest bidder will be recognized as the L1 at that instant. 

 During the course of bidding, the bidder shall not be able to delete or increase 

the proxy bid amount but can always reduce the same depending upon the 

amount quoted by other bidders. Proxy bids are fed into the system directly by 

the respective bidders. As such this information is privy only to the respective 

bidder(s). 

 NOTE: The procedure/system of “Proxy Bids” will only be followed if the e-
tendering software system supports it. 
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• PSPCL shall reserve the rights to cancel/reschedule the RA process/ tender at 
any time, with due intimation to all concerned, without assigning any reason. 

• Other terms and conditions shall be as per bidder’s Techno-Commercial offers 
and as per PSPCL's bidding documents and other up to date correspondence (if 
any). 

12) Taxes and Duties 

12.1 The rates allowed for labour are inclusive of all applicable taxes except GST 
which as applicable shall be paid extra. Any tax is levied by the Govt.after the 
acceptance of this offer have any additional burden on the work, shall be paid 
extra by the PSPCL on actual basis. The successful contractor after completion of 
work shall give a certificate that GST charged from PSPCL has been paid to the 
concerned authorities including his self-manufactured items. 

12.2 As regard the Income Tax, surcharge on Income Tax and other taxes including 
tax deduction at source, the Contractor firm shall be responsible for such 
payment to the concerned authorities.  

13) Offer Validity 

13.1 The Offers as submitted should be valid for acceptance for at least 120 days from 
the date of opening of offers, unless specified otherwise. 

13.2 In exceptional circumstances, prior to expiry of the original Offer validity period, 
the Owner may request the Contractor firm to extend the period of validity for a 
specified additional period.  The request and the responses thereto shall be 
made in writing or by fax.  The contractor firm may refuse the request without 
forfeiting its offer security. The Contractor agreeing to the request will not be 
required or permitted to modify his Offer, but will be required to extend the 
validity of his Offer for the period of the extension. 

14) Format of Offer 

14.1 The offers shall be submitted in Three parts i.e. Part-I consisting of EMD and 
Cost of documents, Part-II consisting of Techno Commercial part and Part III 
consisting of Price bid. 

15) Deadline for Submission of Offers. 
 

 Deadline for Submission of Offers is 03/04/2024 before 16:00 Hrs. 

16) Clarification of Offers. 

To assist in the examination, evaluation and comparison of Offers, PSPCL may at 
its discretion, ask the bidder for a clarification of its Offer.  The request for 
clarification and the response shall be in writing and no change in the price or 
substance of the Offer shall be sought, offered or permitted. 

17) Examination of Offers. 

17.1 The owner will examine the offers to determine whether these are complete, 
whether any computational errors have been made, whether required sureties 
have been furnished, whether the documents have been properly signed, and 
whether the Offers are generally in order. 
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17.2 The price furnished (unit price & total price) for various price schedules should 
be consistent with each other. In the case of any inconsistency in the unit price 
and total price for any item; the unit price will be considered for the purpose of 
examination & comparison of offers. If there is any inconsistency in furnished 
price in words and figures, the amount quoted in words will be considered for 
the purpose of examination & comparison of offers, but the Owner shall be 
entitled to rectify arithmetic error by considering the lowest of the two for 
awarding the contract if the contractor otherwise also happens to be the lowest 
contractor.  

18) Comparison of Offers. 

The Offers shall be evaluated on the basis of technical merit of bidders. Technical 
merit will come in to picture only after the qualifying criteria are met and it 
consists of the turnover/ working experience (in the relevant or similar field) of 
the contractors.  

19) Contacting the Owner 

Offers shall be deemed to be under consideration immediately after they are 
opened and until such time official intimation of award / rejection is made by the 
PSPCL to the bidders. While the Offers are under consideration, Bidders and/or 
his representatives or the interested parties are advised to refrain from 
contacting by any means, the Owner and/or his employees/representative on 
matter related to the Offers under consideration.  The Owner, if necessary, will 
obtain clarifications on the Offers by requesting for such information from any 
or all the Bidders, in writing Bidders will not be permitted to change the 
substance of the Offers after the Tender have been opened.  Any effort by a 
Bidder to influence the purchaser in any way may result in rejection of the 
Bidder’s Offer. 

20) Award Criteria 
 

20.1 The PSPCL can award the Contract Division/ sub division wise to the Bidder/ 
Bidders whose offer has been determined to be substantially responsive and the 
Bidder determined to be qualified to perform the contract satisfactorily as 
decided by Competent Authority of PSPCL.  

20.2 Further, the PSPCL reserves the right to award separate Contracts to two or 
more parties in line with the terms and conditions specified in the accompanying 
Technical specifications. 
NOTE :- In case there are more no. of eligible bidders, the work shall be allotted 
on the basis of technical merit and no commercial bidding/ discounts shall be 
accepted. Competent Authority shall be competent to allot the work on the basis 
of technical merit or (divide the work among the eligible contractors) and to 
judge the technical merit. 

21) Owner’s right to accept any Offer and to reject any or all Offers 

The Owner reserves the right to accept or reject any Offer, and to annul the 
whole process and reject all Offers at any time prior to award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders on the grounds for the 
Owner’s action. 
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22) Notification of Award (Issue of LOI) 

22.1 Prior to the expiration of the period of Offer validity and extended validity 
period, if any, the Owner will notify the successful Bidder in writing by 
registered letter or by email or Fax, to be confirmed in writing by registered 
letter, that his Offer has been accepted. 

22.2 The notification of award will constitute the formation of the Contract. 

23) Signing of Contract 

23.1 At the same time as the Owner notifies the successful Contractor that its Offer 
has been accepted the Owner will send the Bidder the Contract Form 
incorporating all agreements between the parties. 

23.2 Within seven (7) days of the Notification of the Award the successful Bidder 
shall sign and date the Contract and return it to the Owner. In case the successful 
Bidder fails to submit the Contract Agreements duly signed within 7 days from 
the date of issue of L.O.I., no payment will not be released till the contractor 
submits the Contract Agreement. 

23.3 The final Contract Agreements shall be signed within 7 days from the date, firm 
submits the final Contract Agreements in all respects. 

24) Quantity Variation 

The Owner reserves the right to increase or decrease the Contract value or the 
quantity of Offer and services specified without any change in the unit price or 
other terms and conditions during the execution of the Contract depending upon 
the final route plan/actual execution required. The quantities of individual items 
may, therefore, vary as per the final route plan and route profile of the line. The 
payment shall be made on actual basis for the work executed and services 
rendered.  The actual quantities will be worked out sub-works wise by 
Concerned A.S.E/ Sr. Xen DS.  The quantity variation may be to any extent. 

25) Site Visit 

25.1 The Bidder is advised to visit and examine the Site of Works carried out in recent 
past and its surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Offer and entering into a 
Contract for construction of the Works.  The cost of visiting the Site shall be at 
the Bidder’s own expense. 

25.2 This offer includes any unspecified minor works like tree cuttings etc. involved 
therein, if any. The Owner shall not be liable for any payment to the Contractor 
on this account. 

25.3 The Bidder and any of its personnel or agents will be granted permission by the 
Owner to enter upon its premises and lands for the purpose of such visit. 

26) Handing over Material  

JE Concerned shall hand over the material to the contractor on and take its 
handing over receipt from the contractor in all type of works. 

27) Storage of Material 

The Contractor firm shall store all the Material/Equipment in the well-
maintained Store at his cost. All the services required for maintaining the Stores 
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shall also be at the cost of the Contractor firm. Contractor firm will store and 
ensure watch & ward of the dismantled material where required till the same is 
handed over to the official in charge. 

28) Mobilization Period & Completion Period Of Individual Works 

The time period to start the job is one month including the mobilization period of 
10 days from the date of issue of work order/ LOI whichever is earlier. 
Concerned Sr. XEN in-charge of work will specify the time period for completion 
of the individual work at the time of issue of Sub-work Order and he will be 
competent to grant the extra time if any hindrance (like non availability of 
material/ shutdown/ any dispute regarding ROW etc.) is beyond the reasonable 
control of the contractor.  
 

29) Defects after Taking Over. 

29.1 Defects Liability Period. 

The Defects Liability period will be 6 months from the date of handing over of all 
works against the bad workmanship.  

29.2 Making good defects. 

The Contractor shall be responsible for making good any defect in or damage to 
any part of the Works which may appear or occur during the Defects Liability 
Period and which arises from bad workmanship. 

29.3 Notice of Defects 

If any such defect shall appear or damage occur, the Owner shall forthwith 
inform the Contractor thereof stating in writing the nature of the defect or 
damage. The provisions of Clause-33 shall also apply to all renewals carried out 
by the Contractor to remedy defects and damage, as if the said renewals had 
been taken over on the date they were completed to the satisfaction of the 
Owner.  

29.4 Extension of Defects Liability Period 

The Defects Liability Period shall be extended by a period equal to the period 
during which the Works (or that portion thereof in which the defect or damage 
to which the Clause applies has appeared or occurred) cannot be used by reason 
of the defect or damage but not so as (in the case of any further defect or damage 
to such portion occurring during any such extension), to extend the Defects 
Liability Period for the Works. 

29.5 Failure to Rectify Defects  

If the Contractor fails to rectify defects within a reasonable time, the Owner may 
fix a final time for rectifying the defect or damage. 
If the Contractor fails to do so, the Owner may: - 

a) Carry out the Work himself or by others at the Contractor’s risk and cost. 
b) The Contractor shall pay to the Owner the cost of the Work carried out in 

accordance with the Sub Para (a) above, within 15 days of receipt of the notice 
thereof from the Owner. 

or 
c) If the defects or damage is such that the Owner has been deprived of 

substantially the whole of the benefit of the Works or a part thereof, he may 
terminate the Contract in respect of such parts of the Works as cannot be put to 
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the intended use.  The Owner shall to the exclusion of any remedy be entitled to 
recover from the Contractor all sums paid in respect of such parts of the Works 
together with the cost of dismantling the same, cleaning the Site etc. 

29.6  Contractor will be fully responsible for any damage to Public/ Private Property 
while executing the work. 

30) Variations 
 

Owner's right to Vary 
 
The Owner may issue Variation Order to the Contractor at any time before the 
Works are taken over, instruct the Contractor to alter, amend, omit, add to or 
otherwise vary any part of the Works.  The Contractor shall not vary or alter any 
of the Works, except in accordance with a Variation Order from the Owner. 
 

31) Currency and Rates of Exchange. 
 

All payments shall be made in Indian Rupees only. 
 

32) Material Account 
Proper account of the Plant/ equipment brought at Site and actually erected 
shall be prepared by the Contractor on completion of the Works and final 
payments shall be adjusted on the basis of the same. 

33) Industrial & Labour Laws 
The successful Bidder shall submit a certificate that he has complied with the 
provisions of Industrial & Labour Laws including PF Act, ESI Act etc., as may be 
applicable. 
 
 

Dy. CE/DS Circle, 
PSPCL, NAWANSHAHR 
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SECTION-III/ Part I 

TENDERING& CONTRACT AGREEMENT 

1.1 SUBMISSION OF OFFERS: 

i) Notwithstanding anything contained to the contrary in the specifications of offers or in 
subsequent exchange of correspondence these conditions of contract shall be binding on 
the contractor and any change or variation expressed or implied, however, made in the 
said conditions shall not be valid or operated unless expressly approved by the 
competent authority. The contractor shall be deemed to have fully informed himself and 
to have special knowledge of the provisions of the conditions of contract here in 
contained. 

The instructions must be carefully observed by all contractors. Quotations/ 
offers not strictly in accordance with these instructions will be liable to be rejected. 
Failure to comply with any of these instructions or to offer explanation for non 
compliance is likely to render effective comparison of the offer as a whole impossible 
and may lead to rejection of an otherwise apparently lowest offer. 

ii) The offers must be complete in all respects. 
iii) Offers shall be submitted only online.  
iv) Conditional Tenders through e mail, telegraphic through telex fax offers, hard copy, 

offers not on   prescribed Forms or offers without earnest money and cost of tender 
specification in the required shape shall not be accepted.  

 
THREE PART OFFERS: -  
The Tender shall be submitted in three parts i.e Part-I, Part-II & Part III 
i)  PART-I:  EARNEST MONEY OFFER AND TENDER DOCUMENT COST  
ii) PART-II:  TECHNICAL BID 
iii) PART-III: OFFERED PRICE BID. 
Any other documents required to be submitted along with the offers as per the 
specification, shall also be submitted in this part. 
Firstly, the Part-I (Earnest Money) and tender document cost shall be opened and if 
earnest money and tender document cost is found to be as per the requirements of the 
specification, only then the Part-II ("Technical/Commercial offer") shall be opened. The 
offers without earnest money shall be out rightly rejected. 
After opening Part-II of the bid (Technical/Commercial), the same will be evaluated by 
PSPCL. 

v) The Part-III of the offers (Price Offer) shall be opened in case of only those Bidders 
who’s Part-I Earnest money and tender document cost& Part Two Technical Bid is found 
to be in line with PSPCL specifications. Date and Time for opening of Price Bid shall be 
intimated later on. 

vi)  Bids must be accompanied by the bid Earnest Money & tender cost as specified in the 

bid document. Bids must be uploaded in three parts online on or before scheduled date/ 

time and will be opened as per schedule, in the presence of representative of the 

qualifying bidders who choose to attend. If the office happens to be closed on the date of 

receipt/opening of bids as specified, the bids will be opened on the next working day at 

the same time and same venue. 

1.2 OFFERS TO BE INVALIDATED: - 

The offers must be complete in all respects; Conditional, incomplete or not properly 
sealed offers and offers received (Part-I) late due to any reason whatsoever will be 
rejected. 
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1.3 INSPECTION OF SITE BY THE CONTRACTORS: - 

Contractors should inspect the tentative sites and examine and obtain all information 
required and satisfy themselves regarding all matters and things before submission of 
their offer.  

1.4 SIGNING OF THE OFFERS 

Offers shall be signed by the owner or person holding power of attorney by him to do 
so. Necessary documents in support thereof should be enclosed with offer at the time of 
submission, failing which offer may not be considered. 
 

1.5 EARNEST MONEY: 

1 The offers shall be required to submit (via e-payment gateway of GePNIC) 
earnest money @2%subject to a minimum of Rs 5000 and Maximum of Rs 
10Lakhs of estimated tender cost or PEMD2.5 Lac. However valid fresh 
certificate regarding PEMD for executing labour outsource work issued by the 
concerned PSPCL DS office during the last six months immediately preceding the 
due date for tender opening shall be accepted. 

2 Public Sector undertakings fully owned by the Punjab Government/Central 
Government/Other State Government shall be exempted from depositing 
Earnest Money, provided that a certificate of Government Ownership shall be 
uploading online. 

3 Earnest money shall be forfeited in case of withdrawal/modification of an offer 
within validity period, as required in the NIT/Offer Specification after opening of 
offer. 

4 In case; of offers not accepted, the earnest money shall be refunded within 30 
days of the award of order/contract to the successful contractor or after the 
expiry of additional/period whichever is later. 

1.6 OFFER TO CONFORM TO SPECIFICATIONS: 

Offer, which proposes any alteration in the work, specified in the Offer 
Specification, or in time allowed for carrying out he work or which contains any 
other terms & conditions of any sort will be liable to rejection. The contractors 
must convey unconditional acceptance of terms and conditions of the PSPCL. 

1.7 RATES TO INCLUDE EVERY THING NECESSARY: 

a) Prices & rates offered include cost of entire labour component including 
all components like carriage & hire of T&P/ machinery.   

b) The unit rates offered shall take into account details of construction 
which are obviously and fairly intended, and which may not have been 
specifically referred to in these documents but are essential for the 
satisfactory completion of work. 

c) Rates offered to Contractor for all items of work shall remain unchanged 
irrespective of variation to any extent in quantities of any or all items 
indicated in schedule of quantities & rates.  

d) Prices include all of the applicable taxes except GST. etc. 
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1.8 POST OFFER MODIFICATIONS 

No modification to the offer shall be made by the Bidder after opening of the 
offers unless specifically requested by PSPCL. The earnest money of any Bidder who 
modifies his offer after opening, without any specific reference from PSPCL shall be 
forfeited without any further reference to the Bidder and he shall be liable to further 
action like suspension of business dealing/blacklisting. 

1.9 ALL CUTTING/CORRECTIONS TO BE INITIALLED: Deleted. 
 

1.10 RIGHT TO REJECT ALL OR ANY OFFER: 

The PSPCL officer inviting Tenders /Contracting Agency/PSPCL reserves the 
right to reject any or all the offers/without assigning any reasons. He will not be 
responsible for and will not pay for expenses or losses that may be incurred by bidder 
in preparation and submission of the offer. 

1.11 VALIDITY OF OFFERS: 

The offers as submitted should be valid for acceptance for a period of at least 
120 days from the date of opening of tender, unless specified otherwise. 

1.12 SOLVENCY CERTIFICATE: 

Every Bidder shall produce along with his bid a Bank Solvency 
certificate/statement from a scheduled bank of value equal to 15% of estimated tender 
cost issued after 01-01-2024 or latest. If he fails to produce such a certificate, his bid 
shall not be considered. 

1.13 PLANT & EQUIPMENT: 

i) The contractor, shall at his own expense supply all tools, plant & equipment 
(hereinafter referred to as T&P) required for the execution of the contract other 
than those listed in offer documents/contract agreement which subject to their 
availability may be hired from PSPCL to the contractor or issued free for use in 
the execution of the work, as specified in the offer documents. 

ii)  The details of plant, equipment & machinery available with the contractor in 
working order for deployment on the work shall be submitted relevant 
information on the capability, financial resources and experience about himself. 

1.14 SPLITTING OF WORK: 

The PSPCL reserves the right to split up the work in the scope of this contract 
among more than one contractor during the progress of work due to emergency or 
unsatisfactory progress of work of the contractor. (The provision of reserve the right to 
split the work at the initial stage of award can be incorporated in specific case where 
relevant, with the approval of the Competent Authority). The PSPCL will not entertain 
any claim from any contractor as a result of such splitting up. The PSPCL also reserve 
the right to exclude /include any items of work from/into scope of the contract during 
the progress of work due to any reason whatsoever. The Engineer-in-charge reserves, 
the right to inject labour, T&P and materials at the contractor's cost at any stage of work 
if the progress do not commensurate with the committed schedule and the contractor 
will not have any right to object. 
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1.15 PATENT RIGHTS: 

The Bidder shall fully indemnify PSPCL or the officer-in-charge against any 
action, claim or proceeding relating to infringement or the use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be payable 
in respects of any article / or part thereof included in the contract. 
In the event of any claim being made or action brought against PSPCL Officer-in-charge 
in respect of the matters aforesaid the contractor shall immediately be notified thereof 
for taking necessary action provided that payment of indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by 
PSPCL but the contractor shall pay any royalties payable in respect of any such use. 
 

1.16 OFFER /CONSTRUCTION DRAWINGS: 

The list of drawings given in the offer documents are intended only to convey to 
the contractor a general idea of the type & extent of work involved. As such they are 
indicative for the offer purposes only. The construction drawings shall be issued to the 
contractor progressively after award of contract to suit work/project priorities. The 
construction designs can also be revised due to any reason whatsoever before execution 
of that part of the work. No claim will be entertained from the contractor for any such 
revision if the construction drawings are at variance from those issued for offer 
purposes and also due to any revision of the construction drawings issued before 
execution of that part of the work. 

1.17 SIGNING OF CONTRACT: 

In the event of offer being accepted an intimation shall be given to the contractor, 
who shall thereupon attend office of Accepting Officer to sign copies of the Specification 
and other documents and to execute the contract agreement within specified dates of 
the issue of such intimation failing which acceptance of his offer shall be cancelled and 
his earnest money will be forfeited. 
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SECTION-III / Part -II 
GENERAL CONDITIONS OF CONTRACT 

2.1 SCOPE OF CONTRACT: 

Scope of the contract is to get the work done at labour rates on the guidelines of 
PSPCL/SLR schedule rates. Entire material will be supplied from the PSPCL stores. The 
work will be carried out in accordance with the stipulations laid down in the contract 
and additional drawings as may be provided by the Engineer-in-charge during 
execution of the works. 

2.2 SUPPLY OF PLANT MATERIAL AND LABOUR: 

Except where otherwise specified the contractor shall at his own expenses 
supply and provide all labour (including the supervision thereof) transport to or from 
the site (covered in schedule only) and in and about the works and other things of every 
kind required for the construction/ erection, completion and maintenance of works. 

2.3 FIRE FIGHTING EQUIPMENT: 

Contractor firm shall provide and maintain adequate portable firefighting 
equipment at the site during the performance of the contract to the satisfaction of the 
Engineer-in-charge and the local firefighting authority. The work shall be executed in 
such a manner so as to minimize fire hazards. 

2.4 WATER AND ELECTRICITY 

Contractor shall make his own electricity and water supply arrangement for 
construction as well as drinking purposes by installing tube wells, jet pumps etc. and 
laying distribution pipes wherever required. No arrangement will be made by the 
PSPCL for water supply. 

2.5 SETTING OUT: 

a) Contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time any error shall 
appear during the progress of any part of the work, the Contractor shall at his 
own cost rectify such error to the satisfaction of the Engineer. 

b) Contractor shall provide all facilities, instruments, and attendance to Sr. 
Executive Engineer or his deputed representative to check his work. Instruments 
brought by contractor shall be in good working conditions recently celebrated 
and are subject to approval by Sr. Executive Engineer. Checking in part or full of 
any setting out of any line or level by the Engineer shall not in any way relieve 
Contractor of his responsibility for the correctness thereof. 

c) Contractor shall establish and maintain base lines and bench marks adjacent to 
the various section of work. All such marks and stakes must be carefully 
preserved by Contractor and in case of their destruction/dislocation by him, or 
any of his employees of otherwise, will be replaced at Contractor's expenses. 
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2.6 WORK TO BE EXECUTED AS PER DRAWINGS SPECIFICATIONS ETC: 

The contractor shall execute the work strictly in accordance with the drawings & 
specifications. The Contractor shall also confirm exactly and faithfully to the designs, 
drawings and instructions in writing relating to the work as signed by the Engineer 
lodged in his office and/or supplied to the Contractor. 

2.7  DRAWINGS & SPECIFICATIONS: 

a) One set of the Drawings & Specifications and schedule of quantities shall 
be furnished by Engineer to Contractor. Such copies shall be kept on the 
works and Engineer and his representatives shall at all reasonable times 
have access to the same. They shall be returned to the Engineer by 
Contractor along with the final bill of the Contract. 

b) Matter shown either on the drawings or in the specifications shall be 
executed/ furnished as if shown in both except where specific provision is 
made in the drawings superseding the specifications. 

2.8 SITE FACILITIES BY CONTRACTOR: 

The contractor will be required to provide at his own cost all facilities for his 
office, warehouse, tool room, change-room, labour huts or any other building-structure 
required to execute his work.  

2.9 WORK TO PROCEED UN-INTERRUPTED: 

It shall be ensured by the contractor that work shall proceed un-interrupted 
even in the event of power failures. As such the contractor should install diesel, 
generator for adequate capacity or provide adequate number of diesel-operated 
machinery such as dewatering pumps, concrete mixers, diesel generator, vibrators, 
welding sets etc. 

2.10 NIGHT SHIFTS 

The time of completion shall be deemed to exclude working during night shifts. 
However, Engineer may consider granting permission for working during night shifts if 
considered essential to complete the work in the stipulated time, on a specific request 
by a contractor. Night work shall not entitle the contractor to any extra payment. Where 
night work is in progress, sufficient lights shall be provided by the contractor at his cost 
to safeguard the workmen and the public and suitable precautions shall be taken to 
prevent accidents. Excavated areas and under-ground open structures shall be properly 
barricaded and shall be provided with red lights to prevent accidental falls. 

2.11 CONTRACTOR'S STAFF 

Bidder shall have qualified engineers and foremen/supervisors with adequate 
experience in execution of works at the site for satisfactory progress and completion of 
the work as directed by Engineer. His site Engineer shall be responsible for all aspects of 
the work at the site and shall take instructions from the Engineer and carry out his 
instructions. All temporary electrical installations shall be supervised by a qualified 
electrical supervisor of the contractor. 
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2.12 PROTECTION OF WORK BY CONTRACTOR: 

During inclement weather or rain, contractor shall suspend concreting for such 
time as the Engineer may direct and shall protect from damage all works already in 
progress or completed just then. All such temporary protective measures shall be at 
contractor’s cost and the contractor at his own expenses shall make any damage to 
works good to the satisfaction of the Engineer.  
Should the work be suspended by reason of strikes/riot by contractor's own employees 
or any other cause whatsoever except the pre-majeure conditions contractor shall take 
all precautions necessary for protection of works and make good at his own expense 
any damage arising from any of these causes. 

2.13 CO-ORDINATION WITH OTHER AGENCIES: 

During the course of contractors’ work, other works either by the PSPCL or by 
other contractors or by both simultaneously will be in progress with in the project area. 
Contractor is to make his best effort to work in harmony with others in the best overall 
interest of the project and its speedy construction and comply with engineer's 
instructions in making alternative arrangements at any time for maintaining the work 
scheduled at no extra cost to PSPCL. 

2.14 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not assign or transfer the contract or any part thereof, of 
any share, or interest therein to any other person. 

2.15 COMPLIANCE TO REGULATIONS AND BYE LAWS: 

The Contractor shall conform to the provision of any statute relating to the work 
and regulations and bye-laws of any local authority and of any Central/State 
department or Undertakings with whose system the work is prepared to be connected. 
He shall before making any variation from the drawings or the specifications that may 
be necessitated for such connections, give the Engineer-in-charge notice, specifying the 
variation proposed to be made and reasons therefore and shall not carry out any such 
variation until he has received instructions from the Engineer-in-charge in respect 
thereof, the contractor shall be bound to give notice required by statute Regulations or 
Bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

2.16 CONTRACTOR TO REPORT ACCIDENT 

In the event of occurrence of any accident at or near the site of work or in 
connection with execution of the work, report shall be made immediately by the 
contractor to the Engineer, giving full details of the accident. He shall also report such 
accident to all the competent authorities. 

2.17 REMOVAL OF CONTRACTOR'S PERSONNEL/WORKMEN: 

The contractor shall employ on the execution of the works only such person as 
are skilled and experienced in their respective trades. The Engineer shall have full 
power at all times to object the employment of any workmen, foreman or other 
employee on the work by the contractor and if the contractor shall receive notice in 
writing from the Engineer requesting the removal of any such men or man from the 
work, contractor is to comply with the request forthwith. NO such workman, foreman or 
other employee after his removal from the work by request of the Engineer shall be re-
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employed or re-instated on the work by the contractor at any time except with the prior 
approval in writing of the Engineer. The contractor shall not be entitled to demand the 
reasons from the Engineer for requesting the removal of any such workman, foreman or 
other employee. 

2.18 WORK OPEN TO INSPECTION 

All works under or in course of execution of executed in pursuance of the 
contract shall at all-time be open to the inspection and supervision of the any agency of 
the PSPCL Engineer-in-charge/ representative of Engineer and his subordinates and the 
contractor shall at all times during the usual working hours and all other times at which 
reasonable notice of the intention of the Engineer or his subordinate to visit the works 
shall have been given to the Contractor during which period either he could be present 
to receive order and instructions or have a responsible agent duly accredited in writing 
present for that purpose. Orders given to the Contractor's duly authorized agents shall 
be considered to have same force and effect as if they had been given to the contractor 
himself. 

2.19 NOTICE BEFORE WORK IS COVERED UP: 

The Contractor shall give not less than 7 days’ notice in writing to the Sr. 
Executive Engineer or his subordinate in-charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions thereof taken before the same is so covered 
up or placed beyond the reach of measurement any work with the consent in writing of 
Sr. Executive Engineer or his subordinate in charge of the work and if any work shall be 
covered up or placed beyond the reach of the measurement without such notice having 
been given or consent obtained the same shall be uncovered at the contractor's 
expenses, or in default thereof  no payment or allowance shall be made for such work or 
for the materials with which the same was executed. 

2.20 CONTRACTOR LIABLE FOR DAMAGE DONE: 

If the contractor or his work people or servants shall break, deface injure or 
destroy any part of a building if they may be working on any building, road, fence, 
enclosures or grass land or cultivated ground contiguous to the premises on which the 
work or any part of it is being executed, or if any damage shall happens to the work, 
while in progress, from any cause whatsoever, the contractor shall make the same good 
at his own expense, or in default, the Engineer may cause the same to be made good by 
other workman and  deduct the expenses for which the certificate of the Engineer shall 
be final from any sums that may be at any time thereafter may become, due to the 
contractor, or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portion thereof. 

2.21 CONTRACTOR'S SUPERVISION: 

The contractor shall either himself supervise the execution of the work or shall 
appoint at his own expense an Engineer as his accredited agent approved by the 
Engineer In charge, if the contractor does not himself have sufficient knowledge or 
experience to be capable of receiving instructions or cannot give his full attention to the 
works. The Contractor or his agent shall be present at the site(s) and shall superintend 
the execution of the work or works with such additional assistance in each trade, as the 
work involved shall require and considered reasonable by the Engineer In charge. 
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Directions/instructions given by Engineer/In charge to the Contractor's agent shall be 
considered to have the same force as if these had been given to the contractor himself. 
If the contractor fails to appoint a suitable agent as directed by the Engineer In charge, 
the Engineer In charge shall have full powers to suspend the execution of works until 
such date as suitable agent is appointed by the contractor and takes over the 
supervision of the work. For any such suspension, the contractor shall be held 
responsible for delay caused to the works. 
 

2.22 CONTRACTOR TO SUPPLY, PLANT, LADDERS, SCAFFOLDING AND SAFETY 
MEASURES ETC: 

The contractor shall supply at his own cost all materials except such special 
materials, if any, as may be supplied from the PSPCL's stores in accordance with the 
contract, plants tools, appliances, implements, ladders, cordage, tackle fuels, lubricants, 
gases, scaffolding and any temporary works etc. which may be required for the proper 
execution of the work in the original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred in these 
conditions or not and which may be necessary for the purpose of satisfying or 
complying with the requirements of the Sr. Executive Engineer as to any matter on  
which under these conditions he is entitled to be satisfied or which he is entitled to 
required together with carriage thereof to or from the work. The contractor shall also 
supply the requisite number of persons with means and materials necessary for the 
purpose of setting out works and counting, weighing and assisting in the measurement 
at any time and from time to time of the work or materials. Failing this the same may be 
provided by the Engineer at the expenses of the contractor and the expenses may be 
deducted from any money due to the contractor under the contract or from his security 
deposit or the proceeds of sale thereof or sufficient portion thereof. The contractor shall 
take all necessary precautions required to protect the public from accident and shall 
also be bound to bear expenses of defense of every suit, action or other legal proceeding 
at Law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and costs which may be awarded in any 
such suit, action or proceedings to any such person or, which may with the consent of 
the contractor be paid in compromising any claim by any such person. 

2.23 WORK ON SUNDAYS/GAZETTED HOLIDAYS: 

As most of the work has to be carried out in the planned shutdowns and work 
permits so it will be required to carry out some work on Sundays and holidays and in 
odd hours especially in crowded markets/ busy roads but the sanction in writing of the 
Sr. Executive Engineer will be required. Nothing extra will be payable on a/c of working 
on Sundays and Gazetted holidays/ night shifts etc. 

2.24 COMPENSATION UNDER WORKMEN'S COMPENSATION ACT: 

The contractor shall be responsible for and shall pay any compensation to his 
workmen payable under the workmen's compensation Act, 1923 (VIII of 1923) 
hereinafter called the said Act for injuries caused to the workmen. If such compensation 
is paid by the PSPCL as principal under sub section (i) of section 12 of the said Act on 
behalf of the contractor, it shall be recoverable by the PSPCL from the contractor under 
sub-section (2) of the said section. The contractor shall pay such amount of the 
compensation on demand, failing which it will be recovered from him by deducting it 
from any sums that may be due or become due to the contractor by the PSPCL under the 
contract or otherwise. 
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2.25 CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENTS OR 

TRANSFER OR SUB LETTING OF CONTRACT: 

The Accepting officer, without prejudice to any other right or remedy, which 
shall accrue thereafter to PSPCL, shall cancel the contract in any of the following case: 

a) Being an individual or if a firm any partner thereof shall at any time be adjudged 
bankrupt or have a receiving order or order for administration of his Estate 
made against him or shall take any proceedings for liquidation or composition 
under any Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effect of composition or arrangement for the benefit of his 
creditor or purport to do so, or if any application be made any Bankruptcy Act 
for the time being in force the  sequestration of his Estate or if a trust deed be 
granted by him on behalf of his creditors: 

OR 

b) Being a Company, shall pass a resolution or the court shall make an order of the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture 
holders shall be appointed or circumstances shall arise which entitle the court or 
debenture holders to appoint a Receiver or Manager. 

OR 

c) Make an arrangement with or assignment in favour of his creditors, or agree to 
carry out the contract under a committee of inspection or his creditors: 

OR 

d) Suffers an execution being levied or his good works or property and allows it to 
be continued for a period of 21 days. 

                                                    OR 
e) Assign, transfer, Sublet or attempts to assign, transfer or sublet any portion of 

the work. 
 
Whenever the Accepting Officer exercises his authority to cancel the Contract 

under this condition, he may complete the work by any means at Contractor's risk and 
expense provided always that in the event of the cost of completion (as certified by 
Engineer-in-Charge which is final and conclusive) being less than the contract cost, the 
advantage shall accrue to the PSPCL and that if the cost of completion exceeds the 
money due to the Contractor under the contract, the contractor shall either pay the 
excess amount ordered by the Engineer-in-charge or the same shall be recovered from 
the contractor by other means. 
Engineer-in-charge will have powers to take possession of the site and any materials, 
constructional plant, implements, stores, etc. thereon and or carry out the work by any 
means at the risk and cost of the contract. 

In case the PSPCL completes the work under the provisions of this condition, the 
cost of such completion to be taken into account in determining the excess cost to be 
charged to the contractor under this condition shall consist of the cost of materials 
purchased and/or labour provided by the PSPCL with an addition of such percentage to 
cover the superintendent and establishment charges as may be decided by the 
Engineer-in-charge whose decision shall be final and conclusive. 

If the contractor fails to pay the excess sum within a period of 30 days the 
Engineer-in-charge shall have the right to sell any or all of the contractor's unused 
materials, constructional plant, implements, temporary buildings etc. and apply the 
proceeds of the sale thereof towards the satisfaction of any sum due from the contractor 
under the contract and if thereafter be any balance outstanding from the contractor it 
shall be recovered in accordance with the provisions of the contract or by other means 
available. 
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The contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of the 
works or the performance of the contract and contractor shall not be entitled to recover 
or be paid any sum for any work actually performed under the contract, unless and until 
the Engineer- shall have certified the performance of such work and the value payable 
in respect thereof and the contractor shall only be entitled to be paid the value so 
certified after adjusting the amount due from him. 

2.26  CHANGE IN CONSTITUTION OF FIRM AND ADDRESS: 

In case of offer by partners any change in the constitution of the firm shall be 
forthwith, notified by the contractor to the Engineer for his information. Any change in 
the address of the contractor shall also be intimated to the Engineer forthwith. 

2.27 TERMINATION OF CONTRACT ON DEATH: 

Without prejudice to any of the rights or remedies under this contract of the 
contractor dies, the Accepting Officer shall have the option of terminating the contract 
without compensation to the contractor. 

2.28 SPECIAL POWERS OF DETERMINATION: 

If at any time after the acceptance of the offer, PSPCL shall for any reason what 
so ever not required the whole or any part of the work, to be carried out, the Engineer 
shall give notice in writing to the fact to the Contractor who shall have no claim to any 
payment of compensation or otherwise howsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full but which 
he did not derive in consequences of the foreclosing of the work. He shall be paid at 
contract rates, for the full amount of the work executed including such additional works, 
e.g. clearing of site etc. as may be rendered necessary by the said foreclosing. He shall 
also be allowed a reasonable payment (as decided by the Accepting officer) for any 
expenses sustained on account of labour and materials collected but which could not be 
utilized on the work, as verified by the Engineer-in-charge. The contractor shall not 
have any claim for compensation on account of any alterations having been made in the 
original specifications, drawing, designs, and instructions, involving any curtailment of 
the work as originally contemplated. 
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SECTION –III/Part-III 

PERFORMANCE OF THE CONTRACT & PAYMENTS 

3.1 SECURITY DEPOSIT 

The person whose offer shall be accepted (hereinafter called the contractor) 
shall permit owner/Engineer at the time of making any payment to him for works done 
under the contract to deduct such sum as will (with the earnest money deposited by 
him) amount to 5% (five percent) of gross value of work done.  Such deductions are to 
be held by owner/engineer-in charge by way of Security Deposit.  all compensation or 
other sums of money payable by contractor to the owner/Engineer under the terms of 
this contract may be deducted from or paid by the sale of sufficient part of security 
deposit or from any sums which may due or may become due to the contractor by 
owner/Engineer on any account what-so-ever and in the event of his security deposit 
being reduced by reasons of any such deduction or sale as a foresaid, the contractor 
shall within 10 days thereafter make good in cash any sum or sums which may have 
been deducted from or raised by sale of his security deposit or any part thereof. 
 

Refund of Security Deposit 

Security deposit shall be refunded to the contractor after the 6 months of the issue of 
final completion certificate of the contract. No interest shall be payable to the contractor 
on the amount of security deposit.  The security deposit is to be deducted on the gross 
amount of running bill. 
The earnest money deposited at the time of offer will be treated as part of the security 
deposit. In case of PEMD full security deposit will be deducted from the bill.   

3.2 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

a) In any case in which under any clause or clauses of the contract, the contractor 
shall have rendered himself liable to pay compensation amounting to whole of 
his security deposit (whether paid in lump-sum or deducted by installment or in 
case of abandonment of the work owing to serious illness or death of contractor 
or any other cause, the engineer-in-charge on behalf of the PSPCL shall have 
power to adopt any of the following courses as he may deem best suited to the 
interest of the PSPCL: 

i)  To rescind the contract (of which rescission notice of 15 days in writing to the 
contractor under the signature of Engineer-in-charge shall be conclusive 
evidence) and in that case the security deposit of contractor shall stand forfeited 
and be absolutely at the disposal of the PSPCL. 

ii) The employ labour paid by the PSPCL, to supply materials to carry out the works, 
or any part of the works debiting the contractor with the cost of labour and the 
price of the material (as to the correctness of which cost and price, the certificate 
of the Sr. Executive Engineer shall be final and conclusive against the contractor) 
and crediting him with value of the work done, in all respects in the same 
manner and at the same rates as if it had been carried out by the contractor 
under the terms of the contract and in that case the certificate of Sr. Executive 
Engineer as to the value of the work done shall be final and conclusive against 
the contractor. 

iii) (a)- To order that  the work of the contractor be  measured  up   and  to  take    
such part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete in which case any expenses which may be 
incurred in excess of the sums which would have been paid to the original 
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contractor if the whole work had been executed by him (as to the amount of 
which excess expenses, the certificate in writing of the Sr. Executive Engineer 
shall be final conclusive) shall be borne and shall be paid by the original 
contractor and shall be deducted from any money due to him by the PSPCL 
under the contract or otherwise or from his security deposit or the sale 
proceeds thereof  or a sufficient part thereof. 

In the event of the above course being adopted by the Engineer-in-charge the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements, made any advance on account of or with a view to the execution of 
the work or the performance of the contract. And in case the contract shall be 
rescinded under the provision aforesaid the contractor shall not be entitled to 
recover or be paid any sum for any works thereof actually performed by him 
under the contract unless and until Sr. Executive Engineer have certified in 
writing performance of such work and the amount payable to him in respect 
thereof and he only be entitled to be paid the amount as certified. 

b) In any case in which the power conferred by clause referred to above, shall have 
become exercise able and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions thereof and such 
powers shall be exercisable in the event of any future case of default by of the 
contractor when he is declared liable to pay compensation amounting to the 
whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. 
In the event of the person conferred the power by clause referred to above 
putting in force by any of the alternatives (i) to (iii) above vested in him under 
the preceding clause, he may, if he so desires, take possession of all or any tools 
plant, materials & stores, in or upon the work or the site thereof belonging to the 
contractor or procured by him and intended to be used for the execution of the 
work or any part thereof, paying or allowing for the same in account at contract 
rates or in case of these not being applicable at current market rates to be 
certified by the Sr. Executive Engineer whose certificate thereof shall be final and 
conclusive otherwise the Sr .Executive Engineer may by notice in writing to the 
contractor or any of his authorized agent require him to remove such tools, 
plants, materials or stores from the premises (within a time is to be specified in 
such notice) and in the event of the contractor failing to comply with any such 
requisitions, Sr. Executive Engineer may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor and 
at his risk in all respects and the certificate of the Sr. Executive Engineer as to the 
expense of any such removal and the amount of the proceeds and expense of any 
sale shall be final and conclusive against the contractor 
 
FORFEITURE OF SECURITY DEPOSIT: In the event of default on the part of 
Contractor in the faithful execution, the security deposit shall be forfeited by an 
order of the Contracting Agency under intimation to other SEs/CEs and other 
agencies of PSPCL. In the case of field SR XENs, an order of forfeiture of Security 
Deposit shall be issued by them provided they are Contracting Agency ;under 
intimation to their SEs, who in turn shall circulate the same to other SEs,CEs and 
other agencies of PSPCL. 
The forfeiture of Security deposit shall be without prejudice to any other rights 
arising or accruing to the PSPCL under relevant provisions of the contract like 
penalty/damages for delay in delivery or risk execution of work including 
suspension of business dealings with PSPCL for a specific period. 
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3.3 EXTENSION OF TIME 

If the contractor shall desire an extension of the time limit for completion of the 
work on the ground of his having been unavoidably hindered in execution or of any 
other ground, he shall apply in writing to the Dy CE/SE DS and the Dy CE/SE DS may if 
in his opinion there are reasonable grounds for granting extension, allow such 
extension as he thinks necessary or proper. The decision of the Engineer-in-charge in 
this regard shall be final and binding. For any delay in work on account of act of 
omission or commission at the part of PSPCL viz. delay in issue of material, alterations, 
omission, additions, substitutions in original specifications, drawings, design etc. only 
extension of time will be agreed for the period so lost and no compensation would be 
given on this account. 
 

3.4 BLACKLISTING OF FIRMS 

The authority next higher to the competent authority shall decide the question of 

blacklisting any firm or debarring any firm from business dealings. For instance, for 

cases decided by CPC/PPC/Purchase Committee (General), the competency to blacklist 

the firm lies with the WTDs. However ,for cases decided by WTDs the competency to 

blacklist the firm shall be with the WTDs only. 

3.5 FORCE MAJEURE: 

If at any time during the continuance of the work the performance in whole or in 
part by either party of any obligation under this contract, shall be prevented or delayed 
by reasons of any war, hostility, acts of public enemy, Civil Commotion, sabotage, floods, 
explosion, epidemics, fires or other acts of God, strikes and lockout (hereinafter referred 
to as eventualities) then, provided notice of the happening of any such eventuality is 
given by either party to the other within 15 days from the date of occurrence thereof, 
neither party shall be reasons of such eventuality be entitled to terminate this contract 
nor shall either party have any claim for damages against the other in respect of such 
nonperformance or delay in performance and construction of work under this contract 
shall be resumed as soon as practicable after such eventuality has ceased. Appropriate 
extension in time of completion shall be granted. 

3.6 EXTRA ITEMS 

a) Extra items of work shall not vitiate the contract. The contractor shall be bound 
to execute extra items of work as directed by Engineer-in-charge. If extra items 
due to any alterations, addition or substitution or due to any other cause include 
any class of work for which no rate is specified in the contract, the rates for such 
item/items shall be worked out on the basis of Common Schedule of Rates and 
approved by the competent authority. Where the rates for non-agreement items 
do not exists in the Common Schedule of Rates, the same shall be determined by 
analysis. 

b) In case of contract, not based on the Common Schedule of Rates, the rates for 
such items shall be worked out as follows: 

i) Cost of labour shall be calculated on the basis of the actual labour 
employed (excluding supervisory staff) as recorded at site for the item of 
work to the entire satisfaction of the Nodal officer whose decision shall be 
final and binding. 
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c) The Sr. Executive Engineer can sanction the rate provided the total amount of all 
such items under one contract is within his competence to accord technical 
sanction. When the total amount of all such items under one contract exceeds 
financial limit of the Sr. Executive Engineer, he shall refer the matter to the SE 
who will sanction the rate, if the total amount of all such items including those 
already sanctioned by the Sr. Executive Engineer is within his power to accord 
technical sanction, otherwise the matter will be referred to the EIC/C.E./DS, 
North Zone PSPCL Jalandhar, who has full powers to sanction such rates.  

The Contractor shall deliver in the office of the Sr. Executive Engineer on or 
before the 10th of every month during the continuance of work covered by the 
contract, return showing details of any work claimed for as extra and as such 
return shall also contain the value of such work as claimed by the contractor for 
which value shall be based on the guidelines given above. Extra items shall be 
taken in hand only after written order from Engineer-in-charge. The contractor 
shall include in such monthly return particulars of all claims of whatsoever kind 
and, howsoever arising, which at the date thereof he has or may claim to have 
against the PSPCLs under or in respect of or in any manner arising out of the 
execution of the work and the contractor shall be deemed to have waived all 
claims not included in such return and will have no right to enforce any such 
claims not so included, whatsoever be the circumstances. 

3.7 FACILITIES TO BE PROVIDED 

A) WATER & ELECTRICITY FOR CONSTRUCTION OF WORK & CONTRACTOR 

STORES/OFFICE: 

Refer Para 2.4 of Part-2 of Section-III 

3.8 COMPLETION/ FINAL CERTIFICATE 

On completion of every sub-work the contractor shall be furnished with 
completion certificate by the Sr. Executive Engineer of such completion but no such 
certificate shall be given nor shall the work be considered to be complete until works 
are taken over and/or duly tested and put to operation as the case may be nor until the 
work shall have been measured by the Sr. Executive Engineer or where the 
measurements have been taken by the subordinates until they have received the 
approval of the Sr. Executive Engineer the said measurement being binding and 
conclusive against the contractor. If the contractor fails to comply with the 
requirements of his clause as to removal of scaffolding, surplus material and rubbish 
and cleaning of dirt on or before the date fixed for the completion of the work, the Sr. 
Executive Engineer may at the expense of the contractor, remove such scaffolding 
surplus materials and rubbish and dispose of the same as he thinks fit and clean off such 
dirt as aforesaid, and the contractor shall forthwith pay the amount of all the expenses 
so incurred, shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except for any sum actually realized by the sale thereof. 
Final completion certificate of the contract will be issued only after the entire sub-works 
are successfully completed and issued with the individual completion certificates. 

3.9 ALL COMPENSATION/ PENALTY PAYABLE TO BE CONSIDERED   
REASONABLE: 

All sums payable by way of compensation/penalty by contractor under any of 
these conditions shall be considered as reasonable compensation to be applied to the 
use of PSPCL without reference to the actual loss or damage sustained, and whether or 
not any damage shall have been sustained. 
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3.10 DEDUCTION OF AMOUNTS DUE TO PSPCL: 

Any excess payment made to the contractor inadvertently or otherwise under 
this contract or on any account whatsoever and any other sum found to be due to PSPCL 
by the contractor in respect of the contract or any other contracts or work order or on 
any account whatsoever may be deducted from any sum whatsoever payable by the 
PSPCL to the contractor either in respect of this contract or any work order of 
contractor or on any other account by any other office of the PSPCL. 
 

3.11 ACTION WHERE NO SPECIFICATIONS: 

 In the case of any class or work for which there is no such specification 
mentioned in the contract, such work shall be carried out in accordance with 
specifications as decided by the concerned Design Officer. 
 

3.12 ACTION ON UNSATISFACTORY PROGRESS: 

If the progress of a particular portion of the work is unsatisfactory, the Sr. 
Executive Engineer whose decision shall be final, shall notwithstanding that the general 
progress of work is satisfactory be entitled to take action under Clause 3.2 I offer after 
giving the contractor 10 days’ notice in writing and the contractor will have no claim for 
compensation for any loss sustained by him owing to such action. 
 

3.13 DIARY & PROGRESS REPORT: 

a) A daily diary register will be kept at site office. Contractor will supply all detailed 
information every day at 9.30 hours for the preceding day and the diary will be 
jointly signed by Sr. Executive Engineer/AEE/AE and contractor's representative 
every day in token of its correctness. A work instruction Book serially numbered will 
also be kept at site office and day-to-day instructions will be given in that Book. 
Contractor's representative shall report every day to see these instructions and sign 
them at the bottom in token of his having seen them. If the contractor's 
representative does not actually see the instructions and or sign the same that shall 
not be in any way relieve him of his obligations or responsibilities. 

b) Contractor shall supply all information regarding procurement of material and 
progress of construction work, as is required by the Sr. Executive Engineer, for 
compiling the weekly progress reports. This information shall be supplied at 9.00 
hours on every Monday, for the preceding week. 

 

3.14 DAMAGED WORKS: 

The contractor will be responsible for any and all losses of materials and damage 
to works till they are handed over as a result of floods, earthquake, wars, rains, storms 
and other such acts of God etc. The owner will not be responsible for any compensation 
as a result of such damage or loss to the contractor and the contractor shall be liable to 
get right such damage at his own cost to the satisfaction of the Engineer/Owner. The 
contractor shall arrange insurance against above risks at his cost. 
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3.15 PENALTY FOR DELAY: 

The time allowed for carrying out the work as entered in the contract shall be 
strictly observed by the contractor and shall be reckoned from the date on which order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be preceded with all due diligence (time being deemed to be the 
essence of the contract on the part of the contract) and the contractor shall pay as 
penalty as under: -  
Penalty equal to one half percent per week subjected to maximum of 10 % of balance 
work of respective month on the pro-rata cost of balance connections. The penalty shall 
be calculated in proportionate to the total cost of work order and no of connections 
allotted and will be imposed on balance connection for respective month. However, 
after full completion period, the contractor shall pay as penalty equal to an amount of 
one half percent of actual cost of work order (Standard condition of PSPCL) as shown in 
contract for every week, if the work remains unfinished after the contract completion 
period but the entire amount of penalty to be paid under the provision of this clause 
shall not exceed 10% of the actual total cost of the work order which will include the 
estimated cost of the balance work left out. However, the penalty deducted due to 
noncompliance of monthly progress, the same shall be adjusted during the final 
computation of penalty. This clause will be made applicable phase wise by considering 
contract value of each phase separately. 

3.16 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

If it shall appear to the Engineer-in-Charge or his subordinate in charge of the 
work, that any work has been executed with unsound imperfect of unskillful 
workmanship, or with materials of any inferior description or that any materials of 
articles provided by him for the execution of the work are unsound, or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the 
contractor shall on demand in writing from the Engineer-in-charge specifying the work 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for forthwith rectify or remove and reconstruct 
the work as specified in whole or in part as the case may require or as the case may be, 
remove that materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost, and in the event of his failing to 
do so within a period  to be specified by the Engineer-in-Charge may rectify or remove 
and re-execute the work or remove and replace with other material or articles 
complained of as the case may at the risk and expense in all respect of the contractor. 

3.17 PAYMENTS: 

a) The contractor shall submit all bills on the printed forms in the office of the 
concerned Addl.SE/Sr. XEN, and charges in the bills shall always be entered at 
the rates specified in the Work Order.  

b) A bill shall be submitted by the contractor each month on or before the date fixed 
by the Addl.SE/Sr. XEN concerned for all works executed in the previous month 
(or on completion of any sub work) and Addl. SE/Sr. Executive Engineer shall 
take or cause to be taken the requisite measurement for the purpose of having 
the same verified and the claim, as far as admissible, adjusted, if possible before 
the expiry of ten days from the presentation of bill 

c) No payment shall be made for works estimated to cost less than rupees ten 
thousand, till after the whole of the works shall have been completed and a 
certificate of the completion given. But in the case of works estimated to cost 
more than rupees ten thousand the contractor shall on submitting the bill 
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thereof be entitled to receive a monthly payment proportionate to the part 
thereof when approved and passed by the Engineer-in-charge, whose certificate 
of such approval and passing of the sum so payable shall be final and conclusive 
against the Contractor. But all such intermediate payments shall be regarded as 
payments by way of advance against the final payment only and not as payments 
for work actually done and complete, and shall not preclude the requiring of bad, 
unsound and imperfect or unskillful work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect, or the accruing of 
any claim, nor shall it conclude, determine, or affect in any way the powers of the 
Engineer-in-charge under these conditions, or any of them as to the final 
settlement and adjustment of the accounts or otherwise, or in/any other way 
vary or affect the contract. The final bill shall be submitted by the contractor 
within one month of completion of the work otherwise the ASE/Sr. XENs 
Certificate of the measurement and of the total amount payable for the work 
accordingly shall be final and binding on all parties. 

a) The payment terms shall be regulated as under: - 
i) Up to 90% payment against Work executed and energized but not handed 

over/ finally accepted.  
ii) Balance payment on acceptance/ taking over of the work. 
iii) The contractor shall indemnify the PSPCL on non-judicial stamp paper 

against safe custody of the said material and that the same material will 
be used for execution of work for which the payment has been made. 
 

3.18 MODE OF PAYMENT 
1 Usual procedure as per PSPCL for payment to the contractor as per PSPCL 

instruction shall be followed. However, before payment, the measurement of the 
works executed by the contractor shall be recorded by the JE in charge and checking 
the same by concerned AEE/AE and counter/ sample checking by Addl.SE/ Sr.XEN 
concerned for quality assurance. All payments pertaining to these works shall be 
made by respective DS Divisions. 

2 Payment to contractor for erected works shall be released only on the basis of 
measurement of erected works.  

3 DDO will ensure about registration of firm under Building & Other Construction 
Workers Act-1996 under Section- 7 and Section 12 before payment of running bill. 

4 However, payment will be made after pre-audit the bills from AO/TL, Circle 
Jalandhar.  
During execution of work, under un-foreseen circumstances, some dispute may crop 
up or may need some clarifications on any issue, the same shall be reviewed by the 
Dy. Chief Engineer/Op., Circle NAWANSHAHR and his decision shall be final and 
binding for all intents and purposes. 

3.19 PAYMENT OF FINAL BILL: 

After the work is completed, final bill would be paid on the certification of an 
officer not below the rank of ASE/ Sr.XEN (and of AE/ AEE in case of sub-works) that 
the work is done according to drawings and specifications attached to the offer and on 
recording of detailed measurements, if any additions and alterations have carried out, 
detailed measurements in respect thereof shall be recorded and extra payments or 
deduction are to be regulated as per item rates offered by the contractor while 
submitting the offer and if there are any items in the additions and alteration for which 
the contractor has not offered a rate, the payment shall be regulated as per clause for 
"extra items". 
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3.20 SIGNING OF RECEIPTS FOR PAYMENTS: 

The PSPCL may refuse or suspend payments on account of a work when 
execution by a firm or by contractor described in their offer as firm unless receipts are 
signed by all the partners or one of the partners or some other person who produces 
written authority enabling him to give effectual receipts on behalf of firm. 

3.21 ARBITRATION CLAUSE: 

If any question, difference or objection, whatsoever shall arise in any way 
connected with or arising out of this instrument or the meaning or operation of any part 
thereof for the rights, duties or liabilities of either party then save in so far as the 
decision or any such matter is herein before provided and has been so decided every 
such matter including whether its decision has been otherwise provide for and/or 
whether it has been finally decided accordingly, or whether the contract should be  
terminated or has been rightly terminated and as regards the rights and obligations of 
the parties as the result of such termination shall be referred, for sole arbitration of the 
nominee of the PSPCL, who in case of dispute involving an amount exceeding 
Rs.50,000/- shall give a reasoned award and his decision shall be final and binding and 
where the matter involves a claim for the payment or recovery or deduction of money, 
only the amount, if any awarded in such arbitration shall be recoverable in respect of 
the matter so referred. If the matter is not referred to arbitration within 180 days of the 
date of completion of work or payment of the final bill whichever is later all the rights 
and claims under the contract shall be deemed to have been forfeited and absolutely 
barred. 
a) Upon every or any such reference, the cost of and incidental to the reference and 

award respectively shall be in discretion of the Sole Arbitrator so appointed who 
may determine the amount thereof or direct the same to be taxed as between 
solicitor and client or as between party and party and shall direct by whom and 
to whom and in what manner the same is to be borne and paid. 

b) The work under the contract shall be continued during the arbitration 
proceedings and no payment due or payable by the purchaser/PSPCL shall be 
withheld on account of such proceedings. 

3.22 DISMANTLED MATERIALS: 

Dismantled material if any shall be returned by the contractor to store within 15 
days of the completion of work through JE concerned. Transportation shall be 
provided by the contractor without any extra cost.  

3.23 RECISION OF CONTRACT: 

a) Makes default in commencing the work within a reasonable time from the date of 
issue of work order and continue in that state after a reasonable notice from 
Engineer-in-charge. In the opinion of the Engineer-in-Charge at any time, 
whether before or after the date or extended date for completion, make default 
in proceeding with the work, with due diligence and continue in that state after a 
notice of seven days from Engineer-in-Charge. 

 
b) Fails to comply with any of the terms & conditions of the contract or after 7 days’ 

notice in writing with orders properly issued there under. Fails to complete the 
work, work order and items of work on individual dates for completion and 
clears the site on or before the date of completion or fails to achieve the progress 
as set out in the contract. 
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c) If contractor commits breach of any terms/conditions envisaged in the contract. 
Any bribe, gratuity, gift, loan, perquisite, records or advantage, pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the 
contractor or any of his servants or agents to any public officer, person in the 
employment of PSPCL in any way relating to his office or if any such officer or 
person of PSPCL shall become in any way directly or indirectly interested in the 
contract. 

d) In such case the PSPCL may notwithstanding any previous waiver, alter giving 10 
days’ notice in writing to contractor, terminate the contract and the security 
deposit of the contractor shall thereupon stand forfeited and in addition the 
contractor shall not be entitled to recover or be paid for work theretofore 
actually performed under the contract and further, PSPCL may enter upon and 
take possession of the works and all plant, tool, scaffolding, sheds, machinery etc. 
and materials lying upon premises or the adjoining lands or roads and use the 
same as his own property or may employ the same by means of his own servants 
an workmen in carrying on and completing the works and contractor shall not in 
any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other person or persons employed for completing the finishing of 
using the material and plant for the works, when the work shall be completed or 
as soon thereafter as convenient, Engineer shall give a notice in writing to 
contractor to remove his surplus materials and plant and should fails to do so 
within a period of 14 days from issue of the notice by him, PSPCL may sell the 
same by public auction. The amount so realized shall be adjusted against any 
money due to the PSPCL by the contractor. 

e) In case the PSPCL intends to foreclose the contract before the completion of the 
job due to any reason then the Engineer-in-charge shall serve 30 days clear 
notice to the contractor. The work completed up to date of issue of the notice 
shall be measured jointly, un-utilized materials supplied by the PSPCL shall be 
returned to the store at issue rate including storage charges. The contractor shall 
be compensated for un-utilized material procured by him on the original rate of 
purchase duly supported by the bills or the market prevailing rate whichever is 
more. No compensation will be payable for the material/T&P brought to site 
after the issue of the notice. The contractor shall not be entitled for any other 
claim whatsoever on this account. 

f)      If contractor shall assign or transfer the contract or any part thereof, of any share, 
or interest therein to any other person. 

3.24 PRIORITIES &LICENCES BY CONTRACTOR: 

The contractor shall be responsible for making his own arrangement for 
priorities or licenses, for all materials, which are not to be supplied by the Punjab State 
Electricity PSPCL. Only recommendatory letters where necessary shall be issued on the 
specific request by the contractor. 

3.25 JURISDICTION: 

Jurisdiction for filing any suit in case of any dispute shall be the Courts at 

NAWANSHAHR, Punjab. 
 

3.26 NEGOTIATION: 

No negotiation affecting prizes or basic features of NIT/Specification shall be 
conducted with contractors after opening of offers except under specific orders of 
accepting authority after the reasons to be recorded. 
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3.27 INTERPRETATION 

If any time, any question arises relating to the interpretation of these 
specifications, it shall bereferred to the CE/DSNorth Zone PSPCL, Jalandhar whose 
decision on the point shall be final. 
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SECTION-III/ Part-IV 
FAIR WAGE CLAUSES &LABOUR REGULATIONS 

4.1.0 FAIR WAGES: 

4.1.1 The contractor shall pay not less than fair wage to labour engaged by him on the 
work. Fair wage means wage whether for time or piece work notified from time 
to time for the work and where such wages have not been so notified the wages 
prescribed by the Punjab Government, PWD/PSPCL for District in which the 
work is done. 

4.1.2 The contractor shall not withstand the provisions of any agreement to the 
contrary, cause to be paid fair wage of labourer’s indirectly engaged by him on 
the work in claiming any labour engaged by his contractor in connection with the 
said work as if the labourer’s had been directly employed by him. 

4.1.3 In respect of all labour directly or indirectly employed on the works for the 
performance of the Contractor's part of the agreement the Contractor shall 
comply with or cause to be complied with the Punjab Govt. Contractor's labour 
Regulations made by the Government from time to time in regard to payment of 
wages, wage period, deductions from wage and other terms of employment of 
inspection and submission of periodical returns and all other matters of like 
nature. 

4.1.4 The concerned ASE/Sr. XEN DS Division shall have the right to deduct from the 
money due to the contractor any sum required or estimated to be required for 
making good of non-fulfillment of conditions of the Contract from the benefits of 
the works. Non-payment of wages or decisions made from him or their wages 
which are not justified by the terms of the Contractors or for observance of the 
regulations  

4.1.5 Vis-à-vis Punjab Govt./PSPCL. The Contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulations without 
prejudice to his right to claim indemnity for his Sub-Contractor. 

4.1.6 No labour below the age of 18 years and more than 60 years shall be employed 
on the work. 

4.1.7 It will be the responsibility of the Contractor to ensure that trees in the camp site 
and in the vicinity, there fruit etc. are not damaged by his labour or agent. Cost of 
such damage, if any, shall be assessed at the discretion of the Sr. Executive 
Engineer and deducted from the bill of the contractor. 

4.2.0 CAMPS & CONVENIENCES: 
4.2.1.1 Suitable temporary hutting, accommodation as in the opinion of the concerned 

Sr. Executive Engineer may be necessary, outside the premises of the PSPCL's 
land. The Contractor shall not put up any unauthorized canteens or tea shops on 
PSPCL's property without the knowledge and prior approval of the Sr. Executive 
Engineer in writing. 

4.2.2 Trenches, Latrines, bathing enclosures and platform separately for men and 
women and their regular cleanliness to the satisfaction of the Medical Officer In- 
charge of the area. 

4.2.3 Clean drinking water to be provided by the Contractor. 
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4.3.0 MONTHLY RETURN REGARDING WAGES: 

The Contractor shall be required to submit to Labour Welfare Officer/Sr. 
Executive Engineer, on the tenth of every month a return on the prescribed form 
for the payment of wages under the fair wage clause. This failure of the 
Contractor to do so shall be considered as breach of the Contract and will be 
dealt with as such. 

4.4.0 CONTRACTOR'S LABOUR REGULATIONS: 

4.4.1 DEFINITIONS: In these regulations unless otherwise expressly indicated the 
following works and expressions shall have the meaning hereby assigned to 
them respectively, that is to say: 

a) Labour means workers as employed by PSPCL/Public Works 
Department by the Contractor directly or indirectly through a Sub-
Contractor/or other person or any agent on his behalf. 

b) 'Contractor' shall include every person whether a Sub-Contractor 
or headman or agent, employing labour on the work taken on 
contract. 

c) 'Wage' shall have the same meaning as defined in the payment of 
wages Act, 1936 and includes time and piecework rate wages. 

4.4.2 DISPLAY OF NOTICES REGARDING WAGES ETC. 
The Contractor shall before the commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in a clean and 
legible conditions in conspicuous places on the work notice in English and the 
local Indian Languages spoken by the majority of the workers, giving the 
particulars of wages and other alike matter as required under regulations. 

4.4.3 PAYMENT OF WAGES: 

a) Wages due to every worker shall be paid to him directly. 

b) All wages be paid in bank account. 

c) The Contractor shall fix the wage periods in respect of which the wages 
shall be payable. 

d) No wage period shall exceed one month 

e) Wages of every workman employed on the Contract shall be paid before 
expiry of the day after the last day of the wage period in respect of which 
the wages are payable. 

f) When the employment of any worker is terminated by or on behalf of the 
Contractor, the wages earned by him shall be paid before the expiry of the 
day succeeding the one on which his employment is terminated. 

g) All payment of wages shall be made on a working day. 

h) Wage register and wage card etc.: 
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The Contractor shall maintain a wage register of workers, in such form as may be 
convenient, but the same shall include the following particulars. 

i) Rate of daily or monthly wages. 

ii) Nature of work on which employed. 

iii) Total amount payable for the work during each wage period. 

iv) Total numbers of days worked during each wage period. 

v) All deductions made from the wages with an indication in each case on 
the ground for which the deduction is made. 

vi) Wages actually paid for each wage period. 

vii) The Contractor shall also maintain a wage card for each worker employed 
on the work. 

viii) The authority competent to accept the Contract may grant an exemption 
from the maintenance of wage register and wage cards, to a Contractor 
who in his opinion may not directly or indirectly employ more than one 
hundred persons on the work. 

4.4.4 FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGE: 

The wages of a worker shall be paid to him without any deduction of any kind 
except the following: - 

a) Fines 

b) Deductions for absence from duty i.e., from the place or places where by 
the terms of his employment he is required to work. The amount of the 
deductions shall be in proportion to the period for which he was absent. 

c) Deduction for damages to or loss of goods expressly entrusted to the 
employed persons for custody or for loss of money for which he is 
required to account where such damage or loss is directly attributable to 
his neglect or default. 

d) Any other deduction, which the PSPCL may from time to time allow. 

e) No fines shall be imposed on a worker and no deduction for damage or 
loss shall be made from his wages until the worker has been given an 
opportunity of showing causes against such fines or deductions. 

f) The total number of fines, which may be imposed in one wage period on a 
worker, shall not exceed three percent of the wages payable to him in 
respect of that wage period. 

g) No fines imposed on any worker shall be recovered from him by 
installments, or after the expiry of 60 days from the date of which it was 
imposed. 

4.4.5 REGISTER OF FINES ETC: 
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[[[a) The Contractor shall maintain a register of fines and of all deductions for 
damages or loss. Such register shall mention the reason for which fine was imposed or 
deduction for damage or loss was made. 
b) The Contractor shall maintain a list in English, Hindi and in the local Indian 

Language clearly defining acts and conditions for which penalty or fine can be 
imposed. He shall display such list and maintain it in a clean and legible 
condition in conspicuous places on the work. 

4.4.6 PRESERVATION OF REGISTERS: 
The wage register, the wage card and the register of fines, deduction required to 
be maintained under these regulations shall be preserved for 12 months after 
the date of last entry made in them. 

4.4.7 POWER OF LABOUR WELFARE OFFICE TO MAKE INVESTIGATION OF 
ENQUIRY: 

Authority of the Punjab Government in their behalf shall have power to make 
enquiries with a view of ascertaining and enforcing due and proper observance 
of the wage clauses and the provision for regulation. He shall investigate into any 
complaint regarding any fault made by the Contractor or by the Sub-Contractor 
in regard to such provision. 

4.4.8 REPORT OF LABOUR WELFARE OFFICER: 
The Labour Welfare Officer or any other person authorized aforesaid shall 
submit a report of the results of investigation or enquiry to the Sr. Executive 
Engineer concerned indicating the extent if any, to which the fault has been 
committed and the amount of the recoveries in respect of the cost of commission 
and omission of the labourer, with a note that necessary deduction from the 
contractor's bill be made and the wages and other deductions paid to the 
laborers concerned. 

4.4.9 APPEAL AGAINST THE REMISSION OF LABOUR WELFARE OFFICER: 

Any person aggrieved by the decision and recommendation of the Labour 
Welfare Officer or their person so authorized may appeal against such decision 
to the Labour Commissioner but subject to such appeal the decision of the officer 
shall be final and binding upon the contractor 

4.4.10 INSPECTION OF REGISTERS AND CARDS: 

The Contractor shall allow inspecting of the registers and cards to any of his 
workers or to his agent at a convenient time and place after due notice is 
received, or to the Labour Welfare Officer or any other officer authorized by the 
Punjab Government on its behalf. 

4.4.11 SUBMISSION OF RETURNS: 
The Contractor shall submit periodical returns as may be specified from time to 
time. 

4.4.12 AMENDMENTS: 
The Punjab Government may from time to time, add to or amend these 
regulations and on any question so as to effect applications interpretations of 
these regulations. The decision of the Labour Commissioner to the Punjab 
Government or any other person authorized by the Punjab Govt. in that behalf 
shall be final. 
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4.5 INTOXICANTS: 

Contractor shall not permit or suffer the introduction or the use of intoxicant 
upon the works embraced in his contract or upon any of the ground occupied or 
controlled by him. 

4.6 E.P.F. 
The contractor will submit to PSPCL, the EPF clearance certificate from the 
Regional Provident Fund Commissioner authorities from time to time. The final 
bill and security of the contracting agency will be released only after the 
contracting agency will supply the final clearance for the project from the 
Regional Provident Fund Commissioner authorities. 
 

4.7 CO-ORDINATION WITH OTHER AGENCIES: 
During the course of contractor’s work, other works either by the PSPCL or by 
other contractor or by both simultaneously will be in progress with in the project 
area. Contractor is to make his best effort to work in harmony with others in the 
best overall interest of the project and its speedy construction and comply with 
Engineers instructions in making alternative arrangements at any time for 
maintaining the work scheduled at no extra cost of PSPCL. 
 

4.8 ASSIGNMENT OR TRANSFER OF CONTRACT; 
The contractor shall not assign or transfer the Contract or any part thereof, any 
share, or interest there in to any other person. 
 

4.9 COMPLIANCE TO REGULATIONS AND BY LAWS; 
The contractor shall confirm to the provision of any statute relating to the work 
and regulations and bye-laws of any local authority and of any Central/State 
Department or Undertakings with whose system the work is prepared to be 
connected. He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections, give the Engineer-
in-charge notice, specifying the variation proposed to be made and reasons 
therefore and shall not carry out any such variation until he has received 
instructions from the Engineer-in charge in respect thereof, the contractor shall 
be bound to give notice required by Statute Regulations or Bye-laws as aforesaid 
and to pay all fees and taxes payable to any authority in respect thereof. 

4.10 GST 
The contractor will be fully responsible to pay the GST applicable from time to   
time. The payment of next RA bill of the contractor shell be processed after 
receipt of payment of GST of previous labour bill by the contractor to the 
concerned department. 

 
 
 

Dy. CE/DS Circle, 
 PSPCL, NAWANSHAHR 
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SECTION-IV 

TECHNICALSPECIFICATIONS 

Technical Specification for erection of 11 KV HT Lines & LT Lines 

 

1. Erection of 9- & 8-meter Pole As per Drg. DD No. 2/117 1.5 
meter deep 

2. Fitting of Stay & Staying arrangement As per Drg. DDu 
9/118,10/129,11/130,131,133 

3. Fixing the Cross Arm As per Drg. DDU-162 

4. Earthing of Poles/GOS As per DDU 186 

5. Span Length As per Annexure-II 

6. Other works As per standard design of 
PSPCL. 
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Techno-Commercial Bid 
(ANNEXURE-I) 
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ANNEXURE-I 

Techno-Commercial Bid (Annexure-A to Annexure-I) 
 

ANNEXURE-A  
a) General Information 
Name and Address of the Firm  

Head Office Address  

Contact Persons 
(With Telephone Nos. Office & Residence) 

 

Fax No.  

E-Mail  

Year of incorporation    

Offer Validity (Min 120 days)  

PEMD of Rs 2.5 lakh or Earnest money @2% of estimated tender cost subject to 

a minimum of  Rs 5000 and Maximum of Rs 10 Lakhs. 

Public Sector undertakings fully owned by the Punjab Government/Central 

Government/Other State Government shall be exempted from depositing 

Earnest Money, provided that a certificate of Government Ownership shall be 

uploaded online for Earnest Money. 

 

EPF &ESI Registration Certificate   

‘’A” Class Electrical Contractor Certificate from CEI, Punjab.  

Copy of PAN Card.  

GST Registration Certificate  

(i)  Proof of Experience: Bidders shall submit proof of experience of having 

successfully executed similar works of erection of EHT/HT/LT Lines/DTs etc 

in PSPCL,PSTCL PUDA, Railways, PWD, Public Sector Undertakings or other 

Govt/Semi Govt. Organization, Work  of CHB as below : 

1) Experience of above work of aggregate value not less than amount equal to 
10% (i.e., Rs 20.00 Lakh)of estimated tender cost each in any three years in 
last seven years i.e. from 2016-17 to 2022-23. Work of aggregate value 
completed to the date of floating the tender will be counted towards 
experience. 

or 

2) Experience of above work of aggregate value not less than amount equal to 

13% (i.e., Rs 26.00 Lakh)of estimated tender cost each in any two years in 

last seven years i.e. from 2016-17 to 2022-23. Work of aggregate value 

completed to the date of floating the tender will be counted towards 

experience. 

or 

3) Experience of above work of aggregate value not less than amount equal 

to 25.5% (i.e., Rs 51.00 Lakh) of estimated tender cost in any one year in 

last seven years i.e. from 2016-17 to 2022-23. Work of aggregate value 

completed to the date of floating the tender will be counted towards 

experience. 

 

Proof of enlistment, if registered with PSPCL. If Not, Registration fee as 

applicable must be deposited before submission of bid. 
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Proof of Bank Solvency equal to 15% (30.00 lacs) of estimated tender cost 

issued after 01-01-2024 or latest. 
 

Duly audited Annual Financial Reports /Average Annual turnover equal to 

15% (30.00 lacs) of estimated tender cost in last three years i.e. 2020-21, 

2021-22 and 2022-23 certified by Charted Accountant along with his UDIN 

number. 

 

Affidavit regarding Non Defaulter of EPF, ESI,GST & Service Tax of last five 

years (or as applicable )& regarding Non Blacklisting of firm by any 

Govt./Semi Govt./PSU of India, duly attested by Executive Magistrate. 

 

Undertaking from the bidder that in case of award of contract to them, they 

shall furnish Labour License/ Exemption certificate from Labour Deptt., 

before the commencement of work 

 

Undertaking regarding Registration Under Building and Other Construction 

Worker Act 1996 under Section 7& 12 
 

Income Tax Returns of firm as well as Directors/ Partners/ Proprietor of the 

firm for the latest 3 years. 
 

Form 26 AS of the firm for the corresponding years of Experience.  

Legally valid Authorization signed by Chairman & other Directors of the firm  

in case of Limited Companies & by all partners in case of partnership firms 

authorizing the signatory to sign the tender & deal with PSPCL. 

 

 Price Bid duly filled up complete in all respects.  

 
Note:  
1  Relevant supporting documents must be uploaded on 

websitehttps://eproc.punjab.gov.inDetailed information regarding Tenders can be 
downloaded from the websitehttps://eproc.punjab.gov.in 

2 It is informed that in case tender process is not completed due to any reason, no 
corrigendum will be published in newspapers. Details regarding corrigendum may be seen 
on official, PSPCL Website. www.pspcl.in.  

3  If any documents uploaded by the bidders s found bogus/fake at any later stage, action will be 
taken against such firm as per rules and regulations of PSPCL. 

4  If any document remains un-uploaded by the bidder, no such document will be accepted later 
on at any cost. Only such documents uploaded by the Bidders will be accepted on the basis of 
which evaluation of bidders be accounted for.  

 
Date:        SIGNATURE OF BIDDERS  
Place: 

NAME:  
Designation and Seal: 

https://eproc.punjab.gov.in/
https://eproc.punjab.gov.in/
http://www.pspcl.in/
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ANNEXURE-B 
Experience and Turnover  

This includes the Bidder experience in handling similar kind of works in various Govt/ 
Semi Govt. organizations. Bidder should submit satisfactory performance certificate 
from various utilities in respect of experience in execution of similar works. The firm 
should not have been blacklisted by any central / state / public utility at the time of 
submission of bid. 
The details may be given in Performa given below. The bidder may also use his own 
Performa if he wants to provide additional information 
 

 
Note:Relevant supporting documents may be uploaded on website 
https://eproc.punjab.gov.in  

Sr.
No 

Name of office 
(Govt./Semi-

govt) 

Financial 
Year 

Nature of Work Contract 
value as per 
work order 

Amount of 
Successfully 

executed work 
      

      

      

https://eproc.punjab.gov.in/
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ANNEXURE-C 
DEVIATION SCHEDULE  
 
Bidder shall carefully state below any and all points in this proposal which are not in 
accordance with PSPCL’s Technical Specification and the General Instructions: - 
 

Sr. No. Para no. Technical Deviation, if any. 
1. 
2. 
3. 
contd… 

  

Sr. No. Para no. General/Commercial Deviation, if any.  
1. 
2. 
3. 
contd… 

  

 
We hereby certify that the above mentioned are the only deviations from Purchaser’s 
aforesaid specifications and general conditions. 
 
Note:The bidder is to clearly indicate any deviation in technical & general terms and 

conditions in this Annexure only. In case, the Technical Specification as well as 
General conditions of Tender Specifications are acceptable in to the word ‘NIL’ 
shall invariably be put in the above Columns. In case, nothing is mentioned here 
then it shall be presumed that there is no deviation in the offer and terms and 
conditions of the specifications are acceptable to the bidder in to. 
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ANNEXURE-D 
ABSTRACT OF TERMS AND CONDITIONS 

(To be filled online) 
1. Earnest Money Deposit  

a. Contractor Draft details  
b. Proof of deposit of cash, if deposited 

2. Validity        (120 days)  
3. Terms of Payments  

whether agreeable to PSPCL’s terms  Yes / No  
4. Schedule date of Completion   

whether agreeable to PSPCL’s terms  Yes / No  
5. Guarantee  

whether agreeable to PSPCL’s terms  Yes / No  
6. Penalty 

whether agreeable to PSPCL’s terms  Yes / No  
7. Whether agreed to technical specifications /  

scope / objective of work and drawings      Yes / No  
8. Whether photo copies of clearances from  

Income tax department have been enclosed      Yes / No  
9. Whether registered with PSPCL    Yes /No 

 
If No Registration fee as applicable must deposited before opening the price bid. 

 
 
 
 
DATE:    (SIGNATURE OF AUTHORIZED REPRESENTATIVE)   

 
PLACE:    

NAME: 
 

DESIGNATION & SEAL: 
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ANNEXURE-E 
 

AFFIDAVIT 

 

I, …………………………………. S/o Sh. ……………………… R/o H.No………………………………… 
…………………………………………………., do hereby solemnly affirm and declare on oath as 
under: - 

1. That I am permanent resident of above given address. 
2. That the firm had not been defaulter in respect of deposition of Service Tax, EPF, 

ESIC, GSTetc.to the concerned department for the workers deployed against 
work orders placed by PSPCL on it during the last five years. In any case the 
responsibility for deposition of GST, Service Tax, EPF, ESIC of the workers 
engaged by the firm shall lie with the firm only. In case the firm is found 
defaulter at any stage in this regards the contract shall be cancelled/Terminated 
without any notice. 

3. That nothing is due towards our A/c No.…………………….... of EPF. The firm has 
cleared all the EPF dues upto-date. 

4. That the firm M/s………………………….……………. is not Blacklisted by any 
Government/Semi Government/Public Sector/PSPCL. 

5. That my above given statement is true and correct. 
 
 

DEPONENT 
VERIFICATION: 
 
Verified that the contents of my above affidavit are true and correct to the best of my 
knowledge and belief and nothing has been concealed therein. 
 
 
Place: 
Date: 

DEPONENT 
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ANNEXURE-F 

 

UNDERTAKING 
 

I,………………………………………………………..shall furnish labour license/exemption 
certificate from labourdeptt. as per labour laws before commencement of work.  
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ANNEXURE-G 

UNDERTAKING 
 

I, ………………………………………………………..Shall furnished/uploaded the 
registration certificate of the firm under section 7 of the building and other 
construction workers (Regulation of Employment and Conditions of 
Service) Act, 1996. 
I,………………………………………………….. also under take that I shall comply 
with the section 12 of the building and other construction workers 
(Regulation of Employment and Conditions of Service) Act, 1996 by 
registering all the workers to be engaged for the work as per the act before 
the commencement of work. 
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ANNEXURE-H 

 
 From:  Addl.SE/DS 
      
 
 To,   
    M/s.................................... 
     
    ............................................ 
 
 Subject:  Work Experience Certificate. 
 
    Memo No:    Dated: 
 
    It is certified that M/s.............................................................. has 

successfully executed the following works in the various subdivisions falling 
under this division. His work is satisfactory. 

  
Sr.No Name of 

Division 
Year W/o No & Date Successfully 

completed/ 
Executed 

Amount of 
Work Order 

1.     
2.     
3.     
4.     
5.     
6.     
7.     
8.     
9.     

10.     
 
             
 

Addl.SE/DS, 
……………………………….. 

 

 
 
 
 

 

 

 



69 
 

Annexure-I 

GOODS AND SERVICES TAX 

PSPCL is registered centrally in the state of Punjab under GSTIN: 

03AAFCP5120Q1ZC  

• Certified that the transaction on which GST is claimed has been/shall be included 

in the return submitted/to be submitted under GST law and the amount claimed 

from PSPCL has been deposited/shall be deposited with GST authorities. 

• Certified that the supplies on which GST has been charged have not been 

exempted under GST Act or rule made there under and that GST charged on 

these supplies is not more then what is payable under the provisions of relevant 

act. 

• Certified that we shall indemnify the PSPCL, in case, it is found at a later stage 

that wrong or incorrect payment has been received on account of GST, the same 

will be refunded.  

• Certified that we registered under GST Act our registration no is: 

________________________ 

• Further any loss due to non-availability of ITC of levy of penalty/interest payable 

by PSPCL on account of non-filing of return or non-compliance or any miss-

statement given under the provisions of GST Act by the contractor shall be 

recoverable from them.  

 

      Signature of Contractor  

Or 

Authorized representative 

of the firm.  
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PRICE BID 
(ANNEXURE-II) 
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ANNEXURE-II 

PRICE BID 
Tender Enquiry No   05/DY. CE/DS/ NSR/2023-24 (for 2024-25) 

Name of Divisions/Circle-DS Division- Nawanshahr, Division- Banga,  
Division– Garhshankar and Division- Goraya / DS Circle NAWANSHAHR 

 

Sr. 

No 

Description of Works Premium over 
SLR to be Quoted 

by the Bidder 
(Exclusive of GST) 

(In %) 

Rates of 
Steel 

Fabrication 
Works 

(In Rs./Kg.) 

1 Outsourcing of Labour Part for Erection, Testing 

& Commissioning of New 11KVLT/HT Lines on 

Rail/PCC Poles, Distribution T/Fs, 

Augmentation/Sagging of ACSR of HT/LT Lines, 

Cables laying, Guarding, Stay Set for Various 

Works such as Releasing of T/Well Connections, 

GSC/ISC Connections, Deloading of Overloaded 

T/Fs, Shifting of Meters Outside Consumer 

Premises, Earthing of DTs/Lines or any 

Development Works.  

Scheduled Labour 

Rate + 

Premium……% 

 

 

Note:   

1. Status of L-1firm will be decided on the basis of SLR Quoted by firm. However 
premium over SLR and steel fabrication rates shall be negotiable, if necessitated, 
with L-1 firm.  
 

2. All the material shall be supplied by the PSPCL.  
3. Any quantity of work can be increased/decreased depending upon actual site 

conditions. 
4. The bidder shall quote FIRM, FOR % premium on PSPCL Scheduled Labour Rates 

inclusive of all taxes (except GST). GST shall be paid extra.  
5. Any statutory increase/decrease in Taxes shall be to the account of PSPCL. 
6. The work shall be carried out as per sketches/guidelines supplied by respective 

Sr.Xen/Addl.SE Op. Divisions under DS Circle NAWANSHAHR or any higher 
authority of PSPCL.  The work shall be completed as per norms of the PSPCL.  

7. Dismantled material if any, shall be returned by the Contractor to store within 15 
days of the completion of work through JE concerned. Transportation shall be 
provided by the Contractor without any extra cost. 

8. PSPCL reserves the right to cancel the tender process at any stage without assigning 
any reason thereof.  No corrigendum in this regard will be published in newspapers. 
Details regarding corrigendum may be seen on Punjab Govt. site. 
https://eproc.punjab.gov.in 

9. Copy of PSPCL Scheduled Labour Rate, If required can be obtained from this office. 
10. PSPCL reserves the right to allocate the tender to L-1 or more bidders at its 

discretion.  
I / We have read all the terms and conditions of the NIT and quoted out Rates as above 

in accordance with the stipulated terms and conditions. 

                     Signature of Contractor  

     or authorized representative of the firm 

https://eproc.punjab.gov.in/
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CONTRACTOR AGREEMENT 
(Annexure-III) 
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ANNEXURE-III 

CONTRACT AGREEMENT 

This contract agreement made this ________ day of _________ in the year_________ between 
the Punjab State Power Corporation Ltd., here-in-after called Purchaser and M/s. 
_________________________have their Registered office/ works at ______________________ here-in-
after called contractor for _____________________ in accordance with NIT 
No.______________________________ due on ________ and contractor’s proposal 
No.__________________ dated ______________. 
 
This is in confirmation of the advance acceptances notified in the owner’s letter No. 
___________dated ____________ wherein the Owner has accepted the proposal of the 
__________________________________________ as per Work Order No.__________________ dated 
________________ 

 


