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                PUNJAB STATE POWER CORPORATION LIMITED 

Office of The SE/DS Circle Patiala Mob: 96461-01201, E-mail: circlepatiala1@gmail.com 

Reg. Office: PSPCL Head Office, The Mall, Patiala. 

 

(NOTICE INVITING E-TENDER) 

1 Tender Enquiry No. 24/SE/DS Circle, Patiala/2025-26 

2 Short Description of Work Outsourcing of Labour Part for Replacement of low-lying PVC at 

road crossings with 4-core cables and re-locations of MCB’s, to 

maintain line symmetry and proper ground clearance, replacement 

existing 8-meter PCC poles with 9-meter PCC poles, replacement 1/1 

MCB near road crossings with 4/1 MCB to reduce congestion of PVC 

cables, Re-sagging of LT/HT Lines, Relocation of poles which are 

causing hindrance to public in general, Replacement of multiple 4 

core road crossing cables with single higher size 4 core cables, 

Providing distribution boxes for service cables on poles, Replacement 

of aged/deteriorated 4C LT cables, Rerouting of low-lying PVC lines, 

any other work related to provide better electrical clearance. 

Under DS City Sub Division under DS Division Nabha. 

3 Estimated Tender Cost Rs. 48.53 Lacs (Approx.) with GST 

4 EMD/PEMD Valid PEMD of Rs.2.5 Lac Or Earnest money @2% of estimated 

tender cost subject to a minimum of Rs 5000 and Maximum of Rs 

10 Lakhs. However fresh certificate issued during last six months 

immediately preceding by PSPCL regarding permanent earnest 

money deposit for executing labour outsourcing works in PSPCL 

DS offices required. 

Public Sector undertakings fully owned by the Punjab 

Government/Central Government/Other State Government shall be 

exempted from depositing Earnest Money, provided that a certificate 

of Government Ownership shall be uploaded online for Earnest 

Money. 

5 Tender document cost Rs.1000/- + Rs.180/- (GST), Total = Rs. 1180/- (Non-Refundable) 

(To be deposited online) 

6 Processing Fee  As per Eproc website of Punjab Govt. 

7 Start date for downloading of 

Specification/tender documents 

from   https://eproc.punjab.gov.in 

15/01/2026 07.00 PM 

8 Last date for downloading of 

Specification/tender documents                

from https://eproc.punjab.gov.in 

04/02/2026 04.00 PM 

9 Last date for uploading for 

Tender documents, Tender 

documents fee and EMD/PEMD 

04/02/2026 04.00 PM 

10 Date for opening of tender cost, 

EMD/PEMD 
05/02/2026 01.00 PM 

11 Date for opening of Techno-

commercial bid 
05/02/2026 03.00 PM 

Note: - Detailed information regarding tenders can be downloaded from the website 

https://eproc.punjab.gov.in. It is informed that in case tender process is not completed due to any reason, no 

corrigendum will be published in newspapers. Details regarding corrigendum may be seen on Punjab Govt. 

website (https://eproc.punjab.gov.in). 

           s/d 

SE/DS Circle, 

PSPCL, Patiala. 

 

https://pspcl.nprocure.com/
https://pspcl.nprocure.com/
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dcso :- fBrokB fJzihBhno$tzv jbek, gfNnkbk. 

                   B'fN; fJzBtkJhfNzr N?Avo (Jh^N/?vfozr okjh)    
1. tYfr ieMnkuAwrI nMbr 24/SE/DS Circle, Patiala/2025-26 
2. kMm dI iksm 

 

 

 

  

tzv wzvb BkGk nXhB nkT[Ad/ tzv Pfjoh T[g wzvb nXhB ;Ve ns/ ;NqhN 
eokf;zrK s/ BhthnK ghth;h e/pbK Bz{ mhe eoB, n?wH;hHphH B{z ohb'e/N, 
rokT{Av ebhno/A; ns/ Line Symmetry  B{z :ehBh pDkT[D bJh 8 whNo d/ 
ghH;hH;hH g'bK B{z 9$11 whNo d/ ghH;hH;hH g'bK Bkb pdbh eoB, 
n?uHNh$n?bHNhH bkJhBK dh Re-sagging, nfij/ g'bK dh fob'e/PB fijBK 
ekoB nkw gpfbe B{z fdeZs g/P nkT[Adh j?, 1$1 n?wH;hHph i' fe o'v 
eokf;zrK d/ B/V/ jB T[jBK B{z 4$1 n?wH;hHph Bkb pdbh eoBk, o'v eokf;zr 
s/ w"i{dk 4 core e/pbK B{z Single Higher Size 4 core e/pb Bkb pdbh 
eoBk, ;oft; e/pbK bJh Distribution boxes fJz;Nkb eoBk, 
g[okDhnK$ftrV u[ZehnK 4 core LT e/pbK B{z pdbh eoBk ns/ BhthnK 
ghHthH;hH bkJhBK dh Re-routing eoB sfjs b/po nkT{N okjhA ezw 
eotkT[D fjZs. 

3 Anumwnq bkrs 48H53 bZy o[gJ/ ;w/s ihHn?;HNh 
4. jmwnqI rkm 

(via e-payment gateway of GePNIC) 
e[Zb bkrs dk 2#(xZN s'A xZN 5000$^ WH ns/ tZX s'A tZX 10 bZy 
WH) iK gZeh iwkBsh oew 2H5 bZy i' fe gh an?; agha;han?b d/ tzv 
dcsoK fty/ b/po nkT{N;'of;zr ;pzXh ezw eoB bJh iwQK eotkJh 
j't/ dk skik ;oNhfce/N. iBse ndko/ fijV/ oki ;oekoK$e/Ado 
;oekoK d/ nXhB jB fijBK B{z iwkBsh oew iwQK eotkT[D s'A S{N 
j't/, ;p{s ti' ;oNhfce/N nkBbkJhB ngb'v ehsk ikt/. 

5. dsqwvyjW dI kImq 1000/- rupey +GST18%)= ( nw vwpsI Xog) 
= 1000 + 180= 1180/- 

 
6 gq';?f;zr ch; gzikp ;oeko dh eproc t?Zp;kJhN w[skfpe 

6. spYisPIkySn vkT{Bb''v ;a[o{ eoB dh imqI 15/01/2026 07.00 PM 

7. spYisPIkySn vkT{Bb''v eoB ਦੀ AwKrI 
imqI s/ ;wK 

04/02/2026 04.00 PM 

8. ;g?;hche/;aBK, N?Avoch; ns/ 
JhHn?wHvh$ghHJhHn?wHvh ngb'veoB dh 
AwKrI fwsh s/ ;wK 

04/02/2026 04.00 PM 

9. tYNfr ch; ns/ JhHn?wHvh$ghHJhHn?wHvh 
Kolx dI imqI Aqy smW 

05/02/2026 01.00 PM 

10. N?eB' ewo;ahnb fpZv Kolx dI imqI Aqy 
smW 

05/02/2026 03.00 PM 

not :- tYfr sbMDI iftylf vyrvy website https://eproc.punjab.gov.in iv`coN fwaUnlof kIqy jw skdy 
hn[ i/eo fe;/ ekoB N?Avo gqhfefonk g{oh Bjh j[zdh sK T[; e/; ftZu nypkoK ftZu ;'AX 
gqekf;as Bjh eotkJh ikt/rh . 

           s/d 
         fBrokB fJzihBhno, 

 tzv jbek gfNnkbk. 
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SECTION – I  

1.1 CHECK LIST OF DOCUMENTS CONSISTING OF TENDER/OFFER. 

BIDDER TO ENSURE THAT FOLLOWING DOCUMENTS ARE MANDATORILY 

UPLOADED WITH THE TENDER FOR IT TO BE COMPLETE: - 
 

Sr 

No. 

Details Tobe 

uploaded 

with 

Remarks 

1 Cost of Specification Part-I Submit & 

Upload 

2 Processing Fee – As per Eproc website of Punjab Govt. Part-I Submit & 

Upload 

3 PEMD of Rs 2.5 lakh or Earnest money @2% of estimated tender 

cost subject to a minimum of  Rs 5000 and Maximum of Rs 10Lakhs 

Part-I Submit & 

Upload 

4 EPF &ESI Registration Certificate Part-II Upload 

5 ‘’A” Class Electrical Contractor Certificate from CEI, Punjab. Part-II Upload 

6 Copy of PAN Card. Part-II Upload 

7 GST Registration Certificate. Part-II Upload 

8 (i)  Proof of Experience: Tenderer shall submit proof of experience 

as a contractor or sub-contractor of having successfully executed 

similar works of erection of EHT/HT/LT Lines/DTs etc. in PSPCL, 

PUDA, Railways, NHAI, PWD, Public Sector Undertakings or 

other Govt/Semi Govt. Organization, Work of CHB as below: 

1) Experience of above completed work of aggregate value not less 

than amount equal to 40% of estimated tender cost each in any 

three years in last seven years i.e. from 2018-19 to 2024-25. Work 

of aggregate value completed to the date of floating the tender will 

be counted towards experience. 

or 

2) Experience of above completed work of aggregate value not less 

than amount equal to 50% of estimated tender cost each in any two 

years in last seven years i.e. from 2018-19 to 2024-25. Work of 

aggregate value completed to the date of floating the tender will be 

counted towards experience.   

                                                 Or 

3) Experience of above completed work of aggregate value not less 

than amount equal to 80% of estimated tender cost each in any one 

year in last seven years i.e. from 2018-19 to 2024-25. Work of 

aggregate value completed to the date of floating the tender will be 

counted towards experience. 

Note:-1. Contractor/Sub contractor shall furnish any of above 

mentioned Experience certificate of completed work duly 

signed by Sr.XEN. 

2.Sub contractor must be authorized by competent authority of 

PSPCL,PUDA, Railways, NHAI, PWD, Public Sector Undertakings 

or other Govt/Semi Govt. Organization etc. 

Part-II Upload 
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9 Proof of enlistment, if registered with PSPCL. If Not, Registration 

fee as applicable must be deposited before submission of bid. 

Part-II Upload 

10 Proof of Bank Solvency equal to 15% of estimated tender cost 

issued after 01-04-2025 

Part-II Upload 

11 Duly audited Annual Financial Reports /Average Annual turnover 

equal to 30% of estimated tender cost in last three years i.e. 2021-

22,2022-23, 2023-24 certified by Charted Accountant along with his 

UDIN number. 

Part-II Upload 

12 Affidavit regarding Non-Defaulter of EPF, ESI, GST& Service Tax 

of last five years (or as applicable) & regarding Non 

Blacklisting/Debarred of firm by any Govt./Semi Govt./PSU of 

India, duly attested by Executive Magistrate. 

Part-II Upload 

13 Undertaking from the bidder that in case of award of contract to 

them, they shall furnish Labour License issued from Labour Deptt. 

Or undertaking regarding Exemption of labour licence before the 

commencement of work. 

Part-II Upload 

14 Undertaking regarding Registration Under Building and Other 

Construction Worker Act 1996 under Section 7& 12 

Part-II Upload 

15 Income Tax Returns of firm as well as Directors/ Partners/ 

Proprietor of the firm for the latest 3 years. 

Part-II Upload 

16 Form 26 AS of the firm for the corresponding years of Experience. Part-II Upload 

17 Legally valid Authorization signed by Chairman & other Directors 

of the firm in case of Limited Companies & by all partners in case of 

partnership firms authorizing the signatory to sign the tender & deal 

with PSPCL. 

Part-II Upload 

 

 

 

 18 Contractor/Sub Contractor shall furnish the performance certificate 

duly signed by Sr.Xen & counter signed by concerned SE. 

Part-II Upload 

 

 

 

 

19 Undertaking regarding unconditional acceptance of all terms and 

conditions of PSPCL. 

Part-II Upload 

 

 

 

 

20 Undertaking regarding signing of all Tender Documents. Part-II Upload 

 

 

 

 

1.2 TERMS & CONDITIONS 

 

1. All tender related documents are to be uploaded on website 

https://eproc.punjab.gov.in only. No hard copy will be accepted for processing the 

tender. 

2.  All bidders must submit & upload cost of tender Specification and Earnest Money 

equal to the amount as prescribed in the tender documents except in the case of those 

bidders, who are specifically exempted via e-payment gateway of GePNIC.. 

3. Conditional tenders, telegraphic/ e-mailed/ tele-fax tenders, tenders not on prescribed 

form and tenders without earnest money shall not be accepted. 

4. In case date of opening happens to be holiday, the tenders shall be opened on the next 

working day at the same time. 

5. Tender shall remain valid for 120 days from the date of opening which can be further 

extended if required with same terms and conditions. 

6. PSPCL reserves the right to reject any or all tenders without assigning any reasons. In 

case of any dispute, the decision of the Competent Authority shall be final. 

7. Rates must be quoted in figures as well as in words.  

8. The quantities mentioned in the tender specifications can be increased/ decreased as 

per site requirement with the approval of PSPCL Competent Authority.  

https://eproc.punjab.gov.in/
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9 Bidders shall have to comply with all the rules and regulations under Factories Act, 

Industrial Dispute Act, ESI, EPF Act, Labour Laws, Bonus Act and Workmen’s 

Compensation Act with latest amendments thereof. 

10. Bids submitted after the due date and time shall not be accepted. 

11. Bids shall be invited through Reverse Auction. However, Negotiations if required 

shall be carried out with L-1 Bidder. 

12. The Bidders shall upload all the documents at the time of submission of bid: 

 

(i) Proof of valid "A" Class Electrical Contract Certificate from CEI Punjab. 

(ii) Copy of PAN CARD. 

(iii) Proof of EPF Registration Certificate. 

(iv) Undertaking regarding Registration Under Building and other construction 

worker Act 1996 under Section 7& 12 

(v) Proof of ESI Registration Certificate. 

(vi) Proof of GST Registration Certificate. 

(vii) Affidavit regarding Non-Defaulter of EPF, ESI, GST& Service Tax of last 

five years (or as applicable) & regarding non-Blacklisting/debarred of firm by 

any Govt./Semi Govt./PSU of India   duly attested by Executive Magistrate. 

(viii) Every bidder shall upload along with his tender, bank solvency certificate of 

amount not less than15% of Estimated Tender Cost issued after 01-04-2025.  

(ix) Proof of enlistment if registered with PSPCL. If Not, Registration fee as 

applicable must be deposited before submission of bid. 

(x) Duly audited Annual Financial Reports /Average Annual Turnover equal to 

30% of Estimated tender cost in last three years i.e. 2021-22, 2022-23,2023-24 

certified by Charted Accountant along with his UDIN number. 

(xi) Form 26 AS of the firm for the corresponding years of experience. 

(xii) Income Tax Returns of firm as well as Directors/ Partners/ Proprietor of the 

firm for the latest 3 years. 

(xiii) Undertaking from the bidder that in case of award of contract to them, they 

shall furnish Labour License issued from Labour Deptt., or undertaking 

regarding exemption of labour license before the commencement of work 

(xiv) Legally valid Authorization signed by Chairman & other Directors of the firm  

in case of Limited Companies & by all partners in case of partnership firms 

authorizing the signatory to sign the tender & deal with PSPCL. 

 

Proof of Experience: 

Tenderer shall submit proof of experience as a contractor or sub-contractor of having 

successfully executed similar works of erection of EHT/HT/LT Lines/DTs etc in PSPCL, 

PUDA, Railways, NHAI, PWD, Public Sector Undertakings or other Govt/Semi Govt. 

Organization, Work of CHB as below: 

1) Experience of above completed work of aggregate value not less than amount equal to 

40% of estimated tender cost each in any three years in last seven years i.e. from 2018-19 to 

2024-25. Work of aggregate value completed to the date of floating the tender will be 

counted towards experience. 

or 

2) Experience of above completed work of aggregate value not less than amount equal to 

50% of estimated tender cost each in any two years in last seven years i.e. from 2018-19 to 

2024-25. Work of aggregate value completed to the date of floating the tender will be 

counted towards experience 
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or 

3) Experience of above completed work of aggregate value not less than amount equal to 

80% of estimated tender cost each in any one year in last seven years i.e. from 2018-19 to 

2024-25. Work of aggregate value completed to the date of floating the tender will be 

counted towards experience. 

Note:- 

1. Contractor/Sub contractor shall furnish any of above-mentioned Experience 

certificate of completed work duly signed by Sr. XEN. 

2. Sub contractor must be authorized by competent authority of PSPCL, PUDA, 

Railways, NHAI, PWD, Public Sector Undertakings or other Govt/Semi Govt. 

Organization etc. 

3. Only labour portion of works which are successfully executed shall be considered 

for evaluating experience of Tender. 

4. In case Bidders upload the experience of successfully executed works and if same 

are of "Turn Key Basis" ,then only labour portion of such works will be considered 

for evaluating the experience of Bidders which should be specifically 

mentioned/segregated in experience certificate issued by the concerned department. 

In case labour part in not mentioned in the experience certificate, 20% of works   

executed on turnkey basis "shall be considered as labour portion" 

5. The experience certificate must be issued, not below the rank of Addl.SE/Sr. XEN or 

equivalent Rank & counter signed by concerned SE as per Annexure H. 

6. The contractor/executing agency itself will be fully responsible for any type of 

damage to the material or to the work due to accident or natural calamity. 
7. The onus of responsibility in case of death or injury to the labour/ worker during the 

work or at the time of execution of work will fully lie with the contractor / executing 

agency. PSPCL shall bear no responsibility /claim in this regard whatsoever. 
8. The bidders must convey unconditional acceptance to the PSPCL's terms and 

conditions, failing which their bid is liable to be rejected. 
9. Time to complete a specific works will be one month or as specified in work order 

subject to availability of material. 
10. Work can be allotted Sub Division Wise or feeder wise. 
11. The Bidder has to quote premium offered to PSPCL Scheduled Labour Rates for 

various activities to be carried out by him. 
12. The rates quoted by the contractors shall remain operative for year 2025-26 for all 

the works to be executed in the Divisions. However, the rates shall also be operative 

during the extended period of tender.  
13. Amount will be paid into the Bank account. 
14. Whether a firm/contractor is registered with PSPCL, shall upload proof of 

registration. If not, Registration fee as applicable must be deposited before the last 

date of uploading tender. 
15. EMD and Tender fees will be paid only through online and net banking mode for 

PEMD   certificate contractor needs to select exemption option. 

1.3 OTHER TERMS AND CONDITIONS: - 
1. All the terms and conditions specified in the NIT and in the different sections of the 

tender specification shall be applicable on the contractor and form the part of the 

contract agreement. 

2. TDS (Income Tax) & TDS (GST)as applicable at the time of making payment will be 

deducted from the total value of the work done. 

3. Security shall be deducted at the rate of 5% of work done from each Running Bill.    

Earnest Money already deposited shall be adjusted against the security deposit. In 

case of PEMD, full Security deposit will be deducted from the bills. 
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4. Works will be executed as per PSPCL/ Govt. instructions/guidelines. 

5. Statutory deductions shall be made as per PSPCL/ Govt. instructions. 

6. Labour cess will be deducted @1% of work done for each running and final bill (if 

applicable).  

7. If the contractor fails to execute the work up to the stipulated time period, penalty of 

0.5% of the estimated cost of the whole work remaining unfinished per week shall be 

imposed upon the contractor subject to the maximum of 10% of the total cost of the 

work order till the completion of work. 

8. All legal proceedings relating to the work shall be in the territorial jurisdiction of 

Distt. Court Patiala. 

9. The rates quoted by the contractor shall be inclusive of all taxes and charges etc. 

10. No claim on account of fluctuations of prices due to war/ any other cases shall be 

 accepted.  No claim for any labour rendered idle on account of stoppage of work or 

any other reason shall be accepted. 

11. All manpower deployed by the contractor should be familiar with electrical lines and 

no person should be deployed less than 18 years of age and more than 60 years of age. 

12. Any excess payment made to the contractor inadvertently or otherwise under this 

contract or on  any account what-so-ever in respect of this contract or any other 

contract may be deducted from any sum what-so-ever payable by the PSPCL to the 

contractor either in respect of this contract or any other allotment letter of contract or 

on any other account and in any office of the PSPCL. 

13. The contractor shall be responsible for making his own arrangement for priorities of 

licenses/royalty and T&P etc. 

14. The work should be executed as per standard design of PSPCL. 

15. The work of contractor would be done under the supervision of certified electrical 

supervisor. 

16. The work may be inspected by the Chief Electrical Inspector of Punjab Govt. CEI 

inspection fees will be deposited by the PSPCL. If any defect/ discrepancy pointed out 

by the CEI in his inspection report, the same will be rectified by the contractor at his 

own cost and no additional payment shall be borne by the PSPCL. 

17. The contract agreement shall be signed on a non-judicial stamp paper worth Rs.500/- 

(Cost of which will be borne by the contractor) within 7 days of the date of issue of 

allotment letter.  

18. Only labour portion of works which are successfully executed shall be considered for 

evaluating experience of Tender. 

19. In case Bidder upload the experience of successfully executed works are of " Turn 

Key Basis " then only labour portion of such works will be considered for evaluating 

the experience of Bidder which should be specifically mentioned/segregated in 

experience certificate issued by the concerned department. 

20.  In absence of non-mentioned labour part in the experience certificate, 20% works 

executed on turn key basis "shall be considered as labour portion. 

21.  The specimen of works executed experience certificate (not issued below the rank of 

Addl. SE/Sr. Xen concerned or equivalent Rank & counter signed by concerned SE) as 

per Annexure-H shall be acceptable. 

22. Time period of the Tender can be increased or decreased at the discretion of PSPCL. 

23. PSEB, Now PSPCL works regulation 1997 ammended from time to time will be 

applicable which can be downloaded from www.pspcl.in 

 
           s/d 

SE/DS Circle, 

PSPCL Patiala. 

 

http://www.pspcl.in/
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SECTION – II 

INSTRUCTIONS TO CONTRACTORS 

A. Definitions 

In this Specifications (including all the Appendices), unless the context otherwise requires, 

the terms given below have the following meanings assigned to them.  

1 “Contractor” shall mean the lead firm / party whose quotes against an enquiry.  

2. VENDER/ Contractor shall mean the successful CONTRACTOR whose offer has 

been accepted by the OWNER/PURCHASER and on whom the `Contract’ or 

`Purchase Order’ is placed by the OWNER/PURCHASER and shall include his heirs, 

legal representatives, successors and permitted assigns, approved by the Company-in-

Charge.     

3. “Inspector” shall mean the authorized representative appointed by the 

OWNER/PURCHASER for the purpose of inspection of material/ Equipment/ Works. 

4.  “Manufacturer” refers to a person or firm who is the producer and furnisher of 

material or designer and fabricator of equipment to either the OWNER/PURCHASER 

or the VENDOR/ CONTRACTOR or both under the `Contract’  

5. “Month” shall mean calendar month  

6. “Specification” shall mean collectively all the terms and stipulations contained in 

those portions of the `Contract’ known as General Conditions, the specifications and 

such Amendments, Revisions, Deletions or Additions, as may be made in the 

Agreement and all written agreements made or to be made pertaining to the method 

and manner of performing the work or to the quantities and qualities of the materials 

to be furnished under the `Contract’ 

7. “Addendum” In addition to Specifications (RFP) document, any other document 

issued to the contractors by PSPCL in the context of this offering process  

8. “Offer” shall mean the proposal/document that the CONTRACTOR submits in the 

requested and specified form in the `Specification’ 

9. “Offering Entity” Where the Contractor brings respond to this offer process   

10. “Plant” or “Equipment” and “Work” shall mean respectively the goods or “Works” to 

be supplied and services to be provided by the VENDOR/ CONTRACTOR/ 

FABRICATOR under the `Work Order’ or `Contract  

11. “Contract” or Work Order shall mean the order and associated specification executed 

by the Owner/ Purchaser and the VENDOR/ CONTRACTOR including other 

documents agreed between the parties or implied to form a part of the `Contract’  

12. “Contract Price” shall mean, if there is formal agreement, the prices referred to in the 

agreement or if there is no formal agreement, the price agreed to be the value of the 

`Contract’  

13. “Date of Contract” shall mean the calendar date on which the OWNER / 

PURCHASER and VENDOR / CONTRACTOR have signed the `Contract’.  

“Contract Period” shall mean the period during which the `Contract’ shall be executed 

as agreed between VENDOR/ CONTRACTOR/ FABRICATOR and OWNER/ 

PURCHASER in the ‘Contract’  

14. “Guarantee Period” shall mean the period during which the `Plant’ or `Equipment’ 

shall give the same performance as guaranteed by the VENDOR in the Schedule of 

Guarantee as in the Specification  

15. “Approved” and “Approval” wherever used in the `Specification’ shall mean, 

respectively, approved by and approval of the OWNER/PURCHASER.  When the 

words `Approved’, `Approval’, `Subject to Approval’, `Satisfactory’, `Equal to’, 

`Proper’, `Requested’, `As Directed’, `Where Directed’, `When Directed’, 

`Determined by’, `Accepted’, `Permitted’, or words and phrases of like import are 
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used, the approval, judgment, direction, etc. is understood to be a function of the 

OWNER/PURCHASER  

16. “Commercial Use” shall mean that use of the ‘Equipment’ or Work which the 

contract contemplates of that for which ‘Equipment’ or ‘work’ is commercially 

capable  

17. “Government” shall mean Government of Punjab State  

18. “Instruction” shall mean any drawings and/or instruction in writing, details, directions 

and explanations issued by the OWNER/PURCHASER from time to time during the 

`Contract Period’ 

19. “Business” means Electricity Distribution and Revenue Collection. 

20. “Companies Act” means Companies Act, 1956 (as amended)  

21. “Goods/ Services” All the equipment, machines, materials and services which the 

successful contractor is required to provide to PSPCL, under the Contract.  

22. “Letter of Intent (LOI)” Written communication to the successful contractor regarding 

PSPCL’S intention to sign Contract with them to fulfil the requirements of 

Specifications (RFP)  

23. “Project” Design, Development, Supply & Installation of Hardware, Software, 

Networking Equipment, Training and Implementation of ERP and/or Application 

Packages for online integration of Distribution and Transmission Business of the 

PSPCL 

24. “PSPCL” means Punjab State Power Corporation Limited. 

25. “Specifications (RFP) Documents” All the documents issued to the contractor.  

26. “Work Order” Written Order signed by PSPCL after the successful contractor has 

accepted the LOI. This along with LOI, Specifications (RFP) document and the 

contractor’s response to RFP shall constitute part of the Contract.  

27. “PSPCL/Owner/Purchaser” shall in general mean Punjab State Power Corporation 

Limited on whose behalf the enquiry is issued and shall include their successors and 

assigns, as well as his authorized officers/representatives. However, in particular 

cases where term is used in reference of being any competent authority for any 

decision or discretion to decide/ interpret, it means EIC/ CE DS South Zone PSPCL 

Patiala.  

28. “Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have been 

received) by registered post to the last known private or business address or registered 

office of the addresses and shall be deemed to have been received when in ordinary 

course of post, it would have been delivered 

29. “Contractor’s Works” or “MANUFACTURER’S Works” shall mean and include the 

land and other places which are used by the VENDOR for the manufacture of 

Equipment or performing the “Works”  

30. “Performance Tests” shall mean such tests as are prescribed in the “Specification”, to 

be performed by the VENDOR in a lab environment before the equipment/ software 

application is taken over under guarantee by the OWNER/PURCHASER. 

31. “Drawings ” shall mean all Drawings furnished by the OWNER/ PURCHASER or the 

CONSULTANT as a basis for Proposal Supplementary drawings furnished by the 

OWNER / PURCHASER to clarify and to define in greater detail the intent of the 

“Contract” Drawing submitted by the VENDOR with his proposal provided such 

drawings are acceptable to the OWNER/PURCHASER. Drawings furnished by the 

OWNER/PURCHASER to the VENDOR during the process of the work; and 

Engineering data and drawings submitted by the VENDOR during the progress of the 

work provided such drawings are acceptable to the OWNER/PURCHASER.  

32. “Award of contract” shall mean the issue of the work order or the Letter of Intent, 

whichever is earlier. 
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33. “Nodal Officer” means the officer duly appointed by the purchaser. 

1. Scope of Work:       

a) The Scope of Work is to Outsourcing of Labour as per following:  

1) Replacement of low-lying PVC at road crossings with 4-core cables and re-locations 

of MCB’s. 

2) To maintain line symmetry and proper ground clearance, replace existing 8-meter 

PCC poles with 9/11 meter PCC poles. 

3) Replace 1/1 MCB near road crossings with 4/1 MCB to reduce congestion of PVC 

cables. 

4) Re-sagging of LT/HT Lines. 

5) Relocation of poles which are causing hindrance to public in general. 

6) Replacement of multiple 4 core road crossing cables with single higher size 4 core 

cables. 

7) Providing distribution boxes for service cables on poles. 

8) Replacement of aged/deteriorated 4C LT cables. 

9) Rerouting of low-lying PVC lines. 

10) The Works at labour rates for all distribution works. The work consists of various smaller 
jobs/sub-works. The concerned office will issue the sub-work order/Job order along with 
detailed estimate & drawings to the contractor and he will complete the sub-work within 
the stipulated time and submit measurement/bill. PSPCL may issue the material of same 
job/sub-work in number of lots to the contractor and nothing extra on this account will be 
payable 

11) Any other labour work related to provide better electrical clearance.  

12) The following  13 no. 11 kV feeders have been identified and are considered for 

inclusion in project. 

Sr.No. No. Of 11 kV Feeders No. of Tentative DT’s 

1 13 598 

b) All material required for the execution of the work will be supplied by the PSPCL 

and contractor will have to do the labour part only. 

c) The requisite T&P required for carrying out the work is in scope of the contractor 

and nothing extra is payable. 

d) Dismantled material shall be reused where provided in the estimate. 

e) This specification covers the provision of labour component for erection and 

fabrication only (of DT bed, G.O. Switch base, MS members and clamps for erection 

of lines etc.) Fabrication like cutting, drilling etc. required for the distribution of work  

f) Work will be executed Operation Sub Division wise or Sub Section wise/estimate 

wise and work permits shall be arranged by concerned DS officers/officials and due 

safety precautions will be taken by the contractors (through supervisor duly licensed 

by CEI Punjab) during the work. The contractors shall execute work in such a fashion 

that supply to customers is not disturbed unnecessarily. Press note for planned 

shutdowns will be issued by the concerned PSPCL officer.  
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g) Surplus/Dismantled material if any shall be returned by the Contractor to store 

within 15 days of the completion of work through JE concerned. Transportation shall 

be provided by the Contractor without any extra cost. 

h)  Detail of Package of N.I.T 

Sr. No. Name of Sub Division Amount ( In lacs) 

WITH GST 

1) DS City Sub Division  48.53 

Total(Approx.) 48.53 

1.1 COMPLETION PERIOD 

Time to complete the works against tender will be 12 months and same can be increased 

/decreased at the discretion of PSPCL. Further time period to complete specific job shall 

be three month which includes mobilization period also. The contractor/firm shall start 

work immediately or within seven days from the issue of work order in their favour 

subject to availability of requisite material needed for the work.  

The contractor must ensure the completion of work within time period as specified 

in the work order. In case last SR is issued after the above specified completion 

period, then the completion report shall be deemed to be extended by 15 days after 

the issue of last SR.  PSPCL may extend the scope of work by extending the quantities 

offered to the contractor, where he carries the work at the faster pace. Similarly, if the 

contractor fails to maintain the required pace of the work, his scope may be reduced (by 

reducing the quantities and offering the same to any other contractor) by the Competent 

Authority of PSPCL. However, reducing the scope of work will not absolve the 

contractor from his liability to face penalty or recession of contract as per the applicable 

clause of this specification.  

Note: Every contractor shall ensure that proportionate progress of works in terms of total value 

of work order placed upon him and has to complete the job orders within stipulated time. 

In case he fails to do so; he shall be served with a registered notice to make up the lag in 

progress within 10 days from the date of issue of notice otherwise PSPCL reserves the 

right to cancel the work order. However, penalty for delay in work shall be applicable as 

per clause 3.15 of Section-III (Part-3). 

 The sketches of the existing LD system are to be supplied by the concerned Sr. XEN DS. 

Contractor will carry out a joint survey of all sketches for verification during mobilization 

period only, which must be signed by contractor and countersigned by concerned 

AE/AEE DS, in token of verification. If during the joint survey any sketch is changed, the 

same will be got re-authenticated from concerned ASE/Sr. XEN/ DS Division. After 

verification, sketches will be handed over to the contractor for execution of works. 

 

1.2 FINAL CHECKING, TESTING AND COMMISSIONING 

After completion of works, final checking of network shall be done by the PSPCL's 

officer or its authorized agency to ensure that all the works executed have been done 

according to specification approved by PSPCL. All the works shall be thoroughly 

inspected keeping in view the PSPCL specifications. 
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2.   Cost of Offer 

The Contract or firm shall bear all the cost and expenses associated with preparation 

and submission of its Offer including post Offer discussions, technical and other 

presentation etc. and Owner will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the whole process. 

3.    One Offer per Bidder 

Each bidder shall submit only one Offer by himself, or as a partner in a firm.  

Clarifications on Offer documents 

4.1 If the prospective Bidder finds discrepancies or omission in the specifications and 

document or is in doubt as to the true meaning of any part, he shall at once make a 

request, in writing, for any interpretation/clarifications to the Authority inviting 

Tender. The Authority inviting tender then will issue interpretations and clarifications 

as he may think fit in writing.  After receipt of such interpretations and clarifications, 

the Bidder may submit his Offer but within the time and date as specified in the 

invitation to Offer. All such interpretations and clarifications shall form a part of the 

Specification document and shall accompany the Bidder’s proposal.  

4.2 Verbal clarifications and information made by the Bidder or his representative shall 

not in any way be binding on the Authority Inviting Tender.  

Amendment for Specification Documents. 

5.1 At any time prior to the deadline for submission of Offers, the PSPCL may, for any 

reason, whether at its own initiative or in response to a clarification required by a 

prospective   bidder, modify the Specification Documents by amendment(s). 

5.2 The amendment will be notified in writing or by Fax/E-mail or cable to all 

prospective Bidder, which have received the Specification Document at the address 

contained in the letter of request for issue of Specification Document from the 

Bidders.  Authority Inviting Tender will bear no responsibility or liability arising out 

of non-receipt of the same in time or otherwise. 

5.3 In order to afford prospective bidder reasonable time in which to take the amendment 

into account in preparing their Offers, the Owner may, at its discretion, extend the 

deadline for the submission of Offers. 

5.4 Such amendments, clarifications etc. shall be binding on Bidders and will be given 

due consideration by the Bidders while they submit their Offers and invariably 

enclose such documents as a part of the Offer. 

6.        Language of Offer 

The Offer prepared by the bidders and all correspondence and documents relating to 

the Offer, exchanged by the Bidders and the Owner, shall be written in the English 

language. 

7. Local Conditions 

7.1 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors, which may have any effect on the execution of the Contract covered under 
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these documents and specifications.  The Owner shall not entertain any request for 

clarifications from the Bidders, regarding such local conditions. 

7.2 It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the proposals.  No claim for financial adjustment to 

the Contract awarded under these specifications and documents will be entertained by 

the Owner.  Neither any change in the time schedule of the Contract nor any financial 

adjustments arising thereof shall be permitted by the Owner, which are based on the 

lack of such clear information or its effect on the cost of the Works, to the Contractor. 

8. Documents Comprising the Offer 

The Bidder shall complete the Offer Form inclusive of Price Schedules; Acceptance 

to Offer Document conditions and standard specifications and qualification 

requirement documents.  

9. Contract Quality Assurance 

The Bidder shall include in his proposal the Quality Assurance Programmers 

containing the overall quality management and procedures, which he proposes to 

follow in the performance of the Contract  during various phases as detailed in 

relevant Clauses of the technical specification. 

10) Offer Price 

10.1 Price offered for each item in the Offer form are firm and are negotiable. The prices 

shall be valid for the full period of the contract and also for the extended period.  

10.2  The bidder shall sign the offer in token of his acceptance. 

10.3 The prices offered are in Indian Rupees. 

10.4 No mobilization advance shall be paid to the successful contractor, as such the same 

shall not be considered in the Offer. 

10.5. Discount on the Offered price shall also be accepted. In case there are more no. of 

eligible bidders, the work shall be allotted on the basis of technical merit and no 

commercial bidding/ discounts shall be accepted. Competent Authority shall be 

competent to allot the work on the basis of technical merit or (divide the work among 

the eligible contractors) and to judge the technical merit. 

 

       11)      REVERSE AUCTIONING (RA) 

The following procedure and terms & conditions shall be applicable for Reverse 

Auction in PSPCL:- 

• In case the no. of bidders are more than 3, the H1 (Highest) bidder shall not be 

eligible to participate in further process of the tender and his tender shall be rejected. 

• All the Bidders shall be assigned a unique user name and password by e-tendering 

agency of PSPCL. Bidders are advised to change the password after the receipt of 

initial password from PSPCL to ensure confidentiality. All bids made from Login IDs 

assigned to bidders shall be deemed to have been made by bidders/bidders’ company/ 

bidders' authorized representatives. 

• Bidders shall be required to submit their acceptance to the stipulated terms and 

conditions before participating in the R.A. 
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• Online Reverse Auction shall be conducted by PSPCL on pre–specified date and time 

for duration of 1 Hour. The bidders may quote the bids from their own offices /place 

of their choice. Internet connectivity is to be ensured by bidders themselves. 

• All bidders are required to submit their price bid along with submission of Techno-

commercial bid as per schedule. Only those bidders who submit their original bids 

within the scheduled time and who are considered technically and commercially 

eligible, shall be eligible to participate in RA process. 

• The ‘Opening Price’ i.e. start price for RA shall be decided by PSPCL. Bid 

Decrement shall be 0.1% of L-1 Bid Price obtained against a particular tender enquiry 

upon the opening of Price Bid of tender. 

• Bidders shall be able to view the following on their screen along with the necessary 

fields during Online Reverse Auction:- 

a) Start Price 

b) Decrement Value 

c) Rank of the bidder 

d) Current Bid value of the Bidder (Total Bid Price) 

e) Best bid in the Auction (Current L1 price) 

f) Next Valid Bid (Total Bid Prices to be quoted in order to become L1) 

g) Minimum Bid Price (Bidder to enter his minimum Bid Price here) 

• Bidder may become 'L1 Bidder' by offering a price equal to or lower than the 'Next 

Valid Bid” and this shall continue as an iterative process. 

• Auction Extension Time: If a valid bid is placed within 5 minutes of End Time of the 

RA, then Reverse Auction duration shall get automatically extended for another 5 

minutes from the existing end time. It may be noted that the auto extension will take 

place if a valid Bid comes in those last five minutes. If a bid does not get accepted as 

the lowest Bid, the auto–extension will not take place even if the bid might have come 

in last five minutes. The above process shall continue till no valid bid is received in 

last 5 minutes which shall mark the completion of reverse auction. The bidders are 

advised not to wait till the last moment to enter their bid so as to avoid complications 

related to internet connectivity, network problems, system crash down, Power failure 

etc. No request for extension in time period of RA due to any of the above reasons 

shall be entertained by PSPCL. 

• If no bid is received within the specified time duration of the online RA, then PSPCL 

shall reserve the rights to scrap the online RA process and proceed with the L-1 Bid 

Price received through e-tendering for further processing. 

• After completion of online Reverse Auction, the Closing Price (CP) shall be 

considered as L1 rate for further processing including negotiations (if required). 

Based on the final price quoted by bidders, the successful bidders shall be required to 

submit summary of Final Price in prescribed format (Summary of Final Price-Reverse 

auction, Uploaded by PSPCL in Excel Sheet) within 2 working days of conclusion of 

the RA. In case a bidder fails to submit the above Summary, then it may lead to 

cancellation of bid and call for action against the bidder which may include forfeiture 

of EMD/PEMD and suspension of business dealings etc. 

• Proxy Bids: Proxy bidding feature is a pro-bidder feature to safeguard the bidders' 

interest in event of internet failure or to avoid last minute rush. The proxy bidding 

feature allows bidder to place an automated bid in the system directly in an auction 

and bid without having to enter a new amount each time a competing bidder submits a 

new offer. The bid amount that a bidder enters is the minimum bid price that the 

bidder is willing to offer. Here, the software shall automatically bid on behalf of the 

bidder who has quoted the lowest” Minimum Bid Price”, the price which is one 

decrement less than the next bidder’s bid price. This obviates the need for the bidder 

participating in the bidding process until the minimum bid amount is detrimentally 
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reached by other bidders. When any bidder quotes a price lower than the existing 

lowest bid amount, the bidder (who had earlier submitted lowest proxy bid) has an 

option to once again start participating in the bidding process by quoting a price equal 

to or lower than the next valid bid price. However, it may please be noted that if the 

current bid matches the minimum bid of the lowest bidder submitted earlier, the bid 

submitted by the lowest bidder will be recognized as the L1 at that instant. 

 During the course of bidding, the bidder shall not be able to delete or increase the 

proxy bid amount but can always reduce the same depending upon the amount quoted 

by other bidders. Proxy bids are fed into the system directly by the respective bidders. 

As such this information is privy only to the respective bidder(s). 

 NOTE: The procedure/system of “Proxy Bids” will only be followed if the e-

tendering software system supports it. 

• PSPCL shall reserve the rights to cancel/reschedule the RA process/ tender at any 

time, with due intimation to all concerned, without assigning any reason. 

• Other terms and conditions shall be as per bidder’s Techno-Commercial offers and as 

per PSPCL's bidding documents and other up to date correspondence (if any). 

12) Taxes and Duties 

12.1 The rates allowed for labour are inclusive of all applicable taxes except GST which as 

applicable shall be paid extra. Any tax is levied by the Govt. after the acceptance of 

this offer have any additional burden on the work, shall be paid extra by the PSPCL 

on actual basis. The successful contractor after completion of work shall give a 

certificate that GST charged from PSPCL has been paid to the concerned authorities 

including his self-manufactured items. 

12.2 As regard the Income Tax, surcharge on Income Tax and other taxes including tax 

deduction at source, the Contractor firm shall be responsible for such payment to the 

concerned authorities.  

13) Offer Validity 

13.1 The Offers as submitted should be valid for acceptance for at least 120 days from the 

date of opening of offers, unless specified otherwise. 

13.2 In exceptional circumstances, prior to expiry of the original Offer validity period, the 

Owner may request the Contractor firm to extend the period of validity for a specified 

additional period.  The request and the responses thereto shall be made in writing or 

by fax.  The contractor firm may refuse the request without forfeiting its offer 

security. The Contractor agreeing to the request will not be required or permitted to 

modify his Offer, but will be required to extend the validity of his Offer for the period 

of the extension. 

14) Format of Offer 

14.1 The offers shall be submitted in Three parts i.e. Part-I consisting of EMD and Cost of 

documents, Part-II consisting of Techno Commercial part and Part III consisting of 

Price bid. 
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15) Deadline for Submission of Offers. 

 

  The offers shall be submitted in Three parts i.e. Part-I consisting of EMD, Part-II 

consisting of Technical Specifications and Part III offered Prices (and accepted by the 

contractor).  

16) Clarification of Offers. 

To assist in the examination, evaluation and comparison of Offers, PSPCL may at its 

discretion, ask the bidder for a clarification of its Offer.  The request for clarification 

and the response shall be in writing and no change in the price or substance of the 

Offer shall be sought, offered or permitted. 

17) Examination of Offers. 

17.1 The owner will examine the offers to determine whether these are complete, 

whether any computational errors have been made, whether required sureties have 

been furnished, whether the documents have been properly signed, and whether the 

Offers are generally in order. 

17.2 The price furnished (unit price & total price) for various price schedules should be 

consistent with each other. In the case of any inconsistency in the unit price and total 

price for any item; the unit price will be considered for the purpose of examination & 

comparison of offers. If there is any inconsistency in furnished price in words and 

figures, the amount quoted in words will be considered for the purpose of 

examination & comparison of offers, but the Owner shall be entitled to rectify 

arithmetic error by considering the lowest of the two for awarding the contract if the 

contractor otherwise also happens to be the lowest contractor.  

18) Comparison of Offers. 

The Offers shall be evaluated on the basis of technical merit of bidders. Technical 

merit will come in to picture only after the qualifying criteria are met and it consists 

of the turnover/ working experience (in the relevant or similar field) of the 

contractors.  

19) Contacting the Owner 

Offers shall be deemed to be under consideration immediately after they are opened 

and until such time official intimation of award / rejection is made by the PSPCL to 

the bidders. While the Offers are under consideration, Bidders and/or his 

representatives or the interested parties are advised to refrain from contacting by any 

means, the Owner and/or his employees/representative on matter related to the Offers 

under consideration.  The Owner, if necessary, will obtain clarifications on the Offers 

by requesting for such information from any or all the Bidders, in writing Bidders 

will not be permitted to change the substance of the Offers after the Tender have been 

opened.  Any effort by a Bidder to influence the purchaser in any way may result in 

rejection of the Bidder’s Offer. 

20) Award Criteria 

20.1 The PSPCL can award the Contract Division/ sub division wise to the Bidder/ 

Bidders whose offer has been determined to be substantially responsive and the 

Bidder determined to be qualified to perform the contract satisfactorily as decided by 

Competent Authority of PSPCL.  
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20.2 Further, the PSPCL reserves the right to award separate Contracts to two or more 

parties in line with the terms and conditions specified in the accompanying Technical 

specifications. 

 

NOTE :- In case there are more no. of eligible bidders, the work shall be allotted on 

the basis of technical merit and no commercial bidding/ discounts shall be accepted. 

Competent Authority shall be competent to allot the work on the basis of technical 

merit or (divide the work among the eligible contractors) and to judge the technical 

merit. 

21) Owner’s right to accept any Offer and to reject any or all Offers 

The Owner reserves the right to accept or reject any Offer, and to annul the whole 

process and reject all Offers at any time prior to award of Contract, without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform 

the affected Bidder or Bidders on the grounds for the Owner’s action. 

22) Notification of Award (Issue of LOI) 

22.1 Prior to the expiration of the period of Offer validity and extended validity period, if 

any, the Owner will notify the successful Bidder in writing by registered letter or by 

email or Fax, to be confirmed in writing by registered letter, that his Offer has been 

accepted. 

22.2 The notification of award will constitute the formation of the Contract. 

23) Signing of Contract 

23.1 At the same time as the Owner notifies the successful Contractor that its Offer has 

been accepted the Owner will send the Bidder the Contract Form incorporating all 

agreements between the parties. 

23.2 Within seven (7) days of the Notification of the Award the successful Bidder shall 

sign and date the Contract and return it to the Owner. In case the successful Bidder 

fails to submit the Contract Agreements duly signed within 7 days from the date of 

issue of L.O.I., no payment will not be released till the contractor submits the 

Contract Agreement. 

23.3 The final Contract Agreements shall be signed within 7 days from the date, firm 

submits the final Contract Agreements in all respects. 

24) Quantity Variation 

The Owner reserves the right to increase or decrease the Contract value or the 

quantity of Offer and services specified without any change in the unit price or other 

terms and conditions during the execution of the Contract depending upon the final 

route plan/actual execution required. The quantities of individual items may, 

therefore, vary as per the final route plan and route profile of the line. The payment 

shall be made on actual basis for the work executed and services rendered.  The actual 

quantities will be worked out sub-works wise by Concerned A.S.E/ Sr. Xen DS.  The 

quantity variation may be to any extent. 

25) Site Visit 

25.1 The Bidder is advised to visit and examine the Site of Works carried out in recent 

past and its surroundings and obtain for itself on its own responsibility all information 
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that may be necessary for preparing the Offer and entering into a Contract for 

construction of the Works.  The cost of visiting the Site shall be at the Bidder’s own 

expense. 

25.2 This offer includes any unspecified minor works like tree cuttings etc. involved 

therein, if any. The Owner shall not be liable for any payment to the Contractor on 

this account. 

25.3 The Bidder and any of its personnel or agents will be granted permission by the 

Owner to enter upon its premises and lands for the purpose of such visit. 

26) Handing over Material  

 JE Concerned shall hand over the material to the contractor on and take its handing 

over receipt from the contractor in all type of works. 

27) Storage of Material 

The Contractor firm shall store all the Material/Equipment in the well-maintained 

Store at his cost. All the services required for maintaining the Stores shall also be at 

the cost of the Contractor firm. Contractor firm will store and ensure watch & ward of 

the dismantled material where required till the same is handed over to the official in 

charge. 

28. Mobilization Period & Completion Period of Individual Works 

The time period to start the job is one month including the mobilization period of 10 

days from the date of issue of work order/ LOI whichever is earlier. Concerned Sr. 

XEN in-charge of work will specify the time period for completion of the individual 

work at the time of issue of Sub-work Order and he will be competent to grant the 

extra time if any hindrance (like non-availability of material/ shutdown/ any dispute 

regarding ROW etc.) is beyond the reasonable control of the contractor.  

29     Defects after Taking Over. 

29.1 Defects Liability Period. 

The Defects Liability period will be 6 months from the date of handing over of all 

works against the bad workmanship.  

29.2 Making good defects. 

The Contractor shall be responsible for making good any defect in or damage to any 

part of the Works which may appear or occur during the Defects Liability Period and 

which arises from bad workmanship. 

29.3 Notice of Defects 

If any such defect shall appear or damage occur, the Owner shall forthwith inform the 

Contractor thereof stating in writing the nature of the defect or damage. The 

provisions of Clause-33 shall also apply to all renewals carried out by the Contractor 

to remedy defects and damage, as if the said renewals had been taken over on the date 

they were completed to the satisfaction of the Owner.  

29.4 Extension of Defects Liability Period 

The Defects Liability Period shall be extended by a period equal to the period during 

which the Works (or that portion thereof in which the defect or damage to which the 

Clause applies has appeared or occurred) cannot be used by reason of the defect or 

damage but not so as (in the case of any further defect or damage to such portion 
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occurring during any such extension), to extend the Defects Liability Period for the 

Works. 

29.5 Failure to Rectify Defects  

If the Contractor fails to rectify defects within a reasonable time, the Owner may fix a 

final time for rectifying the defect or damage. 

If the Contractor fails to do so, the Owner may: - 

a) Carry out the Work himself or by others at the Contractor’s risk and cost. 

b) The Contractor shall pay to the Owner the cost of the Work carried out in accordance 

with the Sub Para (a) above, within 15 days of receipt of the notice thereof from the 

Owner. 

or 

c) If the defects or damage is such that the Owner has been deprived of substantially the 

whole of the benefit of the Works or a part thereof, he may terminate the Contract in 

respect of such parts of the Works as cannot be put to the intended use.  The Owner 

shall to the exclusion of any remedy be entitled to recover from the Contractor all 

sums paid in respect of such parts of the Works together with the cost of dismantling 

the same, cleaning the Site etc. 

29.6  Contractor will be fully responsible for any damage to Public/ Private Property 

while executing the work. 

30 Variations 

Owner's right to Vary 

The Owner may issue Variation Order to the Contractor at any time before the Works 

are taken over, instruct the Contractor to alter, amend, omit, add to or otherwise vary 

any part of the Works.  The Contractor shall not vary or alter any of the Works, 

except in accordance with a Variation Order from the Owner. 

 

31 Currency and Rates of Exchange. 

All payments shall be made in Indian Rupees only. 

 

32 Material Account 

Proper account of the Plant/ equipment brought at Site and actually erected shall be 

prepared by the Contractor on completion of the Works and final payments shall be 

adjusted on the basis of the same. 

33 Industrial & Labour Laws 

The successful Bidder shall submit a certificate that he has complied with the 

provisions of Industrial & Labour Laws including PF Act, ESI Act etc., as may be 

applicable. 
                          s/d 

SE/DS Circle, 

 PSPCL, Patiala. 
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GENERAL TERMS AND CONDITIONS 
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SECTION-III/ Part I 

TENDERING & CONTRACT AGREEMENT 

1.1 SUBMISSION OF OFFERS: 

i. Notwithstanding anything contained to the contrary in the specifications of offers or 

in subsequent exchange of correspondence these conditions of contract shall be 

binding on the contractor and any change or variation expressed or implied, however, 

made in the said conditions shall not be valid or operated unless expressly approved 

by the competent authority. The contractor shall be deemed to have fully informed 

himself and to have special knowledge of the provisions of the conditions of contract 

here in contained. 

The instructions must be carefully observed by all contractors. Quotations/ 

offers not strictly in accordance with these instructions will be liable to be rejected. 

Failure to comply with any of these instructions or to offer explanation for non-

compliance is likely to render effective comparison of the offer as a whole impossible 

and may lead to rejection of an otherwise apparently lowest offer. 

ii) The offers must be complete in all respects. 

iii) Offers shall be submitted only online.  

iv) Conditional Tenders through e mail, telegraphic through telex fax offers, hard copy, 

offers not on   prescribed Forms or offers without earnest money and cost of tender 

specification in the required shape shall not be accepted.  

 
THREE PART OFFERS: - The Tender shall be submitted /uploaded in three parts i.e Part-I,Part-
II & Part III 

 

i)  PART-I:  Proof of deposit of EARNEST MONEY or PEMD AND TENDER DOCUMENT COST  
ii) PART-II:  TECHNICAL Bid/Commercial Bid 
iii) PART-III: Offered Price Bid. 

 

 

Any other documents required to be submitted along with the offers as per the specification, 

shall also be submitted in this part. 

 Firstly, the Part-I (Earnest Money & PEMD Certificate) and tender document cost and 

Processing Fees shall be opened and if earnest money and tender document cost and 

Processing Fees is found to be as per the requirements of the specification, only then the 

Part-II ("Technical/Commercial offer") shall be opened. The offers without earnest money 

shall be out rightly rejected. 

After opening Part-II of the bid (Technical/Commercial), the same will be evaluated by 

PSPCL.  

v) The Part-III of the offers (Price Offer) shall be opened in case of only those Bidders 

who’s Part-I Earnest money and tender document cost & Part Two Technical Bid is 

found to be in line with PSPCL specifications. Date and Time for opening of Price Bid 

shall be intimated later on. 

vi) Bids must be accompanied by the bid Earnest Money & tender cost as specified in the bid 

document. Bids must be uploaded in three parts online on or before scheduled date/ time 

and will be opened as per schedule, in the presence of representative of the qualifying 

bidders who choose to attend. If the office happens to be closed on the date of 

receipt/opening of bids as specified, the bids will be opened on the next working day at 

the same time and same venue. 
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1.2 OFFERS TO BE INVALIDATED: - 

The offers must be complete in all respects; Conditional, incomplete or not properly sealed 

offers and offers received (Part-I) late due to any reason whatsoever will be rejected. 

 

1.3 INSPECTION OF SITE BY THE CONTRACTORS: - 

Contractors should inspect the tentative sites and examine and obtain all information required 

and satisfy themselves regarding all matters and things before submission of their offer.  

 

1.4 SIGNING OF THE OFFERS 

Offers shall be signed by the owner or person holding power of attorney by him to do so. 

Necessary documents in support thereof should be enclosed with offer at the time of 

submission, failing which offer may not be considered. 

 

1.5 EARNEST MONEY: 

1 The offers shall be required to submit (via e-payment gateway of GePNIC) earnest 

money @2%subject to a minimum of Rs 5000 and Maximum of Rs 10 Lakhs of 

estimated tender cost or PEMD of Rs. 2.5 Lac. However valid fresh certificate 

regarding PEMD for executing labour outsource work issued by the concerned 

PSPCL DS office during the last six months immediately preceding the due date for 

tender opening shall be accepted. 

2 Public Sector undertakings fully owned by the Punjab Government/Central 

Government/Other State Government shall be exempted from depositing Earnest 

Money, provided that a certificate of Government Ownership shall be uploaded 

online. 

3 Earnest money shall be forfeited in case of withdrawal/modification of an offer within 

validity period, as required in the NIT/Offer Specification after opening of offer. 

4 In case; offers not accepted, the earnest money shall be refunded within 30 days of the 

award of order/contract to the successful contractor or after the expiry of 

additional/period whichever is later. 

1.6 OFFER TO CONFORM TO SPECIFICATIONS: 

Offer, which proposes any alteration in the work, specified in the Offer Specification, 
or in time allowed for carrying out he work or which contains any other terms 
&conditions of any sort will be liable to rejection. The contractors must convey 
unconditional acceptance of terms and conditions of the PSPCL. 

1.7 RATES TO INCLUDE EVERY THING NECESSARY: 

a) Prices & rates offered include cost of entire labour component including all 

components like carriage & hire of T&P/ machinery.   

b) The unit rates offered shall take into account details of construction which are 

obviously and fairly intended, and which may not have been specifically 

referred to in these documents but are essential for the satisfactory completion 

of work. 
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c) Rates offered to Contractor for all items of work shall remain unchanged 

irrespective of variation to any extent in quantities of any or all items indicated 

in schedule of quantities & rates.  

d) Prices include all of the applicable taxes except GST. etc. 

1.8 POST OFFER MODIFICATIONS 

No modification to the offer shall be made by the Bidder after opening of the offers 

unless specifically requested by PSPCL. The earnest money of any Bidder who modifies 

his offer after opening, without any specific reference from PSPCL shall be forfeited 

without any further reference to the Bidder and he shall be liable to further action like 

suspension of business dealing/blacklisting. 

1.9 ALL CUTTING/CORRECTONS TO BE INITIALLED  

 

1.10 RIGHT TO REJECT ALL OR ANY OFFER: 

The PSPCL officer inviting Tenders /Contracting Agency/PSPCL reserves the right to 

reject any or all the offers/without assigning any reasons. He will not be responsible for and 

will not pay for expenses or losses that may be incurred by bidder in preparation and 

submission of the offer. 

1.11 VALIDITY OF OFFERS: 

The offers as submitted should be valid for acceptance for a period of at least 120 

days from the date of opening of tender, unless specified otherwise. 

1.12 SOLVENCY CERTIFICATE: 

Every Bidder shall produce along with his bid a Bank Solvency certificate from a 

scheduled bank of value equal to 15% of estimated tender cost issued after 01-04-2025. If he 

fails to produce such a certificate, his bid shall not be considered. 

1.13 PLANT & EQUIPMENT: 

i) The contractor, shall at his own expense supply all tools, plant & equipment 

(hereinafter referred to as T&P) required for the execution of the contract other than 

those listed in offer documents/contract agreement which subject to their availability 

may be hired from PSPCL to the contractor or issued free for use in the execution of 

the work, as specified in the offer documents. 

ii)  The details of plant, equipment & machinery available with the contractor in working 

order for deployment on the work shall be submitted relevant information on the 

capability, financial resources and experience about himself. 

1.14 SPLITTING OF WORK: 

The PSPCL reserves the right to split up the work in the scope of this contract among 

more than one contractor during the progress of work due to emergency or unsatisfactory 

progress of work of the contractor. (The provision of reserve the right to split the work at the 

initial stage of award can be incorporated in specific case where relevant, with the approval 

of the Competent Authority). The PSPCL will not entertain any claim from any contractor as 

a result of such splitting up. The PSPCL also reserve the right to exclude /include any items 

of work from/into scope of the contract during the progress of work due to any reason 
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whatsoever. The Engineer-in-charge reserves, the right to inject labour, T&P and materials at 

the contractor's cost at any stage of work if the progress do not commensurate with the 

committed schedule and the contractor will not have any right to object. 

1.15 PATENT RIGHTS: 

The Bidder shall fully indemnify PSPCL or the officer-in-charge against any action, 

claim or proceeding relating to infringement or the use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respects of any 

article / or part thereof included in the contract. 

In the event of any claim being made or action brought against PSPCL Officer-in-charge in 

respect of the matters aforesaid the contractor shall immediately be notified thereof for taking 

necessary action provided that payment of indemnity shall not apply when such infringement 

has taken place in complying with the specific directions issued by PSPCL but the contractor 

shall pay any royalties payable in respect of any such use. 

 

1.16 OFFER /CONSTRUCTION DRAWINGS: 

The list of drawings given in the offer documents are intended only to convey to the 

contractor a general idea of the type & extent of work involved. As such they are indicative 

for the offer purposes only. The construction drawings shall be issued to the contractor 

progressively after award of contract to suit work/project priorities. The construction designs 

can also be revised due to any reason whatsoever before execution of that part of the work. 

No claim will be entertained from the contractor for any such revision if the construction 

drawings are at variance from those issued for offer purposes and also due to any revision of 

the construction drawings issued before execution of that part of the work. 

1.17 SIGNING OF CONTRACT: 

In the event of offer being accepted an intimation shall be given to the contractor, who 

shall thereupon attend office of Accepting Officer to sign copies of the Specification and 

other documents and to execute the contract agreement within specified dates of the issue of 

such intimation failing which acceptance of his offer shall be cancelled and his earnest money 

will be forfeited. 
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SECTION-III / Part -II 

GENERAL CONDITIONS OF CONTRACT 

2.1 SCOPE OF CONTRACT: 

Scope of the contract is to get the work done at labour rates on the guidelines of 

PSPCL/SLR schedule rates. Entire material will be supplied from the PSPCL stores. The 

work will be carried out in accordance with the stipulations laid down in the contract and 

additional drawings as may be provided by the Engineer-in-charge during execution of the 

works. 

2.2 SUPPLY OF PLANT MATERIAL AND LABOUR: 

Except where otherwise specified the contractor shall at his own expenses supply and 

provide all labour (including the supervision thereof) transport to or from the site (covered in 

schedule only) and in and about the works and other things of every kind required for the 

construction/ erection, completion and maintenance of works. 

2.3 FIRE FIGHTING EQUIPMENT: 

Contractor firm shall provide and maintain adequate portable firefighting equipment 

at the site during the performance of the contract to the satisfaction of the Engineer-in-charge 

and the local firefighting authority. The work shall be executed in such a manner so as to 

minimize fire hazards. 

2.4 WATER AND ELECTRICITY 

Contractor shall make his own electricity and water supply arrangement for 

construction as well as drinking purposes by installing tube wells, jet pumps etc. and laying 

distribution pipes wherever required. No arrangement will be made by the PSPCL for water 

supply. 

2.5 SETTING OUT: 

a) Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof. If at any time any error shall appear during the progress 

of any part of the work, the Contractor shall at his own cost rectify such error to the 

satisfaction of the Engineer. 

b) Contractor shall provide all facilities, instruments, and attendance to Sr. Executive 

Engineer or his deputed representative to check his work. Instruments brought by 

contractor shall be in good working conditions recently celebrated and are subject to 

approval by Sr. Executive Engineer. Checking in part or full of any setting out of any 

line or level by the Engineer shall not in any way relieve Contractor of his 

responsibility for the correctness thereof. 

c) Contractor shall establish and maintain base lines and bench marks adjacent to the 

various section of work. All such marks and stakes must be carefully preserved by 

Contractor and in case of their destruction/dislocation by him, or any of his employees 

of otherwise, will be replaced at Contractor's expenses. 
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2.6 WORK TO BE EXECUTED AS PER DRAWINGS SPECIFICATIONS ETC: 

The contractor shall execute the work strictly in accordance with the drawings & 

specifications. The Contractor shall also confirm exactly and faithfully to the designs, 

drawings and instructions in writing relating to the work as signed by the Engineer lodged in 

his office and/or supplied to the Contractor. 

2.7  DRAWINGS & SPECIFICATIONS: 

a) One set of the Drawings & Specifications and schedule of quantities shall be 

furnished by Engineer to Contractor. Such copies shall be kept on the works 

and Engineer and his representatives shall at all reasonable times have access 

to the same. They shall be returned to the Engineer by Contractor along with 

the final bill of the Contract. 

b) Matter shown either on the drawings or in the specifications shall be executed/ 

furnished as if shown in both except where specific provision is made in the 

drawings superseding the specifications. 

2.8 SITE FACILITIES BY CONTRACTOR: 

The contractor will be required to provide at his own cost all facilities for his office, 

warehouse, tool room, change-room, labour huts or any other building-structure required to 

execute his work.  

2.9 WORK TO PROCEED UN-INTERRUPTED: 

It shall be ensured by the contractor that work shall proceed un-interrupted even in the 

event of power failures. As such the contractor should install diesel, generator for adequate 

capacity or provide adequate number of diesel-operated machinery such as dewatering 

pumps, concrete mixers, diesel generator, vibrators, welding sets etc. 

2.10 NIGHT SHIFTS 

The time of completion shall be deemed to exclude working during night shifts. 

However, Engineer may consider granting permission for working during night shifts if 

considered essential to complete the work in the stipulated time, on a specific request by a 

contractor. Night work shall not entitle the contractor to any extra payment. Where night 

work is in progress, sufficient lights shall be provided by the contractor at his cost to 

safeguard the workmen and the public and suitable precautions shall be taken to prevent 

accidents. Excavated areas and under-ground open structures shall be properly barricaded and 

shall be provided with red lights to prevent accidental falls. 

2.11 CONTRACTORS'S STAFF 

Bidder shall have qualified engineers and foremen/supervisors with adequate 

experience in execution of works at the site for satisfactory progress and completion of the 

work as directed by Engineer. His site Engineer shall be responsible for all aspects of the 

work at the site and shall take instructions from the Engineer and carry out his instructions. 

All temporary electrical installations shall be supervised by a qualified electrical supervisor 

of the contractor. 
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2.12 PROTECTION OF WORK BY CONTRACTOR: 

During inclement weather or rain, contractor shall suspend concreting for such time as 

the Engineer may direct and shall protect from damage all works already in progress or 

completed just then. All such temporary protective measures shall be at contractor’s cost and 

the contractor at his own expenses shall make any damage to works good to the satisfaction 

of the Engineer.  

Should the work be suspended by reason of strikes/riot by contractor's own employees or any 

other cause whatsoever except the pre-majeure conditions contractor shall take all 

precautions necessary for protection of works and make good at his own expense any damage 

arising from any of these causes. 

2.13 CO-ORDINATION WITH OTHER AGENCIES: 

During the course of contractors’ work, other works either by the PSPCL or by other 

contractors or by both simultaneously will be in progress with in the project area. Contractor 

is to make his best effort to work in harmony with others in the best overall interest of the 

project and its speedy construction and comply with engineer's instructions in making 

alternative arrangements at any time for maintaining the work scheduled at no extra cost to 

PSPCL. 

2.14 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not assign or transfer the contract or any part thereof, of any 

share, or interest therein to any other person. 

2.15 COMPLIANCE TO REGULATIONS AND BYE LAWS: 

The Contractor shall conform to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any Central/State department or 

Undertakings with whose system the work is prepared to be connected. He shall before 

making any variation from the drawings or the specifications that may be necessitated for 

such connections, give the Engineer-in-charge notice, specifying the variation proposed to be 

made and reasons therefore and shall not carry out any such variation until he has received 

instructions from the Engineer-in-charge in respect thereof, the contractor shall be bound to 

give notice required by statute Regulations or Bye-laws as aforesaid and to pay all fees and 

taxes payable to any authority in respect thereof. 

2.16 CONTRACTOR TO REPORT ACCIDENT 

In the event of occurrence of any accident at or near the site of work or in connection 

with execution of the work, report shall be made immediately by the contractor to the 

Engineer, giving full details of the accident. He shall also report such accident to all the 

competent authorities. 

2.17 REMOVAL OF CONTRACTOR'S PERSONNEL/WORKMEN: 

The contractor shall employ on the execution of the works only such person as are 

skilled and experienced in their respective trades. The Engineer shall have full power at all 

times to object the employment of any workmen, foreman or other employee on the work by 

the contractor and if the contractor shall receive notice in writing from the Engineer 

requesting the removal of any such men or man from the work, contractor is to comply with 

the request forthwith. NO such workman, foreman or other employee after his removal from  
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the work by request of the Engineer shall be re-employed or re-instated on the work 

by the contractor at any time except with the prior approval in writing of the Engineer. The 

contractor shall not be entitled to demand the reasons from the Engineer for requesting the 

removal of any such workman, foreman or other employee. 

2.18 WORK OPEN TO INSPECTION 

All works under or in course of execution of executed in pursuance of the contract 

shall at all-time be open to the inspection and supervision of the any agency of the PSPCL 

Engineer-in-charge/ representative of Engineer and his subordinates and the contractor shall 

at all times during the usual working hours and all other times at which reasonable notice of 

the intention of the Engineer or his subordinate to visit the works shall have been given to the 

Contractor during which period either he could be present to receive order and instructions or 

have a responsible agent duly accredited in writing present for that purpose. Orders given to 

the Contractor's duly authorized agents shall be considered to have same force and effect as if 

they had been given to the contractor himself. 

2.19 NOTICE BEFORE WORK IS COVERED UP: 

The Contractor shall give not less than 7 days’ notice in writing to the Sr. Executive 

Engineer or his subordinate in-charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof taken before the same is so covered up or placed beyond the reach 

of measurement any work with the consent in writing of Sr. Executive Engineer or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of the measurement without such notice having been given or consent obtained the 

same shall be uncovered at the contractor's expenses, or in default thereof  no payment or 

allowance shall be made for such work or for the materials with which the same was 

executed. 

2.20 CONTRACTOR LIABLE FOR DAMAGE DONE: 

If the contractor or his work people or servants shall break, deface injure or destroy 

any part of a building if they may be working on any building, road, fence, enclosures or 

grass land or cultivated ground contiguous to the premises on which the work or any part of it 

is being executed, or if any damage shall happens to the work, while in progress, from any 

cause whatsoever, the contractor shall make the same good at his own expense, or in default, 

the Engineer may cause the same to be made good by other workman and  deduct the 

expenses for which the certificate of the Engineer shall be final from any sums that may be at 

any time thereafter may become, due to the contractor, or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof. 

2.21 CONTRACTOR'S SUPERVISION: 

The contractor shall either himself supervise the execution of the work or shall 

appoint at his own expense an Engineer as his accredited agent approved by the Engineer In 

charge, if the contractor does not himself have sufficient knowledge or experience to be 

capable of receiving instructions or cannot give his full attention to the works. The Contractor 

or his agent shall be present at the site(s) and shall superintend the execution of the work or 

works with such additional assistance in each trade, as the work involved shall require and 

considered reasonable by the Engineer In charge. Directions/instructions given by 
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Engineer/In charge to the Contractor's agent shall be considered to have the same force as if 

these had been given to the contractor himself. 

 

If the contractor fails to appoint a suitable agent as directed by the Engineer In charge, the 

Engineer In charge shall have full powers to suspend the execution of works until such date 

as suitable agent is appointed by the contractor and takes over the supervision of the work. 

For any such suspension, the contractor shall be held responsible for delay caused to the 

works. 

2.22 CONTRACTOR TO SUPPLY, PLANT, LADDERS, SCAFFOLDING AND 

SAFETY MEASURES ETC: 

The contractor shall supply at his own cost all materials except such special materials, 

if any, as may be supplied from the PSPCL's stores in accordance with the contract, plants 

tools, appliances, implements, ladders, cordage, tackle fuels, lubricants, gases, scaffolding 

and any temporary works etc. which may be required for the proper execution of the work in 

the original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the requirements of the Sr. 

Executive Engineer as to any matter on  which under these conditions he is entitled to be 

satisfied or which he is entitled to required together with carriage thereof to or from the work. 

The contractor shall also supply the requisite number of persons with means and materials 

necessary for the purpose of setting out works and counting, weighing and assisting in the 

measurement at any time and from time to time of the work or materials. Failing this the 

same may be provided by the Engineer at the expenses of the contractor and the expenses 

may be deducted from any money due to the contractor under the contract or from his 

security deposit or the proceeds of sale thereof or sufficient portion thereof. The contractor 

shall take all necessary precautions required to protect the public from accident and shall also 

be bound to bear expenses of defense of every suit, action or other legal proceeding at Law 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and costs which may be awarded in any such suit, action 

or proceedings to any such person or, which may with the consent of the contractor be paid in 

compromising any claim by any such person. 

2.23 WORK ON SUNDAYS/GAZETTED HOLIDAYS: 

As most of the work has to be carried out in the planned shutdowns and work permits 

so it will be required to carry out some work on Sundays and holidays and in odd hours 

especially in crowded markets/ busy roads but the sanction in writing of the Sr. Executive 

Engineer will be required. Nothing extra will be payable on a/c of working on Sundays and 

Gazetted holidays/ night shifts etc. 

 

2.24 COMPENSATION UNDER WORKMEN’S COMPENSATION POLICY:- 

 

           In case of fatal/non-fatal accident occurring due to electrocution on PSPCL's network  

for the negligence on the part of PSPCL, compensation to workmen shall be payable as per 

Policy issued vide Dy.Secy/  Industrial Relations, Patiala Office Order no. 10/IRO-676 dated 08-

12-2023,read with Manager Industrial Relations, Patiala memo number 10136/10495 dated 

13.09.2024 and memo number 10108/11208 dt. 01/12/2025 with upto date amendments (w.r.t. 

workers hired through Contractors/Outsourced Agencies). ANNEXURE –J. 

The contractor is required to enroll all the deployed workers covered for contract period in 
the mandatory group insurance scheme of minimum Rs.10 Lacs per worker from its own cost against 

disablement/death and medical treatment in case of accident. Comprehensive Insurance Policy 
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shall cover Temporary Disability/Permanent Disability/ Death. Contractor shall quote price 
accordingly. Group Insurance for Rs 10 lacs may be kept in view while quoting prices.   

 

2.25 CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENTS OR      

 TRANSFER OR SUB LETTING OF CONTRACT: 

The Accepting officer, without prejudice to any other right or remedy, which shall 

 accrue thereafter to PSPCL, shall cancel the contract in any of the following case: 

a) Being an individual or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or order for administration of his Estate made 

against him or shall take any proceedings for liquidation or composition under any 

Bankruptcy Act for the time being in force or make any conveyance or assignment of 

his effect of composition or arrangement for the benefit of his creditor or purport to 

do so, or if any application be made any Bankruptcy Act for the time being in force 

the  sequestration of his Estate or if a trust deed be granted by him on behalf of his 

creditors: 

OR 

b) Being a Company, shall pass a resolution or the court shall make an order of the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 

shall be appointed or circumstances shall arise which entitle the court or debenture 

holders to appoint a Receiver or Manager. 

OR 

c) Make an arrangement with or assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of inspection or his creditors: 

OR 

d) Suffers an execution being levied or his good works or property and allows it to be 

continued for a period of 21 days. 

                                                    OR 

e) Assign, transfer, Sublet or attempts to assign, transfer or sublet any portion of the 

work. 

 

Whenever the Accepting Officer exercises his authority to cancel the Contract under 

this condition, he may complete the work by any means at Contractor's risk and expense 

provided always that in the event of the cost of completion (as certified by Engineer-in-

Charge which is final and conclusive) being less than the contract cost, the advantage shall 

accrue to the PSPCL and that if the cost of completion exceeds the money due to the 

Contractor under the contract, the contractor shall either pay the excess amount ordered by 

the Engineer-in-charge or the same shall be recovered from the contractor by other means. 

Engineer-in-charge will have powers to take possession of the site and any materials, 

constructional plant, implements, stores, etc. thereon and or carry out the work by any means 

at the risk and cost of the contract. 

In case the PSPCL completes the work under the provisions of this condition, the cost 

of such completion to be taken into account in determining the excess cost to be charged to 

the contractor under this condition shall consist of the cost of materials purchased and/or 

labour provided by the PSPCL with an addition of such percentage to cover the 

superintendent and establishment charges as may be decided by the Engineer-in-charge 

whose decision shall be final and conclusive. 

If the contractor fails to pay the excess sum within a period of 30 days the Engineer-

in-charge shall have the right to sell any or all of the contractor's unused materials, 
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constructional plant, implements, temporary buildings etc. and apply the proceeds of the sale 

thereof towards the satisfaction of any sum due from the contractor under the contract and if 

thereafter be any balance outstanding from the contractor it shall be recovered in accordance 

with the provisions of the contract or by other means available. 

The contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and contractor shall not be entitled to recover or be paid any sum 

for any work actually performed under the contract, unless and until the Engineer- shall have 

certified the performance of such work and the value payable in respect thereof and the 

contractor shall only be entitled to be paid the value so certified after adjusting the amount 

due from him. 

2.26 CHANGE IN CONSTITUTION OF FIRM AND ADDRESS: 

In case of offer by partners any change in the constitution of the firm shall be 

forthwith, notified by the contractor to the Engineer for his information. Any change in the 

address of the contractor shall also be intimated to the Engineer forthwith. 

2.27 TERMINATION OF CONTRACT ON DEATH: 

Without prejudice to any of the rights or remedies under this contract of the contractor 

dies, the Accepting Officer shall have the option of terminating the contract without 

compensation to the contractor. 

2.28 SPECIAL POWERS OF DETERMINATION: 

If at any time after the acceptance of the offer, PSPCL shall for any reason what so 

ever not required the whole or any part of the work, to be carried out, the Engineer shall give 

notice in writing to the fact to the Contractor who shall have no claim to any payment of 

compensation or otherwise howsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not derive in 

consequences of the foreclosing of the work. He shall be paid at contract rates, for the full 

amount of the work executed including such additional works, e.g. clearing of site etc. as may 

be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment 

(as decided by the Accepting officer) for any expenses sustained on account of labour and 

materials collected but which could not be utilized on the work, as verified by the Engineer-

in-charge. The contractor shall not have any claim for compensation on account of any 

alterations having been made in the original specifications, drawing, designs, and 

instructions, involving any curtailment of the work as originally contemplated. 
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SECTION –III/Part-III 

PERFORMANCE OF THE CONTRACT & PAYMENTS 

3.1 SECURITY DEPOSIT 

i) The Earnest Money deposited at the time of tender submission shall be converted into 

Security Deposit. The Security Deposit will be deducted from all the bills at the rate of 

5% of the gross value of the work done from time to time after taking into account the 

EMD converted as security or the successful bidder may submit the additional /complete 

security deposit @ 5 % of total contract value in the form of BG (issued from SFMS 

compliant bank/DD/Digital mode of payment within 30 days from the award of contract. 

         ln case a firm deposits complete security deposit in the form of BG, its EMD shall 

be refunded on submission of BG.  

        No interest shall be payable to the contractors on the amount of security deposit. 

PEMD shall not be converted into Security Deposit 

ii) Turn-key Projects: For Turn-key projects such as design, manufacture, testing, laying, 

erection & commissioning and for repair works, the successful Tenderers/contractor shall 

be required to submit Security deposit for faithful execution of the Contract at the rate of 

Ten percent {10%) of contract value rounded off to a multiple of Rs. 10/- on the higher 

side in the form of Bank Guarantee (issued from sFMs compliant bank)/ Demand Draft/ 

digital mode of payment within 30 days from the award of contract.  

       Note: For Central/state or any other sponsored schemes the security deposit shall 

remain as per the Standard Bidding Document only.  

iii) The Tenderers having PEMD with PSPCL and hence exempted from depositing 

Earnest Money with Tenders, shall be required to submit security Deposit @5% or 10% of 

contract value applicable as per (i) or (ii) above resp. in the form of Bank Guarantee 

(issued from SFMS compliant bank)/ Demand Draft/ digital mode of payment within 30 

days from the award of contract. or The Security Deposit will be deducted from all the 

bills at the rate of 5%o or 10% of contract value applicable as per (i) or (ii) above of the 

gross value of the work done from time to time.  

Note:- The Bank Guarantee (issued from SFMS compliant bank) received by all offices 

of PSPCL from contractors/firms/vendors etc be confirmed/verified as per Instructions 

issued by the O/O Financial Advisor, PSPCL, Patiala office memo no. 84L/1L40 dated 

27.7.2023. 

 iv) The following shall be exempted from depositing security against purchase 

orders/contracts given to them :- 

 a, Public Sector undertakings owned by Pb. govt./central Gov./other State govt. supplying 

material directly through units owned by them subject to submission of documentary 

evidence of Government ownership, Exemption shall not be applicable if the Tender is 

submitted for supply of material through private unit/manufacturer.  

a. Suppliers/ Executors of Proprietary items or works. 
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B) REFUND OF SECURTTY DEPOSIT  

i) On faithful execution of contract in all respect the security deposit of the contractor shall be 

refunded after the expiry of warranty/defect liability period as provided in the contract. ln 

case of civil works minimum period of 6 months will be provided as defect liability period in 

the contract. ln case of labour contracts or other similar kind of jobs wherein defect liability 

period has not been defined in the contract, the defect liability period will be considered as 

one month after clearing of all dues/liability with the approval of concerned HOD,  

ii) Engineer-in-charge (AE/AEE up to Rs. 10 Lacs of the contract value and Addl. SE/Sr. Xen 

for works costing more than Rs.10 Lacs) shall issue the certificate for site clearance. 

 iii) For capital works provisional completion certificate shall be issued within 30 days of the 

completion of the work. A copy of the certificate shall be sent to Technical Audit 

Organization. On receipt of the report from Technical Audit after making 

recovery/rectification of the defects pointed out, construction Organization will issue final 

completion certificate.  

iv) On receipt of provisional completion certificate technical audit shall be carried out within 

defect liability period.  

v) Defect liability period shall commence from the date of completion of work.  

3.2 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

a) In any case in which under any clause or clauses of the contract, the contractor shall 

have rendered himself liable to pay compensation amounting to whole of his security 

deposit (whether paid in lump-sum or deducted by installment or in case of 

abandonment of the work owing to serious illness or death of contractor or any other 

cause, the engineer-in-charge on behalf of the PSPCL shall have power to adopt any 

of the following courses as he may deem best suited to the interest of the PSPCL: 

i)  To rescind the contract (of which rescission notice of 15 days in writing to the 

contractor under the signature of Engineer-in-charge shall be conclusive evidence) 

and in that case the security deposit of contractor shall stand forfeited and be 

absolutely at the disposal of the PSPCL. 

ii) The employ labour paid by the PSPCL, to supply materials to carry out the works, or 

any part of the works debiting the contractor with the cost of labour and the price of 

the material (as to the correctness of which cost and price, the certificate of the Sr. 

Executive Engineer shall be final and conclusive against the contractor) and crediting 

him with value of the work done, in all respects in the same manner and at the same 

rates as if it had been carried out by the contractor under the terms of the contract and 

in that case the certificate of Sr. Executive Engineer as to the value of the work done 

shall be final and conclusive against the contractor. 

iii) (a)- To order that  the work of the contractor be    measured  up   and  to  take    such 

part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess 

of the sums which would have been paid to the original contractor if the whole work 

had been executed by him (as to the amount of which excess expenses, the certificate 

in writing of the Sr. Executive Engineer shall be final conclusive) shall be borne and 

shall be paid by the original contractor and shall be deducted from any money due to 

him by the PSPCL under the contract or otherwise or from his security deposit or the 

sale proceeds thereof  or a sufficient part thereof. 

In the event of the above course being adopted by the Engineer-in-charge the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements, made any advance on account of or with a view to the execution of the 
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work or the performance of the contract. And in case the contract shall be rescinded 

under the provision aforesaid the contractor shall not be entitled to recover or be paid 

any sum for any works thereof actually performed by him under the contract unless 

and until Sr. Executive Engineer have certified in writing performance of such work 

and the amount payable to him in respect thereof and he only be entitled to be paid the 

amount as certified. 

b) In any case in which the power conferred by clause referred to above, shall have 

become exercise able and the same shall not be exercised, the non-exercise thereof 

shall not constitute a waiver of any of the conditions thereof and such powers shall be 

exercisable in the event of any future case of default by of the contractor when he is 

declared liable to pay compensation amounting to the whole of his security deposit 

and the liability of the contractor for past and future compensation shall remain 

unaffected. 

In the event of the person conferred the power by clause referred to above putting in 

force by any of the alternatives (i) to (iii) above vested in him under the preceding 

clause, he may, if he so desires, take possession of all or any tools plant, materials & 

stores, in or upon the work or the site thereof belonging to the contractor or procured 

by him and intended to be used for the execution of the work or any part thereof, 

paying or allowing for the same in account at contract rates or in case of these not 

being applicable at current market rates to be certified by the Sr. Executive Engineer 

whose certificate thereof shall be final and conclusive otherwise the Sr .Executive 

Engineer may by notice in writing to the contractor or any of his authorized agent 

require him to remove such tools, plants, materials or stores from the premises (within 

a time is to be specified in such notice) and in the event of the contractor failing to 

comply with any such requisitions, Sr. Executive Engineer may remove them at the 

contractor's expense or sell them by auction or private sale on account of the 

contractor and at his risk in all respects and the certificate of the Sr. Executive 

Engineer as to the expense of any such removal and the amount of the proceeds and 

expense of any sale shall be final and conclusive against the contractor 

 

FORFEITURE OF SECURITY DEPOSIT: In the event of default on the part of 

Contractor in the faithful execution, the security deposit shall be forfeited by an order 

of the Contracting Agency under intimation to other SEs/CEs and other agencies of 

PSPCL. In the case of field SR XEN's an order of forfeiture of Security Deposit shall 

be issued by them provided they are Contracting Agency; under intimation to their 

SEs, who in turn shall circulate the same to other SEs, CEs and other agencies of 

PSPCL. 

The forfeiture of Security deposit shall be without prejudice to any other rights arising 

or accruing to the PSPCL under relevant provisions of the contract like 

penalty/damages for delay in delivery or risk execution of work including suspension 

of business dealings with PSPCL for a specific period. 

3.3 EXTENSION OF TIME 

If the contractor shall desire an extension of the time limit for completion of the work 

on the ground of his having been unavoidably hindered in execution or of any other ground, 

he shall apply in writing to the Dy CE/SE DS and the Dy CE/SE DS may if in his opinion 

there are reasonable grounds for granting extension, allow such extension as he thinks 

necessary or proper. The decision of the Engineer-in-charge in this regard shall be final and 

binding. For any delay in work on account of act of omission or commission at the part of 

PSPCL viz. delay in issue of material, alterations, omission, additions, substitutions in 
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original specifications, drawings, design etc. only extension of time will be agreed for the 

period so lost and no compensation would be given on this account. 

3.4 BLACKLISTING OF FIRMS 

The authority next higher to the competent authority shall decide the question of 

blacklisting any firm or debarring any firm from business dealings. For instance, for cases 

decided by CPC/PPC/Purchase Committee (General), the competency to blacklist the firm 

lies with the WTDs. However, for cases decided by WTDs the competency to blacklist the 

firm shall be with the WTDs only. 

3.5 FORCE MAJEURE: 

If at any time during the continuance of the work the performance in whole or in part 

by either party of any obligation under this contract, shall be prevented or delayed by reasons 

of any war, hostility, acts of public enemy, Civil Commotion, sabotage, floods, explosion, 

epidemics, fires or other acts of God, strikes and lockout (hereinafter referred to as 

eventualities) then, provided notice of the happening of any such eventuality is given by 

either party to the other within 15 days from the date of occurrence thereof, neither party 

shall be reasons of such eventuality be entitled to terminate this contract nor shall either party 

have any claim for damages against the other in respect of such nonperformance or delay in 

performance and construction of work under this contract shall be resumed as soon as 

practicable after such eventuality has ceased. Appropriate extension in time of completion 

shall be granted. 

3.6 EXTRA ITEMS 

a) Extra items of work shall not vitiate the contract. The contractor shall be bound to 

execute extra items of work as directed by Engineer-in-charge. If extra items due to 

any alterations, addition or substitution or due to any other cause include any class of 

work for which no rate is specified in the contract, the rates for such item/items shall 

be worked out on the basis of Common Schedule of Rates and approved by the 

competent authority. Where the rates for non-agreement items do not exists in the 

Common Schedule of Rates, the same shall be determined by analysis. 

b) In case of contract, not based on the Common Schedule of Rates, the rates for such 

items shall be worked out as follows: 

i) Cost of labour shall be calculated on the basis of the actual labour employed 

(excluding supervisory staff) as recorded at site for the item of work to the 

entire satisfaction of the Nodal officer whose decision shall be final and 

binding. 

c) The Sr. Executive Engineer can sanction the rate provided the total amount of all such 

items under one contract is within his competence to accord technical sanction. When 

the total amount of all such items under one contract exceeds financial limit of the Sr. 

Executive Engineer, he shall refer the matter to the SE who will sanction the rate, if 

the total amount of all such items including those already sanctioned by the Sr. 

Executive Engineer is within his power to accord technical sanction, otherwise the 

matter will be referred to the CE/DS, South Zone who has full powers to sanction 

such rates.  

The Contractor shall deliver in the office of the Sr. Executive Engineer on or 

before the 10th of every month during the continuance of work covered by the 

contract, return showing details of any work claimed for as extra and as such return 

shall also contain the value of such work as claimed by the contractor for which value 
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shall be based on the guidelines given above. Extra items shall be taken in hand only 

after written order from Engineer-in-charge. The contractor shall include in such 

monthly return particulars of all claims of whatsoever kind and, howsoever arising, 

which at the date thereof he has or may claim to have against the PSPCLs under or in 

respect of or in any manner arising out of the execution of the work and the contractor 

shall be deemed to have waived all claims not included in such return and will have 

no right to enforce any such claims not so included, whatsoever be the circumstances. 

3.7 FACILITIES TO BE PROVIDED 

A) WATER & ELECTRICITY FOR CONSTRUCTION OF WORK & CONTRACTOR 

STORES/OFFICE: 

Refer Para 2.4 of Part-2 of Section-III 

3.8 COMPLETION/ FINAL CERTIFICATE 

On completion of every sub-work the contractor shall be furnished with completion 

certificate by the Sr. Executive Engineer of such completion but no such certificate shall be 

given nor shall the work be considered to be complete until works are taken over and/or duly 

tested and put to operation as the case may be nor until the work shall have been measured by 

the Sr. Executive Engineer or where the measurements have been taken by the subordinates 

until they have received the approval of the Sr. Executive Engineer the said measurement 

being binding and conclusive against the contractor. If the contractor fails to comply with the 

requirements of his clause as to removal of scaffolding, surplus material and rubbish and 

cleaning of dirt on or before the date fixed for the completion of the work, the Sr. Executive 

Engineer may at the expense of the contractor, remove such scaffolding surplus materials and 

rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall forthwith pay the amount of all the expenses so incurred, shall have no claim 

in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. 

Final completion certificate of the contract will be issued only after the entire sub-works are 

successfully completed and issued with the individual completion certificates. 

3.9 ALL COMPENSATION/ PENALTY PAYABLE TO BE CONSIDERED   

REASONABLE: 

All sums payable by way of compensation/penalty by contractor under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of PSPCL 

without reference to the actual loss or damage sustained, and whether or not any damage shall 

have been sustained. 

3.10 DEDUCTION OF AMOUNTS DUE TO PSPCL: 

Any excess payment made to the contractor inadvertently or otherwise under this 

contract or on any account whatsoever and any other sum found to be due to PSPCL by the 

contractor in respect of the contract or any other contracts or work order or on any account 

whatsoever may be deducted from any sum whatsoever payable by the PSPCL to the 

contractor either in respect of this contract or any work order of contractor or on any other 

account by any other office of the PSPCL. 
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3.11 ACTION WHERE NO SPECIFICATIONS: 

 In the case of any class or work for which there is no such specification mentioned in 

the contract, such work shall be carried out in accordance with specifications as decided by 

the concerned Design Officer. 

3.12 ACTION ON UNSATISFACTORY PROGRESS: 

If the progress of a particular portion of the work is unsatisfactory, the Sr. Executive 

Engineer whose decision shall be final, shall notwithstanding that the general progress of 

work is satisfactory be entitled to take action under Clause 3.2 I offer after giving the 

contractor 10 days’ notice in writing and the contractor will have no claim for compensation 

for any loss sustained by him owing to such action. 

3.13 DIARY & PROGRESS REPORT: 

a) A daily diary register will be kept at site office. Contractor will supply all detailed 

information every day at 9.30 hours for the preceding day and the diary will be jointly 

signed by Sr. Executive Engineer/AEE/AE and contractor's representative every day in 

token of its correctness. A work instruction Book serially numbered will also be kept at 

site office and day-to-day instructions will be given in that Book. Contractor's 

representative shall report every day to see these instructions and sign them at the bottom 

in token of his having seen them. If the contractor's representative does not actually see the 

instructions and or sign the same that shall not be in any way relieve him of his obligations 

or responsibilities. 

b) Contractor shall supply all information regarding procurement of material and progress of 

construction work, as is required by the Sr. Executive Engineer, for compiling the weekly 

progress reports. This information shall be supplied at 9.00 hours on every Monday, for 

the preceding week. 

 

3.14 DAMAGED WORKS: 

The contractor will be responsible for any and all losses of materials and damage to 

works till they are handed over as a result of floods, earthquake, wars, rains, storms and other 

such acts of God etc. The owner will not be responsible for any compensation as a result of 

such damage or loss to the contractor and the contractor shall be liable to get right such 

damage at his own cost to the satisfaction of the Engineer/Owner. The contractor shall 

arrange insurance against above risks at his cost. 

3.15 PENALTY FOR DELAY: 

The time allowed for carrying out the work as entered in the contract shall be strictly 

observed by the contractor and shall be reckoned from the date on which order to commence 

work is given to the contractor. The work shall throughout the stipulated period of the 

contract be preceded with all due diligence (time being deemed to be the essence of the 

contract on the part of the contract) and the contractor shall pay as penalty as under: -  

Penalty equal to one half percent per week subjected to maximum of 10 % of balance work of 

respective month on the pro-rata cost of balance connections. The penalty shall be calculated 

in proportionate to the total cost of work order and no of connections allotted and will be 

imposed on balance connection for respective month. However, after full completion period, 

the contractor shall pay as penalty equal to an amount of one half percent of actual cost of 

work order (Standard condition of PSPCL) as shown in contract for every week, if the work 
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remains unfinished after the contract completion period but the entire amount of penalty to be 

paid under the provision of this clause shall not exceed 10% of the actual total cost of the 

work order which will include the estimated cost of the balance work left out. However, the 

penalty deducted due to noncompliance of monthly progress, the same shall be adjusted 

during the final computation of penalty. This clause will be made applicable phase wise by 

considering contract value of each phase separately. 

3.16 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work, 

that any work has been executed with unsound imperfect of unskillful workmanship, or with 

materials of any inferior description or that any materials of articles provided by him for the 

execution of the work are unsound, or of a quality inferior to that contracted or otherwise not 

in accordance with the contract, the contractor shall on demand in writing from the Engineer-

in-charge specifying the work materials or articles complained of notwithstanding that the 

same may have been inadvertently passed, certified and paid for forthwith rectify or remove 

and reconstruct the work as specified in whole or in part as the case may require or as the 

case may be, remove that materials or articles so specified and provide other proper and 

suitable materials or articles at his own proper charge and cost, and in the event of his failing 

to do so within a period  to be specified by the Engineer-in-Charge may rectify or remove and 

re-execute the work or remove and replace with other material or articles complained of as 

the case may at the risk and expense in all respect of the contractor. 

3.17 PAYMENTS: 

a) The contractor shall submit all bills on the printed forms in the office of the concerned 

Addl.SE/Sr. XEN, and charges in the bills shall always be entered at the rates 

specified in the Work Order.  

b) A bill shall be submitted by the contractor each month on or before the date fixed by 

the Addl.SE/Sr. XEN concerned for all works executed in the previous month (or on 

completion of any sub work) and Addl. SE/Sr. Executive Engineer shall take or cause 

to be taken the requisite measurement for the purpose of having the same verified and 

the claim, as far as admissible, adjusted, if possible before the expiry of ten days from 

the presentation of bill. 

c) No payment shall be made for works estimated to cost less than rupees ten thousand, 

till after the whole of the works shall have been completed and a certificate of the 

completion given. But in the case of works estimated to cost more than rupees ten 

thousand the contractor shall on submitting the bill thereof be entitled to receive a 

monthly payment proportionate to the part thereof when approved and passed by the 

Engineer-in-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the Contractor. But all such intermediate 

payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for work actually done and complete, and shall not preclude 

the requiring of bad, unsound and imperfect or unskillful work to be removed and 

taken away and reconstructed or re-erected or be considered as an admission of the 

due performance of the contract or any part thereof in any respect, or the accruing of 

any claim, nor shall it conclude, determine, or affect in any way the powers of the 

Engineer-in-charge under these conditions, or any of them as to the final settlement 

and adjustment of the accounts or otherwise, or in/any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within one month of 

completion of the work otherwise the ASE/Sr. XENs Certificate of the measurement 
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and of the total amount payable for the work accordingly shall be final and binding on 

all parties. 

a) The payment terms shall be regulated as under: - 

i) Up to 90% payment against Work executed and energized but not handed 

over/ finally accepted.  

ii) Balance payment on acceptance/ taking over of the work. 

iii) The contractor shall indemnify the PSPCL on non-judicial stamp paper against 

safe custody of the said material and that the same material will be used for 

execution of work for which the payment has been made. 

 

3.18 MODE OF PAYMENT 

1 Usual procedure as per PSPCL for payment to the contractor as per PSPCL instruction 

shall be followed. However, before payment, the measurement of the works executed by 

the contractor shall be recorded by the JE in charge and checking the same by concerned 

AEE/AE and counter/ sample checking by Addl.SE/ Sr.XEN concerned for quality 

assurance. All payments pertaining to these works shall be made by respective DS 

Divisions. 

2 Payment to contractor for erected works shall be released only on the basis of 

measurement of erected works.  

3 DDO will ensure about registration of firm under Building & Other Construction Workers 

Act-1996 under Section- 7 and Section 12 before payment of running bill. 

4 However, payment will be made after pre-audit the bills from AO Works/Banking. During 

execution of work, under un-foreseen circumstances, some dispute may crop up or may 

need some clarifications on any issue, the same shall be reviewed by the Superintending 

Engineer/DS Circle Patiala and his decision shall be final and binding for all intents and 

purposes. 

5 Any Bank charges levied by the bank will be borne by the contractor. 

3.19 PAYMENT OF FINAL BILL: 

After the work is completed, final bill would be paid on the certification of an officer 

not below the rank of ASE/ Sr.XEN (and of AE/ AEE in case of sub-works) that the work is 

done according to drawings and specifications attached to the offer and on recording of 

detailed measurements, if any additions and alterations have carried out, detailed 

measurements in respect thereof shall be recorded and extra payments or deduction are to be 

regulated as per item rates offered by the contractor while submitting the offer and if there are 

any items in the additions and alteration for which the contractor has not offered a rate, the 

payment shall be regulated as per clause for "extra items". 

3.20 SIGNING OF RECEIPTS FOR PAYMENTS: 

The PSPCL may refuse or suspend payments on account of a work when execution by 

a firm or by contractor described in their offer as firm unless receipts are signed by all the  

partners or one of the partners or some other person who produces written authority 

enabling him to give effectual receipts on behalf of firm. 

3.21 ARBITRATION CLAUSE: 

If any question, difference or objection, whatsoever shall arise in any way connected 

with or arising out of this instrument or the meaning or operation of any part thereof for the 

rights, duties or liabilities of either party then save in so far as the decision or any such matter 

is herein before provided and has been so decided every such matter including whether its 
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decision has been otherwise provide for and/or whether it has been finally decided 

accordingly, or whether the contract should be  terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as the result of such termination shall be 

referred, for sole arbitration of the nominee of the PSPCL, who in case of dispute involving 

an amount exceeding Rs.50,000/- shall give a reasoned award and his decision shall be final 

and binding and where the matter involves a claim for the payment or recovery or deduction 

of money, only the amount, if any awarded in such arbitration shall be recoverable in respect 

of the matter so referred. If the matter is not referred to arbitration within 180 days of the date 

of completion of work or payment of the final bill whichever is later all the rights and claims 

under the contract shall be deemed to have been forfeited and absolutely barred. 

a) Upon every or any such reference, the cost of and incidental to the reference and 

award respectively shall be in discretion of the Sole Arbitrator so appointed who may 

determine the amount thereof or direct the same to be taxed as between solicitor and 

client or as between party and party and shall direct by whom and to whom and in 

what manner the same is to be borne and paid. 

b) The work under the contract shall be continued during the arbitration proceedings and 

no payment due or payable by the purchaser/PSPCL shall be withheld on account of 

such proceedings. 

3.22 DISMANTLED MATERIALS: 

Some of the dismantled materials received from the dismantlement of structures, 

works, huts etc. shall have to be re-used handed over to the owner & stacked in a manner 

approved by the Engineer in stores/site without any extra cost to the owner.  

3.23 RECISION OF CONTRACT: 

a) Makes default in commencing the work within a reasonable time from the date of 

issue of work order and continue in that state after a reasonable notice from Engineer-

in-charge. In the opinion of the Engineer-in-Charge at any time, whether before or 

after the date or extended date for completion, make default in proceeding with the 

work, with due diligence and continue in that state after a notice of seven days from 

Engineer-in-Charge. 

 

b) Fails to comply with any of the terms & conditions of the contract or after 7 days’ 

notice in writing with orders properly issued the render. Fails to complete the work, 

work order and items of work on individual dates for completion and clears the site on 

or before the date of completion or fails to achieve the progress as set out in the 

contract. 

c) If contractor commits breach of any terms/conditions envisaged in the contract. Any 

bribe, gratuity, gift, loan, perquisite, records or advantage, pecuniary or otherwise 

shall either directly or indirectly be given, promised or offered by the contractor or 

any of his servants or agents to any public officer, person in the employment of 

PSPCL in any way relating to his office or if any such officer or person of PSPCL 

shall become in any way directly or indirectly interested in the contract. 

d) In such case the PSPCL may notwithstanding any previous waiver, alter giving 10 

days’ notice in writing to contractor, terminate the contract and the security deposit of 

the contractor shall thereupon stand forfeited and in addition the contractor shall not 

be entitled to recover or be paid for work theretofore actually performed under the 

contract and further, PSPCL may enter upon and take possession of the works and all 

plant, tool, scaffolding, sheds, machinery etc. and materials lying upon premises or 

the adjoining lands or roads and use the same as his own property or may employ the 

same by means of his own servants an workmen in carrying on and completing the 
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works and contractor shall not in any way interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing the finishing of using the material and plant for the works, when the work 

shall be completed or as soon thereafter as convenient, Engineer shall give a notice in 

writing to contractor to remove his surplus materials and plant and should fails to do 

so within a period of 14 days from issue of the notice by him, PSPCL may sell the 

same by public auction. The amount so realized shall be adjusted against any money 

due to the PSPCL by the contractor. 

e) In case the PSPCL intends to foreclose the contract before the completion of the job 

due to any reason then the Engineer-in-charge shall serve 30 days clear notice to the 

contractor. The work completed up to date of issue of the notice shall be measured 

jointly, un-utilized materials supplied by the PSPCL shall be returned to the store at 

issue rate including storage charges. The contractor shall be compensated for un-

utilized material procured by him on the original rate of purchase duly supported by 

the bills or the market prevailing rate whichever is more. No compensation will be 

payable for the material/T&P brought to site after the issue of the notice. The 

contractor shall not be entitled for any other claim whatsoever on this account. 

f)      If contractor shall assign or transfer the contract or any part thereof, of any share, or   

interest therein to any other person. 

3.24 PRIORITIES &LICENCES BY CONTRACTOR: 

The contractor shall be responsible for making his own arrangement for priorities or 

licenses, for all materials, which are not to be supplied by the Electricity PSPCL. Only 

recommendatory letters where necessary shall be issued on the specific request by the 

contractor. 

3.25 JURISDICTION: 

Jurisdiction for filing any suit in case of any dispute shall be the Courts at Patiala, 

Punjab. 

3.26 NEGOTIATION: 

No negotiation affecting prizes or basic features of NIT/Specification shall be 

conducted with contractors after opening of offers except under specific orders of accepting 

authority after the reasons to be recorded. 

3.27 INTERPRETATION 

If any time, any question arises relating to the interpretation of these specifications, it 

shall be referred to the CE/DS South Zone, PSPCL, Patiala whose decision on the point shall 

be final. 
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SECTION-III/ Part-IV 

FAIR WAGE CLAUSES &LABOUR REGULATIONS 

4.1.0 FAIR WAGES: 

4.1.1 The contractor shall pay not less than fair wage to labour engaged by him on the 

work. Fair wage means wage whether for time or piece work notified from time to 

time for the work and where such wages have not been so notified the wages 

prescribed by the Punjab Government, PWD/PSPCL for District in which the work is 

done. 

4.1.2 The contractor shall not withstand the provisions of any agreement to the contrary, 

cause to be paid fair wage of labourer’s indirectly engaged by him on the work in 

claiming any labour engaged by his contractor in connection with the said work as if 

the labourer’s had been directly employed by him. 

4.1.3 In respect of all labour directly or indirectly employed on the works for the 

performance of the Contractor's part of the agreement the Contractor shall comply 

with or cause to be complied with the Punjab Govt. Contractor's labour Regulations 

made by the Government from time to time in regard to payment of wages, wage 

period, deductions from wage and other terms of employment of inspection and 

submission of periodical returns and all other matters of like nature. 

4.1.4 The concerned ASE/Sr. XEN DS Division shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required for making 

good of non-fulfillment of conditions of the Contract from the benefits of the works. 

Non-payment of wages or decisions made from him or their wages which are not 

justified by the terms of the Contractors or for observance of the regulations  

4.1.5 Vis-à-vis Punjab Govt./PSPCL. The Contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations without 

prejudice to his right to claim indemnity for his Sub-Contractor. 

4.1.6 No labour below the age of 18 years and more than 60 years shall be employed on the 

work. 

4.1.7 It will be the responsibility of the Contractor to ensure that trees in the camp site and 

in the vicinity, there fruit etc. are not damaged by his labour or agent. Cost of such 

damage, if any, shall be assessed at the discretion of the Sr. Executive Engineer and 

deducted from the bill of the contractor. 

4.2.0 CAMPS & CONVENIENCES: 

4.2.1.1 Suitable temporary hutting, accommodation as in the opinion of the concerned Sr. 

Executive Engineer may be necessary, outside the premises of the PSPCL's land. The 

Contractor shall not put up any unauthorized canteens or tea shops on PSPCL's 

property without the knowledge and prior approval of the Sr. Executive Engineer in 

writing. 

4.2.2 Trenches, Latrines, bathing enclosures and platform separately for men and women 

and their regular cleanliness to the satisfaction of the Medical Officer In- charge of 

the area. 
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4.2.3 Clean drinking water to be provided by the Contractor. 

4.3.0 MONTHLY RETURN REGARDING WAGES: 

The Contractor shall be required to submit to Labour Welfare Officer/Sr. Executive 

Engineer, on the tenth of every month a return on the prescribed form for the payment 

of wages under the fair wage clause. This failure of the Contractor to do so shall be 

considered as breach of the Contract and will be dealt with as such. 

4.4.0 CONTRACTOR'S LABOUR REGULATIONS: 

4.4.1 DEFINITIONS: In these regulations unless otherwise expressly indicated the 

following works and expressions shall have the meaning hereby assigned to them 

respectively, that is to say: 

a) Labour means workers as employed by PSPCL/Public Works Department by 

the Contractor directly or indirectly through a Sub-Contractor/or other person or any 

agent on his behalf. 

b) 'Contractor' shall include every person whether a Sub-Contractor or headman 

or agent, employing labour on the work taken on contract. 

c) 'Wage' shall have the same meaning as defined in the payment of wages Act, 

1936 and includes time and piecework rate wages. 

4.4.2 DISPLAY OF NOTICES REGARDING WAGES ETC. 

The Contractor shall before the commences his work on contract display and correctly 

maintain and continue to display and correctly maintain in a clean and legible 

conditions in conspicuous places on the work notice in English and the local Indian 

Languages spoken by the majority of the workers, giving the particulars of wages and 

other alike matter as required under regulations. 

4.4.3 PAYMENT OF WAGES: 

a) Wages due to every worker shall be paid to him directly. 

b) All wages to be paid in bank account. 

c) The Contractor shall fix the wage periods in respect of which the wages shall be 

payable. 

d) No wage period shall exceed one month 

e) Wages of every workmen employed on the Contract shall be paid before expiry of the 

day after the last day of the wage period in respect of which the wages are payable. 

f) When the employment of any worker is terminated by or on behalf of the Contractor, 

the wages earned by him shall be paid before the expiry of the day succeeding the one 

on which his employment is terminated. 

g) All payment of wages shall be made on a working day. 

h) Wage register and wage card etc.: 

The Contractor shall maintain a wage register of workers, in such form as may be 

convenient, but the same shall include the following particulars. 

i) Rate of daily or monthly wages. 

ii) Nature of work on which employed. 

iii) Total amount payable for the work during each wage period. 

iv) Total numbers of days worked during each wage period. 
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v) All deductions made from the wages with an indication in each case on the ground for 

which the deduction is made. 

vi) Wages actually paid for each wage period. 

vii) The Contractor shall also maintain a wage card for each worker employed on the work. 

viii) The authority competent to accept the Contract may grant an exemption from the 

maintenance of wage register and wage cards, to a Contractor who in his opinion may 

not directly or indirectly employ more than one hundred persons on the work. 

4.4.4 FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGE: 

The wages of a worker shall be paid to him without any deduction of any kind except 

the following: - 

a) Fines 

b) Deductions for absence from duty i.e. from the place or places where by the 

terms of his employment he is required to work. The amount of the deductions 

shall be in proportion to the period for which he was absent. 

c) Deduction for damages to or loss of goods expressly entrusted to the employed 

persons for custody or for loss of money for which he is required to account 

where such damage or loss is directly attributable to his neglect or default. 

d) Any other deduction, which the PSPCL may from time to time allow. 

e) No fines shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 

of showing causes against such fines or deductions. 

f) The total number of fines, which may be imposed in one wage period on a 

worker, shall not exceed three percent of the wages payable to him in respect 

of that wage period. 

g) No fines imposed on any worker shall be recovered from him by installments, 

or after the expiry of 60 days from the date of which it was imposed. 

4.4.5 REGISTER OF FINES ETC: 

 a) The Contractor shall maintain a register of fines and of all deductions for damages or 

loss. Such register shall mention the reason for which fine was imposed or deduction 

for damage or loss was made. 

b) The Contractor shall maintain a list in English, Hindi and in the local Indian 

Language clearly defining acts and conditions for which penalty or fine can be 

imposed. He shall display such list and maintain it in a clean and legible condition in 

conspicuous places on the work. 

4.4.6 PRESERVATION OF REGISTERS: 

The wage register, the wage card and the register of fines, deduction required to be 

maintained under these regulations shall be preserved for 12 months after the date of 

last entry made in them. 
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4.4.7 POWER OF LABOUR WELFARE OFFICE TO MAKE INVESTIGATION OF 

ENQUIRY: 

Authority of the Punjab Government in their behalf shall have power to make 

enquiries with a view of ascertaining and enforcing due and proper observance of the 

wage clauses and the provision for regulation. He shall investigate into any complaint 

regarding any fault made by the Contractor or by the Sub-Contractor in regard to such 

provision. 

4.4.8 REPORT OF LABOUR WELFARE OFFICER: 

The Labour Welfare Officer or any other person authorized aforesaid shall submit a 

report of the results of investigation or enquiry to the Sr. Executive Engineer 

concerned indicating the extent if any, to which the fault has been committed and the 

amount of the recoveries in respect of the cost of commission and omission of the 

labourer, with a note that necessary deduction from the contractor's bill be made and 

the wages and other deductions paid to the laborers concerned. 

4.4.9 APPEAL AGAINST THE REMISSION OF LABOUR WELFARE OFFICER: 

Any person aggrieved by the decision and recommendation of the Labour Welfare 

Officer or their person so authorized may appeal against such decision to the Labour 

Commissioner but subject to such appeal the decision of the officer shall be final and 

binding upon the contractor 

4.4.10 INSPECTION OF REGISTERS AND CARDS: 

The Contractor shall allow inspecting of the registers and cards to any of his workers 

or to his agent at a convenient time and place after due notice is received, or to the 

Labour Welfare Officer or any other officer authorized by the Punjab Government on 

its behalf. 

4.4.11 SUBMISSION OF RETURNS: 

The Contractor shall submit periodical returns as may be specified from time to time. 

4.4.12 AMENDMENTS: 

The Punjab Government may from time to time, add to or amend these regulations 

and on any question so as to effect applications interpretations of these regulations. 

The decision of the Labour Commissioner to the Punjab Government or any other 

person authorized by the Punjab Govt. in that behalf shall be final. 

 

4.5 INTOXICANTS: 

Contractor shall not permit or suffer the introduction or the use of intoxicant upon the 

works embraced in his contract or upon any of the ground occupied or controlled by 

him. 

 

4.6 E.P.F. 

The contractor will submit to PSPCL, the EPF clearance certificate from the Regional 

Provident Fund Commissioner authorities from time to time. The final bill and 

security of the contracting agency will be released only after the contracting agency 

will supply the final clearance for the project from the Regional Provident Fund 

Commissioner authorities. 
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4.7 CO-ORDINATION WITH OTHER AGENCIES: 

During the course of contractor’s work, other works either by the PSPCL or by other 

contractor or by both simultaneously will be in progress with in the project area. 

Contractor is to make his best effort to work in harmony with others in the best 

overall interest of the project and its speedy construction and comply with Engineers 

instructions in making alternative arrangements at any time for maintaining the work 

scheduled at no extra cost of PSPCL. 

 

4.8 ASSIGNMENT OR TRANSFER OF CONTRACT; 

The contractor shall not assign or transfer the Contract or any part thereof, any share, 

or interest there in to any other person. 

 

4.9 COMPLIANCE TO REGULATIONS AND BY LAWS; 

The contractor shall confirm to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any Central/State Department 

or Undertakings with whose system the work is prepared to be connected. He shall, 

before making any variation from the drawings or the specifications that may be 

necessitated for such connections, give the Engineer-in-charge notice, specifying the 

variation proposed to be made and reasons therefore and shall not carry out any such 

variation until he has received instructions from the Engineer-in charge in respect 

thereof, the contractor shall be bound to give notice required by Statute Regulations or 

Bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 

thereof. 

 

4.10 GST 

The contractor will be fully responsible to pay the GST applicable from time to   time. 

The payment of next RA bill of the contractor shell be processed after receipt of 

payment of GST of previous labour bill by the contractor to the concerned 

department. 

 

 

               s/d 

SE/DS Circle, 

 PSPCL, Patiala. 
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SECTION-IV 

 

TECHNICALSPECIFICATIONS 

Technical Specification for erection of 11 KV HT Lines & LT Lines 

 

1. Erection of 9- & 8-meter Pole As per Drg. DD No. 2/117 1.5 

meter deep 

2. Fitting of Stay & Staying arrangement As per Drg. DDu 

9/118,10/129,11/130,131,133 

3. Fixing the Cross Arm As per Drg. DDU-162 

4. Earthing of Poles/GOS As per DDU 186 

5. Span Length As per Annexure-II 

6. Other works As per standard design of 

PSPCL. 

 

 



   50 
 

 

 



   51 
 

 



   52 
 

 



   53 
 

 



   54 
 

 



   55 
 

 



   56 
 

 



   57 
 

 



   58 
 

 



   59 
 

ANNEXURE-I 

 

Techno-Commercial Bid (Annexure-I(A) to Annexure-I(J)) 

 

ANNEXURE-A  

 

a) General Information 

Name and Address of the Firm  

Head Office Address  

Contact Persons 

(With Telephone Nos. Office & Residence) 

 

Fax No.  

E-Mail  

Year of incorporation    

Offer Validity (Min 120 days)  

Earnest money @2% of estimated tender cost subject to a minimum of Rs 

5000 and Maximum of Rs. 10.00 Lacs OR Valid PEMD of Rs 2.5 lacs. 

 

Valid EPF&ESI Registration Certificate   

Valid ‘’A” Class Electrical Contractor Certificate from CEI, Punjab.  

Copy of PAN Card.  

GST Registration Certificate  

Proof of Experience: Tenderer shall submit proof of experience as a 

contractor or sub contractor of having successfully executed similar works 

of erection of EHT/HT/LT Lines/DTs etc in PSPCL,PUDA, Railways, 

NHAI, PWD, Public Sector Undertakings or other Govt/Semi Govt. 

Organization, Work  of CHB as below : 

1) Experience of above completed  work of aggregate value not less than 

amount equal to 40% of estimated tender cost each in any three years in 

last seven years i.e. from 2018-19 to 2024-25. Work of aggregate value 

completed to the date of floating the tender will be counted towards 

experience. 

or 

2) Experience of above completed  work of aggregate value not less than 

amount equal to 50% of estimated tender cost each in any two years in last 

seven years i.e. from 2018-19 to 2024-25. Work of aggregate value 

completed to the date of floating the tender will be counted towards 

experience 

or 

3) Experience of above completed  work of aggregate value not less than 

amount equal to 80% of estimated tender cost each in any one year in last 

seven years i.e. from 2018-19 to 2024-25. Work of aggregate value 

completed to the date of floating the tender will be counted towards 

experience. 

Note:-1. Contractor/Sub contractor  shall  furnish  any of  above 
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mentioned  Experience  certificate of completed work duly  signed 

by Sr.XEN . 

2. Sub contractor must be authorized by competent authority of 

PSPCL,PUDA, Railways, NHAI, PWD, Public Sector 

Undertakings or other Govt/Semi Govt. Organization etc. 

 

Proof of enlistment if Registered with PSPCL. If Not, Registration fee as 

applicable must deposit before submission of bid. 

 

Proof of Bank Solvency equal to 15% of estimated tender cost issued after 

01-04-2025. 

 

Duly audited annual financial reports /average annual turnover equal to 30% 

of estimated tender cost in last three years i.e. 2021-22,2022-23,2023-24 

certified by Charted Accountant along with his UDIN number. 

 

Affidavit regarding non defaulter of EPF, ESI, GST & Service Tax of last 

Five Years (or as applicable) & regarding non Black listing of firm by any 

Govt./Semi Govt./PSU  of India duly attested by Executive Magistrate. 

 

Undertaking from the bidder that in case of award of contract to them, they 

shall furnish Labour License issued from Labour Deptt. Or undertaking 

regarding Exemption of labour licence before the commencement of work. 

 

Undertaking regarding Registration Under Building and Other Construction 

Worker Act 1996 under Section 7& 12 

 

Income Tax Returns of firm as well as Directors/ Partners/ Proprietor of the 

firm for the latest 3 years. 

 

Form 26 AS of the firm for the corresponding years of Experience.  

Legally valid Authorization signed by Chairman & other Directors of the 

firm  in case of Limited Companies & by all partners in case of partnership 

firms authorizing the signatory to sign the tender & deal with PSPCL. 

 

Contractor shall furnish the performance certificate duly signed by Sr.Xen & 

counter signed by concerned SE. 

 

 Price Bid duly filled up complete in all respects.  

Undertaking regarding unconditional acceptance of all terms and conditions 

of PSPCL. 

 

Undertaking regarding signing of all Tender Documents.  

 

Note:  

1 Relevant supporting documents must be uploaded on website https://eproc.punjab.gov.in 

Detailed information regarding Tenders can be downloaded from the website 

https://eproc.punjab.gov.in 

2 It is informed that in case tender process is not completed due to any reason, no 

corrigendum will be published in newspapers. Details regarding corrigendum may be seen 

on official, PSPCL Website. www.pspcl.in  

https://eproc.punjab.gov.in/
https://eproc.punjab.gov.in/
http://www.pspcl.in/
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3  If any documents uploaded by the bidders s found bogus/fake at any later stage, action 

will be taken against such firm as per rules and regulations of PSPCL. 

4 If any document remains un-uploaded by the bidder, no such document will be accepted 

later on at any cost. Only such documents uploaded by the Bidders will be accepted on 

the basis of which evaluation of bidders be accounted for.  

 

 

 

 

 

Date:        SIGNATURE OF BIDDERS  

Place: 

NAME:  

Designation and Seal: 
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ANNEXURE-B 

Experience and Turnover  

This includes the Bidder experience in handling similar kind of works in various Govt. / Semi 

Govt. organizations. Bidder should submit satisfactory performance certificate from various 

utilities in respect of experience in execution of similar works. The firm should not have been 

blacklisted by any central / state / public utility at the time of submission of bid. 

The details may be given in Performa given below. The bidder may also use his own 

Performa if he wants to provide additional information 

 

 

Note:    a) Relevant supporting documents may be attached. 

Sr. No Name of 

office  

(Govt./Semi-

govt) 

Financial 

Year 

Nature of Work Contract 

value as per 

work order 

Amount of 

Successfully 

executed work   
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ANNEXURE-C 

DEVIATION SCHEDULE  

 

Bidder shall carefully state below any and all points in this proposal which are not in 

accordance with PSPCL’s Technical Specification and the General Instructions: - 

 

Sr. No. Para no. Technical Deviation, if any. 

1. 

2. 

3. 

contd… 

  

Sr. No. Para no. General/Commercial Deviation, if any.  

1. 

2. 

3. 

contd… 

  

 

We hereby certify that the above mentioned are the only deviations from Purchaser’s 

aforesaid specifications and general conditions. 

 

Note: The bidder is to clearly indicate any deviation in technical & general terms and 

conditions in this Annexure only. In case, the Technical Specification as well as 

General conditions of Tender Specifications are acceptable in to the word ‘NIL’ shall 

invariably be put in the above Columns. In case, nothing is mentioned here then it shall 

be presumed that there is no deviation in the offer and terms and conditions of the 

specifications are acceptable to the bidder in to. 
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ANNEXURE-D 

ABSTRACT OF TERMS AND CONDITIONS 

(To be filled online) 

1. Earnest Money Deposit  

a. Contractor Draft details  

b. Proof of deposit of cash, if deposited 

2.   Processing Fee –      Yes / No 

  As per Eproc website of Punjab Govt.   Yes/ No 

3. Validity   (120 days)      Yes/ No 

4.  Terms of Payments  

whether agreeable to PSPCL’s terms  Yes / No  

5.  Schedule date of Completion   

whether agreeable to PSPCL’s terms  Yes / No  

6.  Guarantee  

whether agreeable to PSPCL’s terms  Yes / No  

7.  Penalty 

whether agreeable to PSPCL’s terms  Yes / No  

8.  Whether agreed to technical specifications /  

scope / objective of work and drawings     Yes / No  

9.  Whether photo copies of clearances from  

Income tax department have been enclosed     Yes / No  

10.  Whether registered with PSPCL   Yes /No 

 

If No Registration fee as applicable must deposit before online submission of Tender 

documents. 

 

 

 

 

DATE:    (SIGNATURE OF AUTHORIZED REPRESENTATIVE)   

 

PLACE:    

NAME: 

 

DESIGNATION & SEAL: 
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ANNEXURE-E 

 

AFFIDAVIT 

 

I, …………………………………. S/o Sh. ……………………… R/o 

H.No………………………………… …………………………………………………., do 

hereby solemnly affirm and declare on oath as under: - 

1. That I am permanent resident of above given address. 

2. That the firm had not been defaulter in respect of deposition of Service Tax, EPF, 

ESIC, GST etc.to the concerned department for the workers deployed against work 

orders placed by PSPCL on it during the last five years. In any case the responsibility 

for deposition of GST, Service Tax, EPF, ESIC of the workers engaged by the firm 

shall lie with the firm only. In case the firm is found defaulter at any stage in this 

regards the contract shall be cancelled/Terminated without any notice. 

3. That nothing is due towards our A/c No.…………………….... of EPF. The firm has 

cleared all the EPF dues upto-date. 

4. That the firm M/s………………………….……………. is not Blacklisted/Debarred 

by any Government/Semi Government/Public Sector/PSPCL. 

5. That my above given statement is true and correct. 

 

 

DEPONENT 

VERIFICATION: 

 

Verified that the contents of my above affidavit are true and correct to the best of my 

knowledge and belief and nothing has been concealed therein. 

 

 

Place: 

Date: 

DEPONENT 
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ANNEXURE-F 

 

UNDERTAKING 

 

I,……………Prop/Partner/Director of M/S……………………………………undertake that 

I/We/shall furnish labour license certificate from labour deptt. as per labour laws before 

commencement of work.  

 

                                                                     OR 

 

I,……………Prop/Partner/Director of M/S……………………………………undertake that 

I/our firm is exempted from labour license certificate from labour deptt. as per labour laws.  
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ANNEXURE-G 

 

UNDERTAKING 

 

I, ………………………………………………………..Shall furnished/uploaded the 

registration certificate of the firm under section 7 of the building and other construction 

workers (Regulation of Employment and Conditions of Service) Act, 1996. 

I,………………………………………………….. also undertake that I shall comply with the 

section 12 of the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 by registering all the workers to be engaged for the work as 

per the act before the commencement of work. 
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ANEXURE-H 

 

 From:  Addl.SE/DS 

      

 

 To,   

    M/s.................................... 

     

    ............................................ 

 

 Subject:  Work Experience Certificate. 

 

    Memo No:    Dated: 

 

    It is certified that M/s.............................................................. has 

successfully executed the following works in the various subdivisions falling under this 

division. His work is satisfactory. 

  

Sr.No Name of Divn. Year W/o No & Date Successfully 

completed/ 

Executed 

Amount of 

Work Order 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 

             

 

Addl.SE/DS, 

……………………………….. 

 

C/S 

 

SE/Ds, 

............................. 
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Annexure-I 

GOODS AND SERVICES TAX 

PSPCL is registered centrally in the state of Punjab under GSTIN: 

03AAFCP5120Q1ZC  

• Certified that the transaction on which GST is claimed has been/shall be included in 

the return submitted/to be submitted under GST law and the amount claimed from 

PSPCL has been deposited/shall be deposited with GST authorities. 

• Certified that the supplies on which GST has been charged have not been exempted 

under GST Act or rule made there under and that GST charged on these supplies is 

not more then what is payable under the provisions of relevant act. 

• Certified that we shall indemnify the PSPCL, in case, it is found at a later stage that 

wrong or incorrect payment has been received on account of GST, the same will be 

refunded.  

• Certified that we registered under GST Act our registration no is: 

________________________ 

• Further any loss due to non-availability of ITC of levy of penalty/interest payable by 

PSPCL on account of non-filing of return or non-compliance or any miss-statement 

given under the provisions of GST Act by the contractor shall be recoverable from 

them.  

Signature of Contractor  

Or 

Authorized representative of the firm.  
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ANNEXURE-J 
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ANNEXURE-II 

PRICE BID 

Tender Enquiry No. 23/SE/DS Circle, Patiala/2025-26 

 

Sr. No Description of Works Premium over SLR to be 

Quoted by the Bidder 

(Exclusive of GST) 

(In %) 

1 Outsourcing of Labour Part for Replacement of low-lying PVC at 

road crossings with 4-core cables and re-locations of MCB’s, to 

maintain line symmetry and proper ground clearance, replacement 

existing 8-meter PCC poles with 9-meter PCC poles, replacement 

1/1 MCB near road crossings with 4/1 MCB to reduce congestion of 

PVC cables, Re-sagging of LT/HT Lines, Relocation of poles which 

are causing hindrance to public in general, Replacement of multiple 

4 core road crossing cables with single higher size 4 core cables, 

Providing distribution boxes for service cables on poles, 

Replacement of aged/deteriorated 4C LT cables, Rerouting of low-

lying PVC lines, any other work related to provide better electrical 

clearance. 

Scheduled Labour Rate + 

Premium……% 

 

• Value of Premium Should be entered in numeric only (without using % key). 

Note:   

1. Status of L-1firm will be decided on the basis of Premium Quoted over SLR by firm. 

However premium over SLR shall be negotiable, if necessitated, with L-1 firm.  

2. The Quoted rates include any fabrication works etc., required to complete the scope of work. 

No additional fabrication charges will be payable by PSPCL.  

3. All the material shall be supplied by the PSPCL.  

4. Any quantity of work can be increased/decreased depending upon actual site conditions. 

5. The bidder shall quote FIRM, FOR % premium on PSPCL Scheduled Labour Rates inclusive 

of all taxes (except GST). GST shall be paid extra.  

6. Any statutory increase/decrease in Taxes shall be to the account of PSPCL. 

7. The work shall be carried out as per sketches/guidelines supplied by respective 

Sr.Xen/Addl.SE Op. Divisions under DS Circle Patiala or any higher authority of PSPCL.  

The work shall be completed as per norms of the PSPCL.  

8. Dismantled material if any, shall be returned by the Contractor to store within 15 days of the 

completion of work through JE concerned. Transportation shall be provided by the Contractor 

without any extra cost. 

9. PSPCL reserves the right to cancel the tender process at any stage without assigning any 

reason thereof.  No corrigendum in this regard will be published in newspapers. Details 

regarding corrigendum may be seen on Punjab Govt. site. https://eproc.punjab.gov.in 

10. Copy of PSPCL Scheduled Labour Rate, If required can be obtained from this office. 

11. PSPCL reserves the right to allocate the tender to L-1 or more bidders at its discretion.  

 

I / We have read all the terms and conditions of the NIT and quoted out Rates as above in accordance 

with the stipulated terms and conditions. 

                     Signature of Contractor  
     or authorized representative of the firm 

https://eproc.punjab.gov.in/
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ANNEXURE-III 

CONTRACT AGREEMENT FORM 

                                    ( To be entered on a Non Judicial Stamped Paper Of Rs  500/-  Only) 

This contract agreement made this ________ day of _________ in the year_________ 

between the Punjab State Power Corporation Ltd., here-in-after called Purchaser and M/s. 

_________________________have their Registered office/ works at 

______________________ here-in-after called contractor for _____________________ in 

accordance with NIT No.______________________________ due on ________ and 

contractor’s proposal No.__________________ dated ______________. 

 

This is in confirmation of the advance acceptances notified in the owner’s letter No. 

___________dated ____________ wherein the Owner has accepted the proposal of the 

__________________________________________ as per Work Order 

No.__________________ dated ________________ 

In view of the forgoing, the purchaser and the contractor have agreed to the scope of work 

and the terms and conditions of the order settled between them. 

The NIT/Tender specification the contractors Proposal and related correspondence and the 

Work Orders acknowledged/accepted by the contractor from part of this agreement. 

This agreement contains .................Pages. 

In witness whereof the parties here to have affixed their signatures on the day month and 

year written as above. 

 

 

Contractor                                                                                                   Owner 


