
To 

Subject: 

PUNJAB STATE POWER CORPORATION LIMITED 
Office of the Dy. Chief Engineer, DS Circle Patiala, 66 KV Grid Colony, Patiala 
-147001 (Punjab) Tel. 0175-2910092, Mob. 96461-01201 

E-mail: se-ds-pta@pspcl.in, clrclepatiala1@gmail.com 

Reg. Office: PSPCL Head Office, The Mall, Patiala. 

Dy. CE/IT Section, 
PSPCL, Patiala 

Memo no. 16683 Dated: 23.12.2024 

To upload Tender Enquiry No. 02/CE/DS South Zone, Patiala/2024-25. 

In this regard, Tender Enquiry No. 02/CE/DS South Zone, Patiala/2024-25 is 

hereby enclosed to upload the same on PSPCL website. The last date of submission of this 

tender is 24.12.2024, 11 :00 AM. So, it is requested to upload the same as early as 

possible. 

This is for your kind information please. 

DA:- As above 
~/ 
Dy. CE/DS Circle, 
PSPCL, Patiala. 



To 

PUNJAB STATE POWER CORPORATION LIMITED 
Office of the Deputy Chief Engineer, DS Circle Patiala, 66 KV Grid Colony, 
Patiala-147001 (Punjab), Tel. 0175-2910092, 96461-01201 
E-mail: circlepatiala l@gmail.com 
Reg. Office: PSPCL Head Office, The Mall, Patiala (Punjab) 

Dy. Secy./P.R.O, 
PSPCL, Patiala. 

Memo No: I b b g I / g 2.. Dated: .2 3 - / 2 - 2-.o )_ i 

Sub:- Notice for inviting E-Tender Enquiry No. 02/CE/DS South Zone, Patiala/2024-25. 

A NIT No. 02/CE/DS South Zone, Patiala/2024-25 is enclosed in English/Punjabi for 
Publishing the same in English/Punjabi level Newspaper at the earliest please. 

Accounting Unit 

Chargeable Account Head : 

Location Code: 

Nature of Work: 

Mobile No: 

DAI As Above: 

CC: Chief Engioeer/DS South Zone, PSPCL, Patiala. 

DS East Division, Patiala 

GH-76 

391 

Revenue 

96461-01201 

L 
Dy. CE/DS Circle, 
P.S.P.C.L., Patiala 



-.,f!J 
PUNJAB STATE POWER CORPORATION LIMITED 
Office of the Chief Engineer, DS South Zone, PSPCL, Patiala, Shed no. D-2, Shakti Vihar, 

PSPCL, Patiala -147001 (Punjab), Tel. 0175-2920114, 96461-01200, 96461-01201 

E-mail: ce-ds-south@pspcl.in, circ1epatialal@gmail.com 
Reg. Office: PSPCL Head Office, The Mall, Patiala (Punjab) 

Tender Enquiry No. 02/CE/DS South Zone, Patiala/2024-25 Dated: 23.12.2024 

Chief Engineer/OS South Zone, PSPCL, Patiala invites e-tender for the work of attending 

to resolving the Fuse-Off-Call Complaints & LT /HT line Breakdowns for restoration of 

Electrical Power Supply in the various Sub-divisions under DS South Zone, PSPCL, 

Patiala. For detailed NIT and Tender Specifications please refer to 
https://eproc.punjab.gov.in from 24.12.2024, 11:00 AM onwards. 

NOTE: Corrigendum and addendum, if any will 
https://eproc.punjab.gov.in 

be published online at 

~ 
Dy. CE/DS Circle, 
P.S.P.C.L., Patiala 
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PUNJAB STATE POWER CORPORATION LIMITED 

 Office of Chief Engineer/DS South Zone, PSPCL Patiala 
Reg Office PSEB Head Office, The Mall Patiala-147001 

Phone No. 0175-2920114, Fax No. 0175-2211424 Email: ce-ds-south@pspcl.in 

Corporate Identity Number:  U40109PB2010SGC033813    Website: www.pspcl.in 
--------------------------------------------------------------------------------------------------------------------- 

 

TENDER ENQUIRY NO. 02/CE/DS ZONE SOUTH, PATIALA/2024-25 

 

Brief Description of the work:- Work of attending to resolving the Fuse-Off-Call 

Complaints & LT/HT line Breakdowns for restoration of Electrical Power Supply in the 

various Sub-divisions under CE/DS South Zone, PSPCL, Patiala  

1. Due Dates & Time: 
 

1 Start date for downloading of Specification/ 

Tender documents from website 

(https://eproc.punjab.gov.in/nicgep/app) 

24-12-2024, 11:00 AM 

2 Last date for downloading of Specification/ 

Tender documents from website. 
(https://eproc.punjab.gov.in/nicgep/app) 

20-01-2025, 11:00 AM 
 

3 Last date & time for Uploading of Tender on 
website (https://eproc.punjab.gov.in/nicgep/app) 

20-01-2025, 05:00 PM 

4  (i) 
(ii) 

Opening of tender cost, EMD 
Techno-commercial bid 

21-01-2025, 1:00 PM 
21-01-2025, 03:30 PM 

5 Tender Document cost Rs. 2950/- (Rs. 2500 + 18% 
GST) (Non-Refundable) 

6 Estimated Tender Value Rs. 37.64 Crore (Approx.) 

2. Telephones/Contacts 
 

1 CE/DS South Zone Patiala 96461-01200 

2 Dy. CE, HQ cum Admin, South Zone 
Patiala 

96461-01218 

3 Dy. CE/DS Circle, Patiala 96461-01201 

4 Email Address ce-ds-south@pspcl.in, 
circlepatiala1@gmail.com 

5 Address for Correspondence 
CE/DS South Zone, Shed no. D-2, 

Shakti Vihar, PSPCL, Patiala 
 

NOTE: - 
 

1. In case the due date for opening of tender happens to be a holiday, then tenders 

would be received opened on the next working day at the same time. 

2. The prospective bidders are requested to get clarification from this office and/or 

https://eproc.punjab.gov.in/nicgep/app in case of any difficulty regarding 

uploading of the tender well in time and no last minute request for extension in 

opening of tender on this account will be entertained. 

3. The prospective bidders are requested be extra cautious in filling the tender and to 

get in touch with this office in case of any difficulty. Once the tender is opened, no 

request regarding giving relaxation or for overlooking any mistake committed by the 

bidder will be entertained. 

4. Detailed information regarding Tenders can be downloaded from the website 

https://eproc.punjab.gov.in/nicgep/app. It is informed that in case tender process is 

https://eproc.punjab.gov.in/
https://pspcl.abcprocure.com/
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not completed due to any reason, no corrigendum will be published in newspapers. 

Details regarding corrigendum may be seen on website 

https://eproc.punjab.gov.in/nicgep/app 

5. Tender specifications can only be downloaded from website 

https://eproc.punjab.gov.in/nicgep/app. All the prospective bidders are requested to 

get their digital signatures, register themselves on the web site 

https://eproc.punjab.gov.in/nicgep/app and get conversant with the process of on-

line submission of tenders well in time so as to submit the tender by due dead line. 

No request for extension in due date of tender opening on the above grounds shall be 

entertained. 

 

 

 CE/DS South Zone, 

         PSPCL, Patiala 

https://pspcl.abcprocure.com/
https://pspcl.abcprocure.com/
https://pspcl.abcprocure.com/
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SECTION I A 
 

(NOTICE INVITING E-TENDER) 

1 Tender Enquiry No.   02/CE/DS South Zone, Patiala/2024-25  

2 Short Description of Work Work of attending to resolving the Fuse-Off-Call 

Complaints & LT/HT line Breakdowns for 

restoration of Electrical Power Supply. 

3 Tender Document cost Rs. 2500/- + Rs. 450/- (GST), Total = Rs. 2950/- 
(Non-Refundable) (To be deposited online) 

4 EMD Equivalent to 2% of Tender Cost subject to 
maximum of Rs. 10 Lacs (To be deposited online) 

5 Bank Guarantee @ 5% of contract Value as Security deposit 

6 Estimated Tender Cost Rs. 37.64 Crore (Approx.) 

7 Start date for downloading of 

Specification/tender documents from 
https://eproc.punjab.gov.in/nicgep/app 

24-12-2024, 11:00 AM 

8 Last date and time for downloading of 

Specification/tender documents from  

https://eproc.punjab.gov.in/nicgep/app 

20-01-2025, 11:00 AM 
 

9 Last date and time for uploading for 
tender document 

20-01-2025, 05:00 PM 

10 Date and time of Opening of tender 

cost, EMD 

21-01-2025, 1:00 PM 
 

11 Date and time of opening of Techno- 

commercial bid 
21-01-2025, 03:30 PM 

12 Validity of the offer 120 days 

 

Note:- Detailed information regarding tenders can be downloaded from the Punjab Govt. 

website https://eproc.punjab.gov.in/nicgep/app. It is informed that in case tender process is 

not completed due to any reason, no corrigendum will be published in newspapers. Details 

regarding corrigendum may be seen on website https://eproc.punjab.gov.in/nicgep/app 
 

 

CE/DS South Zone, 

         PSPCL, Patiala 

https://pspcl.nprocure.com/
https://pspcl.nprocure.com/
https://pspcl.nprocure.com/
https://pspcl.nprocure.com/
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1.1 SCOPE OF WORK 

 
i) The scope of this work is to attend to/ resolve the ‘No Supply Complaints’ 

Fuse Off Calls and the Breakdowns of LT/HT lines etc. for restoration of 
Electrical Power Supply by providing the outsourced vehicles & technical 
manpower. 
 

ii) The contractor will also provide Complaint Handling Bikes (CHB), 
Complaint Handling Wagons (CHW) and Complaint Handling Wagon with 
Hydraulic Lift (CHH). Each Complaint Handling Bikes will consist of a 
Motor Bike (scooter/ motor cycle) with 2 no. technical workers along with T 
& P and each Complaint Handling Wagon (CHW) comprising of vehicle like 
LCV along with 3 nos. Technical skilled workers and 1 no. driver cum 
skilled worker and requisite T & P available in Two shifts. In case of CHH, 
complaint handling wagon with hydraulic lift shall be provided. 

 
iii) These bike gangs/wagons will attend the Fuse off Calls Complaints round the 

clock in various Divisions under the monitoring of respective Nodal 
Complaint Centers as per the instructions contained in detailed 
specifications (under the sections of Technical Specifications & Price bid). 
CHW’s will also carry other distribution works i.e. HT Fault Resolution and 
maintenance works. 

 
iv) Minimum number of vehicles (CHBs/CHWs/CHH) will be maintained as 

per the average work specified in the detailed specification for attending the 
normal electrical complaints irrespective of the quantum of the work on any 
particular day, but in case of emergencies caused by abnormal weather 
conditions the complaints shoot up suddenly; the department workers will be 
deployed or the contractor will be asked to provide the additional CHBs (if 
possible, for shorter period i.e. one or two days) to attend to such 
emergencies for which the payments will be made extra. 

 
v) T&P as per Annexure-P required for the work like Pliers, set of screw drivers 

& spanners, rubber gloves, ladders, raincoats, gumshoes and HT gloves etc. 
will be provided by the contractor.  
 
1) Firm shall procure T&P, Safety Kits strictly as specified in NIT/Work 

Order and shall submit bills regarding purchase of T&P, Safety Kits to 

concerned DDOs. 

2) To ensure disbursal of T&P, Safety Kits before the start of the work; 

mobilization period of at least 21 days (to be counted from the date of 

issuance of LOI) shall be given to firm. 

3) Firm shall distribute T&P, Safety Kits in the presence of JE/SDO before 

the start of work as specified to CHB/CHW/CHH workers. Also, complete 

material list specifying all the items shall be countersigned by firm's 

representative, concerned JE/SDO and concerned workers. Work will not be 

started without providing T&P and safety kits by the firm. 
4) Fresh T&P, Safety Kits should be provided every year; If work order is 
extended for another two years. 
5) If on checking 10% or more workers are found without complete T&P and 
Safety Kits at a time, then Work Order/Contract Agreement shall liable to be 
canceled by serving 15 days’ notice to contractor Firm for this default. 
 

vi) All material required for the execution of the work for attending complaints 
will be supplied by the PSPCL and the CHBs/CHWs/CHH provided by the 
contractor will have to do the labour part only. 

 
vii) The qualification and training of the skilled technical workers to be 

employed by the contractor is given in the Technical Specifications under 
qualifying criteria for Workers. 
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viii) All CHB/CHW/CHH to be provided by the contractor should be capable of 
doing work on HT lines in off condition 

 
ix) Service provider to ensure attendance of all manpower through mobile 

along with location at the time of attendance. Also tracking app should 
record movement of workers, number of complaints received and their 
resolution. Tracking app should be developed by the firm.  

 
x) In addition to resolving Fuse Off Call complaints & breakdowns; 

CHB/CHW/CHH workers shall also carry out maintenance and other 
activities, as and when required by PSPCL. 

 
xi) Circle wise Allocation of CHB/CHW/CHH workers "On Duty" and "Rest 

Relievers" Strength is as per Price Bid (Annexure III) of Section VIII. 
 

1.2 RATES 
 

The bidder shall quote the FIRM rates against charges for CHB/CHW/CHH in Section VIII 

Price Bid. The GST shall be quoted extra as per applicable rates. However, if any tax/duty is 

imposed after the date of publication of tenders the same will be payable extra by the PSPCL to 

SP as per actual paid by him. 

 

1.3 COMPLETION PERIOD OF CONTRACT 
 

1.3.1 Completion/Commencement of work: 

The Service Provider (SP) will have to commence the operations within the stipulated 

mobilization period. The mobilization period will be 30 days from the date of issue of LOI or 21 

days from the date of issue of work order (whichever is earlier). The SP will ensure 2/3rd of 

CHB/CHWs/CHH are deployed within the mobilization period and the work starts partially. 

Grace period of 15 days is further allowed for deploying the remaining CHB/CHW/CHH i.e. 

1/3rd quantity. Therefore, the Date of Commencement of work will be taken as the 7thday from 

issue of Work order. PSPCL requires the operations to commence immediately because of start 

of summer season. Though it is difficult to commence the operations immediately but PSPCL 

has been obtaining outsourced support from last 4-5 summer seasons, therefore some of the 

technical manpower will be available for hiring for immediate operations on issue of work order. 

The service provider shall commence the operations partially within the mobilization period and 

the payment will be made proportionately. The Completion/Commencement of Work will be 

considered as accomplished on the date the SP finally commence the operations by deploying the 

95% CHB/CHWs/CHH. 

In case of any extension of scope, the additional quantity CHB/CHW/CHH is required; the SP 

will have to provide the same at accepted prices. Any such demand will be raised through a 

written letter by the PSPCL and mobilization period of 30 days will be provided for meeting 

with the additional demand. It is pertinent to mention that the additional demand can be as high 

as 100% of the tendered quantity and the contractor will have to provide the additional 

CHB/CHW/CHH at the same prices and terms & conditions. 
 

1.3.2 Extension in Scope (Stage-2) 

The vehicles/manpower asked for in the Bid is the initial quantity as per the estimated work under 

the scope of the SP; however, this quantity can be revised in case of: 

a)  If the deployed CHB/CHW/CHH are found to be incompatible with the volume of work, the 

quantity of CHB/CHW/CHH can be reworked and the SP will have to vary (increase/ 

decrease) the quantity accordingly. 

b) In case of extension in the scope of work i.e. HT fault rectification or round the year 

maintenance work necessitated out of depletion of in house manpower due to future 
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retirements during the period of contract. In this case, PSPCL may ask additional 

CHB/CHW/CHH for carrying out any other work related to the distribution of power. 
 

In case of any extension of scope, the additional quantity of CHB/CHW/CHH is required; the SP 

will have to provide the same at accepted prices. Any such demand will be raised through a written 

letter by the PSPCL and mobilization period of 30 days will be provided for meeting with the 

additional demand. It is pertinent to mention that the additional demand can be as high as 100% 

of the tendered quantity and the contractor will have to provide the additional CHB/CHW/CHH 

at the same prices and terms & conditions. All such additional deployment will be covered under 

the scope as Stage-2 of the project as detailed in Clause 2.2.1 In case the requirement goes 

beyond 100%, it will be carried out only with the mutual consent of the SP and PSPCL. 
 

1.3.3 Period of Contract 

 
The period of contract will be for One year. The work contract will be declared as completed 

after the satisfactory operation from the date of commencement of work. The decision of CE/DS 

South Zone, Patiala will be final regarding judging the performance of the Contractor under the 

contract. PSPCL may at its discretion extend the contract period further for Two years; keeping 

in view the satisfactory performance of service provider, on yearly basis. PSPCL reserves the 

right to review/ terminate the contract by giving the 60 days’ notice at any stage of the work (due 

to any change in internal policy) without assigning any reason. 

1.4 QUALIFYING REQUIREMENT OF BIDDERS 
 

Qualifying Criteria for Bidders 
 

A Bidder may be a private entity or a government owned entity or any combination of such 

entities with the intent to enter into an agreement supported by a letter of intent or under an 

agreement in the form of a joint venture or consortium. In case of company Copy of self-

attested incorporation certificate, MOA & AOA. In case of partnership firm, copy of 

partnership deed on Non-Judicial stamp paper of requisite amount duly attested by Executive 

Magistrate. The consortium agreement on Non-Judicial Stamp Paper of Requisite amount duly 

attested by Executive Magistrate in a prescribed format (as per annexure K) 

 

a)  In the case of a Joint Venture or consortium: 

i)     All partners shall be jointly and severally liable for the execution of contract in 

accordance with the contract terms and statement to this effect shall be included 

in the authorization mentioned under 

ii)      Above as well as in the form of bid and form of agreement (in case of 

successful bid) & each of the consortium partners shall produce an undertaking 

regarding their consortium, clearly indicating their share of consortium and 

further they will also write that in case of any default then they will own the 

responsibility to deliver the deliverables in the same ratio as of their consortium 

according to the conditions laid out in technical specifications of the NIT. 

b) In the case of a Consortium: 

i) There can be maximum three partners in a consortium. Any members of a 

consortium cannot quote independently or be a part of any other consortium. 

ii) One of the partners, responsible for performing a key component of the Contract, 

shall be nominated as Lead Partner. 

iii) Bid submitted by Consortium shall include a copy of the Consortium Agreement 

or the letter of intent to enter into a Consortium with an undertaking signed by all 

parties stating that; 

a) All parties shall be jointly and severally liable, 

b) and nominating a lead partner who shall have the authority to conduct all business 

for and on behalf of any and all the parties of the JV during the bidding process 
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and in the event, the Consortium is awarded the contract, during contract 

execution. 

iv) In case of Consortium, either Partner of Consortium should have purchased the 

Bidding Document. 

v) The bid shall be signed by authorized representative so as to be legally binding on 

all the partners. 

vi) The Lead Partner shall be authorized to incur liabilities and receive instructions 

for and on behalf of all other partner of the Consortium and the entire execution of 

the Contract including payment shall be done exclusively with the Lead Partner. 

vii) The lead partner of consortium shall give Bid Security as a Lead Partner on behalf 

of the Consortium members. 

viii) The lead partner and other partners of the consortium must have experience as 

mentioned in the qualification criteria of tender, should have adequate in house 

design & engineering infrastructure facilities, quality assurance and safety set up 

to carry out similar type of work. 

ix) In case of consortium all the partner should have EPF Registration, ESI 

Registration, GST Registration & PAN. 

x) In the event of Death of Lead Partner OR if lead Partner fails to execute the work 

order; the other consortium member shall be fully liable for execution/ completion 

of work order. 

 

The Price Bid will be opened of those bidders only who fulfill the qualifying criteria as under: - 
 

1.4.1 General Requirements 
 

a)   Bids can be submitted by a company incorporated under applicable 

Companies Act/Proprietary Firm/Partnership Firm.  A Consortium of maximum 3 

partners is allowed. 

 

b)   The bidder shall possess class 'A' Electrical Contractor License issued by 

Electrical Inspectorate of Govt. of Punjab. The lead Bidder shall possess the 

certification. The bidder shall have ‘A’ Class Electrical License in the name of 

Company/Firm, who has to execute the work at site and this License should be registered 

with CEI, GOP Patiala.  

 

  In case of Consortium/ JV lead partner shall satisfy the condition. In case of firm/ 

company not having CEI License of Punjab Govt. the firm/company will give an 

undertaking to get himself registered with CEI, GOP within 3 months from the date of 

issue of work order, otherwise his contract is liable to be cancelled. 

c)   The Bidder must be registered with PSPCL & if not already registered he 

will register himself with PSPCL before submission of bid. Registration will be 

done at Zonal/Circle level. 

 

d)   The bidder will upload its proof of EPF Registration. 

 

e)  Every bidder shall produce along with tender a solvency certificate of 60% of 

amount of tender cost from a scheduled bank issued after 01.04.2024. If he fails to 

produce such a certificate, his tender will not be considered. In case of the bid in 

consortium, the solvency certificates should be obtained from all the consortium 

partners and should be in the same ratio as mentioned in the undertaking 

submitted for the constitution of consortium. The tender Opening Committee must 
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verify online, the Solvency certificate as submitted by the bidder from the issuing 

bank. 

 

f)           The bidder should have PAN, ESI, EPF and GST registrations as required 

under the Rules. In case of consortium, all the members shall meet this 

requirement. 

 

g) The bidder should not have been blacklisted/debarred by any power 

utility/Govt/semi govt/PSU in India at the time of bidding. In case of Consortium, 

all the members shall meet this requirement. 

 

h)  Copies of documents defining the constitution or legal status, place of registration 

and principal place of business of company may be provided. 

 

i)   Undertaking from the bidder that in case of award of contract to them, 

they shall furnish a Labour License within Two Months, from commencement of 

work. 

 

j)   The bidder should be registered with EPF organization and ESI 

Corporation. In case of consortium, all the members should be registered with 

EPF and ESI department. Only proof of EPF & ESI registration which can be 

checked online by PSPCL at any time and copy of challan deposited of EPF and 

ESI with 300 manpower for a period of one year in last 03 FY (2021-22 to 2023-

24) i.e. for the period of 01-04-2021 to 31-03-2024. In case of Consortium, all the 

members may meet the requirement jointly or individually in their consortium 

ratio. The contractor firm must have local codes of ESI so that the workers can 

avail the facility of local ESI hospitals/dispensaries. 

 

k)  The bidder should have experience of providing skilled manpower for Power 

Sector Utilities (Govt./Private/Public Undertaking) and should have in any one 

project provided at least 300 manpower for a period of 1 year in last 3 years. In 

case of Consortium, all the members may meet the requirement jointly or 

individually in their consortium ratio. The bidder will submit copy of deposit of 

EPF/ESI complete challans showing 300 manpower for a period of one year in 

last three FY. 

 

In addition to above, the bidder should have following Financial qualifications: - 
 

1.4.2 Financial Requirement: 
 

The bidder (Firm/Joint Venture/Consortium) must fulfill following: - 

 

(i) The bidders should have a minimum average annual turnover equal to the tender cost 

or more than the tender cost in last three financial years i.e. April 21 to March 24. In 

case of consortium, Lead bidder shall satisfy minimum 60% of the turnover 

requirement, while the other bidder should have minimum 20% of the turnover 

requirement. So, all the consortium partners should meet overall 100% turnover 

requirement. 

(ii) The bidder should have positive net profit/net worth in any one year of last 3 financial 

years i.e. April 2021 to March 2024. Lead bidder should satisfy the condition. 

Financial Resources: 
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Copy of the audited statement of accounts (P&L account and balance sheet) along 

with PAN for the year 2021-22 (audited), 2022-23(audited) and 2023-24 (audited), 

P&L account and balance sheet duly certified by the CA showing UDIN. 

Note: In case of new company/firm not having past three years balance sheets. It may 

submit balance sheets of its partners/ proprietary firm held by them in past. In case of 

consortium all the partners of the firm should meet the requirement, as mentioned in 

the case of companies/firms.    
 

1.4.3 Technical Requirement: 
 

1) Experience of similar work of aggregate value not less than amount equal to 

20% of the estimated tender value each in any three years in last seven years 

ending 31-03-2024. 

or 

2) Experience of similar work of aggregate value not less than amount equal to 

30% of the estimated tender value each in any two years in last seven years 

ending 31-03-2024. 

or 

3) Experience of similar work of aggregate value not less than amount equal to 

50% of the estimated tender value in any one year in last seven years ending 

31-03-2024. 

 

To achieve technical qualification requirements, the works executed by various partners 

will be clubbed together, subject to minimum share of 60% for lead partner in case of 

consortium and overall 100% of all partner of consortium should be met with. 

Similar Works Means execution of the following works – 

 

• The bidder should have executed one or more contract of power sector 

(Govt./Private/Public undertaking) by deployment of Skilled manpower for at least one 

year during last three completed years (2021-22 to 2023-24) in an electrical utility in 

India as a main company/firm or as sub-contractor of some other main 

company/firm/contractor duly approved by the concerned competent authority of the 

power utility. In such a case the experience certificate (completed year wise) along with 

amount & performance certificate of that main company/firm/contractor along with the 

copy of approval regarding subletting of work is required. In case of partnership firm, 

past experience of the proprietorship firm will be considered. Copy of work order and 

work performance certificate is required for continuous one year. 

 

1.5 UPLOAD/SUBMISSION OF BIDS 
 

The bid Earnest Money and cost of Tender Documents as specified in the bid document must be 

deposited online and uploaded on the website (https://eproc.punjab.gov.in/nicgep/app) by the 

due date and time. Bids must be uploaded online on or before scheduled date/ time and will be 

opened as per schedule, in the presence of representative of the qualifying bidders who choose to 

attend. If the office happens to be closed on the date of receipt/opening of bids as specified, the 

bids will be received/ opened on the next working day at the same time and same venue. 
 

1.5.1  Earnest Money Deposit (Part I) 
 

The tenderers shall be required to online deposit both tender fee & EMD @ 2.0% of the bid cost 
subject to a maximum of Rs.10 Lacs. 
Public Sector undertakings fully owned by the Punjab Government/Central Government/Other 
State Government shall be exempted from depositing Earnest Money, provided that a certificate 
of Government Ownership shall be uploaded online. 

 

i) Earnest money shall be forfeited in case of withdrawal/ modification of an offer within validity 

https://pspcl.abcprocure.com/
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period, as mentioned in the NIT/ Tender Specification after opening of tender. 

ii) In case of successful tenders, Contractor may submit Bank Guarantee @5% of contract Value 

as Security deposit otherwise amount of security amount will be deducted from contractor bills. 

Earnest Money shall also be converted as a part of the security deposit. 

iii) In case of unsuccessful bidders whose tenders are not accepted, the earnest money shall be 

refunded to them within 30 days of the award of order/contract to the successful bidders or after 

the expiry of additional period whichever is later. 
 

1.5.2  Technical/Commercial Proposal (Part II) 

Detailed techno-commercial bid containing relevant information/ supporting documents 

indicated in section I-B towards meeting with the qualifying requirements may be uploaded and 

submitted in the part II of the bid. All relevant documents showing experience & turnover shall be 

uploaded and no hard copies shall be provided in envelope. 
 

1.5.3  Price Bid (Part III) 
 

Price bidding schedule duly filled up as per Performa given in the section “Price Bid”. The 

following points may be noted while uploading and submitting the price bids : 
 

i) The firm with overall lowest rate shall be considered as L-1. 

  No techno-commercial terms and conditions shall be attached with the Price bid. 

ii) The prices may be quoted keeping in view the Minimum wages payable for 'skilled category' 

workers as per Labour Commissioner, Government of Punjab notification, as the contractor 

is bound to protect the minimum wages of the deployed workers.  

iii) Each Complaint Handling Bikes (CHB) will consist of a Motor Bike (scooter/ motor cycle) 

with 2 no. technical workers along with T&P. The CHBs will be deployed in shifts on all 

days of a week including holidays, but the every CHB personnel shall be given a weekly rest 

as per Government rules (Dept. of Labour). One No. Rest Reliever per 6 No. 

CHB/CHW/CHH Workers shall be deployed by Firm. So, each Worker will work for 

maximum of 6 days in a week and each CHB will practically work for all days in a week. 

However, payment shall be made to contractor as indicated in Annexure II & III of Section - 

VIII. 

iv) Complaint handling wagons (CHW) will be deployed for attending all outages requiring 

more manpower and T&P, Ladders etc. and consist of Light commercial vehicle i.e. 

Mahindra Genius/Bolero/Tata-207/408 or equivalent (Single/Double door). This Light 

commercial vehicle should not be more than 4 years old and will carry collapsible ladder, 

GPS locator device and other T&P like pliers, cutters, tester, hammer, rope, Testing Bulb, 

power torch etc. and 3 Nos. Technically skilled workers and 1 no. driver cum skilled worker. 

These CHWs will work in 2 shifts throughout the year. The outsourced manpower i.e. CHB, 

CHW & CHH will also carry out the other distribution activities like the maintenance of 

HT/LT lines and DTs, MCO/ SCO/ SJO/ Recovery of Defaulting amount etc. Each 

Complaint handling Hydraulic (CHH) comprising of 1 No CHW with the hydraulic lift 

available in 2 shifts. 

v) The price may be quoted as per Performa given in section VIII (Price Bid for CHB, CHW and 

CHH).  

vi) The price may be quoted inclusive of all applicable taxes & duties as on date of publishing 

of tender, However GST and Labour Cess will be payable extra as per prevailing rate. 

vii) The statutory deductions of EPF & ESI are to be made on the full Minimum wages and not 

on any part/ ratio of the minimum wages. 

viii) The prices of CHB, CHW and CHH may be quoted by taking the base prices as applicable 
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on Skilled worker minimum wages as applicable at the time of tender submission. Any 

increase in minimum wages for skilled workers and corresponding statutory increase in EPF, 

ESI, etc. on the part of contractors will be paid extra. Any change in GST and additional tax 

will be paid extra by PSPCL & in case of decrease of Taxes the contractor will pass on to 

PSPCL. 

ix) Payments to the workers shall be made through bank account only. 

x) The contractor is required to enroll all the deployed workers covered for contract period in 

the mandatory group insurance scheme of minimum Rs. 10 Lacs per worker against 

disablement/death and medical treatment in case of accident. 

a) Comprehensive Insurance Policy shall cover Temporary Disability/Permanent 

Disability/ Death.    

b)  If Insurance amount is not paid to worker/legal heir within three months from the 

date of accident, then the same shall be deducted from the firm's bills. 

xi) Minimum wages as per 'skilled category' of workers applicable at the time of submission of 

tender are subject to variation. Any revision in the minimum wages of workers through 

notification of Govt. of Punjab will be applicable from the date of effect of the notification 

and will be payable to the contractor subject to the condition that the same are passed on to 

the deployed workers. Also corresponding increase in payments made by the contractor as 

benefits to workers will be paid extra. 

xii) Any taxes/ duties/ statutory contribution if payable to Govt. or into workers account other than 

those mentioned above, but are applicable or become applicable with enactment of new law/ 

regulation or any variation in these will be payable by PSPCL on actual basis. 

 

xiii) Ex-gratia amount of Rs. 20.00 Lacs and other compensation as detailed in Annexure-O 

(PSPCL Office Order No. 10 IRO-676 dated 08-12-2023) and Annexure-Q (Manager IR 

memo no. 10136/10495 dated 13-09-2024) shall be paid by the firm from its profit and 

gratuity where ever applicable has to be paid by Service provider, he shall quote price 

accordingly. Group Insurance for Rs 10 lacs may be kept in view while quoting prices. 

xiv) Extra allowances indicated in part A-2 of price bids of CHB, CHW and CHH shall be 

payable by PSPCL to firm on whom work order will be placed. Contractor will pay 

Allowances of Hiring and Running charges of bike, bike petrol, uniform and mobile 

allowance to all workers deployed as CHB only including rest relievers. For the workers 

deployed as CHW/CHH; mobile allowance and uniform shall be paid to them including rest 

relievers. Further, total per month of fixed amount of Hiring & Running expenses of motor 

bike, petrol allowance under Part A-2 of Price Bid which is in addition to monthly minimum 

carry home net wages shall be proportionately divided amongst all the CHB workers 

including rest relievers. 

xv) Service provider to ensure attendance of all manpower through mobile along with location at 

the time of attendance. Also tracking app should record movement of workers, number of 

complaints received and their resolution. Tracking app should be developed by the firm. 

 

1.5 BID EVALUATION 
 

A two-stage procedure will be adopted in evaluating the proposals: 

i) Technical evaluation, which will be carried out prior to opening any financial proposal; 

ii) Financial evaluation. Commercial merit of only those firms who will qualify in the technical 

bid as per the qualifying criteria shall be made. The work will be allotted to the firm/firms 
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whose bid will be found to be substantially responsive. 

OTHER CONDITIONS 

i) The firms may download tender specifications from website  

https://eproc.punjab.gov.in/nicgep/app  and upload cost of tender specification, which is 

non- refundable and non-adjustable. Tenders of the firms, which do not deposit and 

uploaded the cost of specification before the last date and time as mentioned in tender notice 

shall not be accepted. 

ii) All tenders must be accompanied by Earnest Money at the rates prescribed in the tender 

documents, except in the case of bidders, which are specifically exempted there-under. 

iii) The Part-III of the tenders i.e. price bids of the Blacklisted and debarred firms shall not be 

opened. The bidder should not have been blacklisted/debarred by any Power Utility in India 

at the time of bidding. In case of consortium, all the members shall meet this requirement.  

Firm will submit affidavit regarding non-blacklisting attested by Executive Magistrate and 

also a affidavit regarding non-defaulter of EPF of last five year (or as applicable). Due date 

for opening of Price Bid will be intimated later on by e-mail. 

iv) Negotiations, if required, shall only be held with the lowest bidders. 

v) The offers should be kept valid for at least 120 days from the date of opening of tenders. 

vi) Telegraphic or conditional quotations will not be accepted. 

vii) The competent authority may distribute the quantity of work to one or more firms. 

viii) PSPCL reserves the right to increase/ decrease/ nullify the NIT quantity without assigning 

any reason. 

ix) Any clarification regarding this enquiry may be received from the O/o SE/DS Circle PSPCL 

Patiala and the undersigned. 

x) The bidder is required to quote for the complete Bill of Quantities (BOQ). Partial quotation 

is liable to be rejected. 
 

 

   

 CE/DS South Zone, 

         PSPCL, Patiala 

https://pspcl.nprocure.com/
https://pspcl.abcprocure.com/
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SECTION–I B 

 

CHECKLIST OF DOCUMENTS TO BE UPLOADED/ SUBMITTED WITH THE BID IS AS 

BELOW: 
 

BIDDER TO ENSURE THAT FOLLOWING DOCUMENTS ARE MANDATORILY 

UPLOADED WITH THE TENDER FOR IT TO BE COMPLETE: - 
 

 

Sr. 

No 

. 

 

Details 

 

Part of Bid 

 

Remarks 

 

1. 

 

EMD detail 

 

Part-I 

 

Deposit online

 and 

upload receipt 

 

2. 

 

Cost of Specification 

 

Part-I 

 

Deposit online

 and 

upload receipt 

 

3. 

 

General Information duly filled up along with 

copies of following: 

 

PAN Card 

 

Registration with PSPCL 

 

GST Registration 

 

Only proof of EPF & ESI registration which can 

be checked online by PSPCL at any time and 

submit copy of challan deposited of EPF and 

ESI with 300 manpower for a period of one year 

in last 03 FY (2021-22 to 2023-24) i.e. for the 

period of 01-04-2021 to 31-03-2024. In case of 

consortium, all the members may meet the 

requirement jointly or individually in their 

consortium ratio. 

 

Undertaking from the bidder that in case of 

award of contract to them they shall furnish a 

Labour License/ within two months from the 

commencement of work. 

 

The bidder shall have ‘A’ Class Electrical 

License in the name of Company/Firm, who has 

to execute the work at site and this License 

should be registered with CEI, GOP Patiala.  

 

In case of Consortium/ JV lead partner shall 

 

Part-II 

 

Upload 
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satisfy the condition. In case of firm/ company 

not having CEI License of Punjab Govt. the 

firm/company will give an undertaking to get 

himself registered with CEI, GOP within 3 

months from the date of issue of work order, 

otherwise his contract is liable to be cancelled. 

  Copy of Enlistment if any 

 

4. 

 

Turnover and Experience of Carrying out similar 

works (Copy of work order and Satisfactory 

Work Performance/Certificates is required for 

continuous one year) 

 

 

Part-II 

 

Upload 

 

5. 

 

Technical Bid (Deviation Schedule) 

 

Part-II 

 

Upload 

 

6. 

 

Technical Bid (abstract of Acceptance of Terms and 

conditions) 

 

Part-II 

 

Upload 

 

7. 

 

Undertaking on affidavit only attested by 

executive magistrate that the bidding firm has not 

been blacklisted/debarred by any Central/ State/ 

Public Utility at the time of submission of bid 

issued after 31.03.2024. 

 

 

Part-II 

 

Upload 

 

8. 

 

Income Tax Returns of firm as well as Directors/ 

Partners/ Proprietor of the firm for the latest 3 

years. 

 

Part-II 

 

Upload 

 

9. 

 

Copy of the audited statement of accounts (P&L 

account and balance sheet) along with PAN for 

the year 2021-22 (audited), 2022-23(audited) and 

2023-24 (audited), P&L account and balance 

sheet duly certified by the CA showing UDIN.  

In case of new company/firm not having past 

three years balance sheets. It may submit balance 

sheets of its partners/ proprietary firm held by 

them in past. In case of consortium all the 

partners of the firm should meet the requirement, 

as mentioned in the case of companies/ firm.    

 

 

Part-II 

 

Upload 

 

10. 

 

Proof of Bank Solvency equal to 60% of 

estimated tender cost from a scheduled Bank 

issued after 01.04.2024.  

 

Part-II 

 

Upload 
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11. 

 

Legally valid Authorization signed by Chairman 

& other Directors of the firm in case of Limited 

Companies & by all partners in case of 

partnership firms authorizing the signatory to sign 

the tender & deal with PSPCL. 

 

Part-II 

 

Upload 

 

12. 

 

Declaration along with the following:  

In case of company; Copy of self-attested 

incorporation certificate, MOA & AOA.  

In case of Partnership; Copy of Partnership deed 

on Non-judicial stamp paper of requisite amount 

duly attested by Executive Magistrate.  

In case of Consortium; The Consortium 

agreement on Non-judicial stamp paper of 

requisite amount duly attested by Executive 

Magistrate in a prescribed format. (as per 

annexure) 

 

Part-II 

 

Upload 

 

 

 

 

 

 

 

 

 

13. 

 

Other supporting documents required to be 

uploaded/ submitted 

 

- Documents related with Consortium/ Joint 

Venture 

 

- Undertaking regarding No outsourced 

employee shall claim employment from 

PSPCL 

 

- Affidavit regarding non-defaulter of EPF, 

ESI, GST & SERVICE TAX of last five 

years (or as applicable) & regarding non-

Blacklisting/debarred of firm duly attested 

by Executive Magistrate. 

 

- Copy of proof of Registration under 

Building And Other Construction Work 

Act 1996 under Section 7 & 12 or an 

undertaking to submit the same within one 

month from commencement of work. 

 

Part-II 

 

Upload 

 

14. 
Average Annual financial turnover of the bidder 

during the last 3 years i.e. April 2021 to March 

2024 equal to the value of tender cost or more 

than the tender cost. In case of consortium, Lead 

bidder shall satisfy 60% of the turnover 

requirement while the other bidder should have 

minimum 20% of the turnover requirement. 

 

Part-II 

 

Upload 
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15 Documentary proof regarding "Certified 

Industrial Employment (Standing Orders)" as 

per "The Industrial employment (standing 

orders) Punjab rules 1978. 

Part-II Upload 

 

16. 
 

Price Bid/BOQ) duly filled up complete in all 

respects. 

 

Part-III 

 

Upload 

17.    Any other documents by the bidder   

 

INSTRUCTION: - The check list is marked in confirmation of enclosing the documents 

mentioned therein. Bidder to ensure that the documents are enclosed in the serial order as 

mentioned in the check list. 
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SECTION – II A 
 

INSTRUCTIONS TO BIDDERS 
 

 2.1  DEFINITIONS 
 

In this Specifications / RFP (including all the Appendices), unless the context otherwise requires, 

the terms given below have the following meanings assigned to them. 
 

1. “Bidder” Shall mean the lead firm / party whose consortium quotes against an 

enquiry. 
 

2. VENDOR/ Contractor/Service Provider (SP) Shall mean the successful BIDDER 

whose bid has been accepted by the OWNER/PURCHASER and on whom the 
 

`Contract’ or `Purchase Order’ is placed by the OWNER/PURCHASER and shall 

include his heirs, legal representatives, successors and permitted assigns, 

approved by the Company-in-Charge. 
 

3. “Sub-Vendor / Sub Contractor “Shall mean the person named in the `Contract’ 

undertaking part of the Work or any person to whom a part of `Contract’ has been 

sublet with the consent in writing of the OWNER/PURCHASER and shall include 

his/hers, legal representatives, successors and permitted assigns. 
 

4. “Inspector” Shall mean the authorized representative appointed by the 

OWNER/PURCHASER for the purpose of inspection of material/ Equipment/ 

Works. 
 

 

5. “Manufacturer” refers to a person or firm who is the producer and furnisher of 

material or designer and fabricator of equipment to either the 

OWNER/PURCHASER or the VENDOR/ CONTRACTOR or both under the 
 

`Contract’ 
 

6. “Month” Shall mean calendar month 
 

7. “Specification” Shall mean collectively all the terms and stipulations contained in 

those portions of the `Contract’ known as General Conditions, the specifications 

and such Amendments, Revisions, Deletions or Additions, as may be made in the 

Agreement and all written agreements made or to be made pertaining to the method 

and manner of performing the work or to the quantities and qualities of the materials 

to be furnished under the `Contract’ 
 

 

8. “Addendum” In addition to Specifications (RFP) document, any other document 

issued to the bidders by PSPCL in the context of this bidding process 
 

 

9. “Bid” Shall mean the proposal/document that the BIDDER submits in the requested 

and specified form in the `Specification’ 
 

 

10. “Bidding Entity” Where the Bidder brings along consortium partner member(s) to 

respond to this bid process 
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11. “Plant” or “Equipment” and “Work” Shall mean respectively the goods or “Works” 

to be supplied and services to be provided by the VENDOR/ CONTRACTOR/ 

FABRICATOR under the `Work Order’ or `Contract 
 

 

12. “Contract” or “Work Order’” Shall mean the order and associated specification 
executed by the Owner/ Purchaser and the VENDOR/ CONTRACTOR including other 

documents agreed between the parties or implied to form a part of the 

 

`Contract’ 
 

13. “Contract Price” Shall mean, if there is formal agreement, the prices referred to in 

the agreement or if there is no formal agreement, the price agreed to be the value 

of the `Contract’. 
 

14. “Date of Contract” Shall mean the calendar date on which the OWNER / 

PURCHASER and VENDOR / CONTRACTOR have signed the `Contract’. 

“Contract Period” Shall mean the period during which the `Contract’ shall be 

executed as agreed between VENDOR/ CONTRACTOR/ FABRICATOR and 

OWNER/ PURCHASER in the ‘Contract’ 

 

15. “Guarantee Period” Shall mean the period during which the `Plant’ or `Equipment’ 

shall give the same performance as guaranteed by the VENDOR in the Schedule of 

Guarantee as in the Specification 
 

16. “Approved” and “Approval” wherever used in the `Specification’ shall mean, 

respectively, approved by and approval of the OWNER/PURCHASER. When the 

words `Approved’, `Approval’, `Subject to Approval’, `Satisfactory’, `Equal to’, 
 

`Proper’, `Requested’, `As Directed’, `Where Directed’, `When Directed’, 

`Determined by’, `Accepted’, `Permitted’, or words and phrases of like import are 

used, the approval, judgment, direction, etc. is understood to be a function of the 

OWNER/PURCHASER 
 

17. “Commercial Use” Shall mean that use of the ‘Equipment’ or Work which the 

contract contemplates of that for which ‘Equipment’ or ‘work’ is commercially 

capable 
 

18. “Government” Shall mean Government of Punjab State 
 

 

19. “Instruction” Shall mean any drawings and/or instruction in writing, details, 

directions and explanations issued by the OWNER/PURCHASER from time to 

time during the `Contract Period’ 
 

 

20. “Business” means Electricity Distribution and Revenue Collection 
 

 

21. “Companies Act” means Companies Act, 1956 (as amended) 
 

 

22. “Goods/ Services” All the equipment, machines, materials and services which the 

successful bidder is required to provide to PSPCL, under the Contract. 
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23. “Letter of Intent (LOI)” Written communication to the successful bidder regarding 

PSPCL’S intention to sign Contract with them to fulfill the requirements of 

Specifications (RFP) 
 

 

24. “Project” Design, Development, Supply & Installation of Hardware, Software, 

Networking Equipment, Training and Implementation of ERP and/or Application 

Packages for online integration of Distribution and Transmission Business of the 

PSPCL 
 

 

25. “PSPCL” Punjab State Power Corporation Limited 
 

 

26. “Specifications (RFP) Documents” All the documents issued to the bidder. 

 

27. “Work Order” Written Order signed by PSPCL after the successful bidder has 

accepted the LOI. This along with LOI, Specifications (RFP) document and the 

bidder’s response to RFP shall constitute part of the Contract. 
 

28. “PSPCL/Owner/Purchaser” Shall in general mean Punjab State Power Corporation 

Limited on whose behalf the enquiry is issued and shall include their successors 

and assigns, as well as his authorized officers/representatives. However, in 

particular cases where term is used in reference of being any competent authority 

for any decision or discretion to decide/ interpret, it means EIC/ CE, DS South 

Zone PSPCL, Patiala. 
 

 

29. “Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have 

been received) by registered post to the last known private or business address or 

registered office of the addresses and shall be deemed to have been received when 

in ordinary course of post, it would have been delivered 

 

30. “Contractor’s Works” or “MANUFACTURER’S Works” shall mean and include 

the land and other places which are used by the VENDOR/SUB- 

CONTRACTOR/SUB-FABRICATOR for the manufacture of Equipment or 

performing the “Works” 
 

31. “Performance Tests” Shall mean such tests as are prescribed in the “Specification”, 

to be performed by the VENDOR in a lab environment before the equipment/ 

software application is taken over under guarantee by the OWNER/PURCHASER. 
 

 

32. “Drawings” Shall mean all Drawings furnished by the OWNER/ PURCHASER or 

the CONSULTANT as a basis for Proposal Supplementary drawings furnished by 

the OWNER/ PURCHASER to clarify and to define in greater detail the intent of 

the “Contract” Drawing submitted by the VENDOR with his proposal provided 

such drawings are acceptable to the OWNER/PURCHASER. Drawings furnished 

by the OWNER/PURCHASER to the VENDOR during the process of the work; 

and Engineering data and drawings submitted by the VENDOR during the progress 

of the work provided such drawings are acceptable to the OWNER/PURCHASER. 

 

33. “Award of contract” Shall mean the issue of the work order or the Letter Of Intent, 
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whichever is earlier. 

 

34. “Nodal Officer” means the officer duly appointed by the purchaser. 
 

 

35. “DDO” means the Officer duly appointed by the purchaser for making the 

centralized payments to the Contractor for executed work. 
 

 

36. “CHB” means Complaint Handling Bikes consisting of two technical works 

equipped with requisite T&P. 
 

 

37. “FRT” means Fault Resolution Team 
 

 

38. “MCO” means Meter Change Order 
 

 

39. “DCO” means Disconnection Order 
 

 

40. “RCO” means Reconnection Order 
 

 

41. “GSC” means General Service Connections 

 

42. "GST" means Goods &Service Tax 
 

43. "CHW" means Complaint Handling Wagon consisting of LCV with 3 Nos. 

Technically workers and 1 No. Driver cum skilled worker and requisite T&P to 

work in the two shifts throughout the year. 

 

 

44. "CHH" means Complaint Handling Wagon with Hydraulic lift. 
 

 

 2.2  SCOPE OF BID: 
 

Punjab State Power Corporation Limited here-in-after called "The Owner" wishes to receive bids 

through Chief Engineer/DS South Zone, Patiala for the work of attending to/ resolve the ‘No 

Supply Complaints’ Fuse Off Calls and the Breakdowns of LT,HT & DTs etc. for restoration of 

Electrical Power Supply by outsourcing the work. The scope of this bid is to select the 

Contractor for this work. 
 

2.2.1 Extension in Scope (Stage-2) 
 

The vehicles/manpower asked for in the Bid is the initial quantity as per the estimated work under 

the scope of the SP, however this quantity can be revised in case of: 
 

a.  If the deployed FRT are found to be incompatible with the volume of work, the 

quantity of FRT can be reworked and the SP will have to vary (increase/ decrease) 

the quantity accordingly. 

b.  In case of extension in the scope of work i.e. HT fault rectification or round the 

year maintenance work necessitated out of depletion of in house manpower due to 

future retirements during the period of contract. In this case, PSPCL may ask 

additional CHB for carrying out any other work related to the distribution of power. 



22  
 

In case of any extension of scope, the additional quantity of CHB is required; the SP will have to 

provide the same at accepted prices. Any such demand will be raised through a written letter by 

the PSPCL and mobilization period of 30 days will be provided for meeting with the additional 

demand. It is pertinent to mention that the additional demand can be as high as 100% of the 

tendered quantity and the contractor will have to provide the additional CHB at the same prices 

and terms & conditions. All such additional deployment will be covered under the scope as Stage- 

2 of the project. In case the requirement goes beyond 100%, it will be carried out only with the 

mutual consent of the SP and PSPCL. 

 

 2.3  COST OF BIDDING 
 

The Bidder shall bear all the cost and expenses associated with preparation and submission of its 

Bid including post Bid discussions, technical and other presentation etc. and owner will in no case 

be responsible or liable for those costs, regardless of the conduct or outcome of the Bidding 

process. 

 

 2.4  ONE BID PER BIDDER 
 

Each Bidder shall submit only one Bid by himself, or as a partner in a firm. 

 

 2.5  CLARIFICATIONS ON BID DOCUMENTS 
 

2.5.1 If the prospective Bidder finds discrepancies or omission in the specifications and document 

or is in doubt as to the true meaning of any part, he shall at once make a request, in writing, for 

any interpretation/clarifications to the Owner. The Owner then will issue interpretations and 

clarifications as he may think fit in writing. After receipt of such interpretations and clarifications, the 

Bidder may submit his Bid but within the time and date as specified in the invitation to Bid. All such 

interpretations and clarifications shall form a part of the Bidding document and shall accompany the 

Bidder’s proposal. A prospective Bidder requiring any clarification on Bidding Document may 

notify the Owner in writing. 

 

2.5.2 Verbal clarifications and information given by the Owner or his employee(s) shall not in any 

way be binding on the Owner. 

 

 2.6  AMENDMENT FOR BIDDING DOCUMENTS. 

  
2.6.1   At any time prior to the deadline for submission of Bids, the Owner may, for any 

reason, whether at its own initiative or in response to a clarification required by a 

prospective Bidder, modify the Bidding Documents by amendment(s). 

2.6.2   The amendment will be notified in writing or by Fax or/E-mail to all prospective 

Bidders, which have received the Bidding Document at the address contained in the letter 

of request for issue of Bidding Document from the Bidders. Owner will bear no 

responsibility or liability arising out of non-receipt of the same in time or otherwise. 

2.6.3   In order to afford prospective Bidder reasonable time in which to take the 

amendment into account in preparing their Bids, the Owner may, at its discretion, extend 

the deadline for the submission of Bids. 

2.6.4    Such amendments, clarifications etc. shall be binding on Bidders and will be given 

due consideration by the Bidder while they submit their Bids and invariably enclose such 

documents as a part of the Bid. 
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2.7  LANGUAGE OF BID 

 

  The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English language. 

 

2.8   LOCAL CONDITIONS 

  
2.8.1 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors, which may have any effect on the execution of the Contract covered under these 

documents and specifications. The Owner shall not entertain any request for clarifications 

from the Bidders, regarding such local conditions. 

 2.8.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the proposals. No claim for financial adjustment to the 

Contract awarded under these specifications and documents will be entertained by the 

Owner. Neither any change in the time schedule of the Contract nor any financial 

adjustments arising thereof shall be permitted by the Owner, which are based on the lack 

of such clear information or its effect on the cost of the Works, to the Bidder. 

 

2.9 DOCUMENTS COMPRISING THE BID 
 

2.9.1 The Bidder shall complete the Bid Form inclusive of Price Schedules, Acceptance to Tender 

Document conditions and standard specifications and qualification requirement documents. 

The detailed documents are as per section 1.4 and further explained in section I-B (Checklist for 

documents). The EMD shall be deposited online in accordance with relevant clause of  NIT. 

 

2.10 CONTRACT QUALITY ASSURANCE 
 

The Bidder shall follow Quality in the performance of the Contract during various phases as 

detailed in relevant Clauses of the technical specification. 
 

2.11 BID PRICE 
 

2.11.1 Price quoted for each item in the Bid form and schedule of prices shall be reasonable for 

each item in the judgment of the Owner. Under no circumstance, will a manifestly 

unbalanced Bid will be considered. 

2.11.2 The bidder shall fill the FIRM prices of all the items in the Section VIII and no column 

will be left blank otherwise bid is likely to be rejected only on this account. Price Bids with 

variable rates of any item will be rejected. 

2.11.3 The prices shall be quoted in Indian Rupees. 

2.11.4 No mobilization advance shall be paid to the successful bidder, as such the same will not 

be considered in the Bid. 

2.11.5 REVERSE AUCTIONING (RA) 

The following procedure and terms & conditions shall be applicable for Reverse Auction 

in PSPCL: - 

• In case the no. of bidders are more than 3, the H1 (Highest) bidder shall not be eligible to 

participate in further process of the tender and his tender shall be rejected. 

• All the Bidders shall be assigned a unique user name and password by e-tendering agency 

of PSPCL. Bidders are advised to change the password after the receipt of initial 

password from PSPCL to ensure confidentiality. All bids made from Login IDs assigned 

to bidders shall be deemed to have been made by bidders/bidders’ company/ bidders' 

authorized representatives. 

• Bidders shall be required to submit their acceptance to the stipulated terms and conditions 

before participating in the R.A. 
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• Online Reverse Auction shall be conducted by PSPCL on pre–specified date and time for 

duration of 1 Hour. The bidders may quote the bids from their own offices /place of their 

choice. Internet connectivity is to be ensured by bidders themselves. 

• All bidders are required to submit their price bid along with submission of Techno-

commercial bid as per schedule. Only those bidders who submit their original bids within 

the scheduled time and who are considered technically and commercially eligible, shall 

be eligible to participate in RA process. 

• The ‘Opening Price’ i.e. start price for RA shall be decided by PSPCL. Reverse Auction 

shall be conducted only on the value of contractor Profit (including 

Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission etc.) which 

is over and above 4% of the Contractor Profit (including Establishment/Administrative/ 

Ex-Gratia amount/ Supervision/ Commission etc.) 

• Bid Decrement shall be 1% of contractor Profit (including Establishment/Administrative/ 

Ex-Gratia amount/ Supervision/ Commission etc.) over and above minimum 4% of the L-

1 Bid Price obtained against a particular tender enquiry upon the opening of Price Bid of 

tender. 

• Bidders shall be able to view the following on their screen along with the necessary fields 

during Online Reverse Auction: - 

a) Start Price 

b) Decrement Value 

c) Rank of the bidder 

d) Current Bid value of the Bidder (Total Bid Price) 

e) Best bid in the Auction (Current L1 price) 

f) Next Valid Bid (Total Bid Prices to be quoted in order to become L1) 

g) Minimum Bid Price (Bidder to enter his minimum Bid Price here) 

• Bidder may become 'L1 Bidder' by offering a price equal to or lower than the 'Next Valid 

Bid” and this shall continue as an iterative process. 

• Auction Extension Time: If a valid bid is placed within 5 minutes of End Time of the RA, 

then Reverse Auction duration shall get automatically extended for another 5 minutes 

from the existing end time. It may be noted that the auto extension will take place if a 

valid Bid comes in those last five minutes. If a bid does not get accepted as the lowest 

Bid, the auto–extension will not take place even if the bid might have come in last five 

minutes. The above process shall continue till no valid bid is received in last 5 minutes 

which shall mark the completion of reverse auction. The bidders are advised not to wait 

till the last moment to enter their bid so as to avoid complications related to internet 

connectivity, network problems, system crash down, Power failure etc. No request for 

extension in time period of RA due to any of the above reasons shall be entertained by 

PSPCL. 

• If no bid is received within the specified time duration of the online RA, then PSPCL 

shall reserve the rights to scrap the online RA process and proceed with the L-1 Bid Price 

received through e-tendering for further processing. 

• After completion of online Reverse Auction, the Closing Price (CP) shall be considered 

as L1 rate for further processing including negotiations (if required). Based on the final 

price quoted by bidders, the successful bidders shall be required to submit summary of 

Final Price in prescribed format (Summary of Final Price-Reverse auction, Uploaded by 

PSPCL in Excel Sheet) within 2 working days of conclusion of the RA. In case a bidder 

fails to submit the above Summary, then it may lead to cancellation of bid and call for 

action against the bidder which may include forfeiture of EMD/PEMD and suspension of 

business dealings etc. 

• Proxy Bids: Proxy bidding feature is a pro-bidder feature to safeguard the bidders' interest 

in event of internet failure or to avoid last minute rush. The proxy bidding feature allows 

bidder to place an automated bid in the system directly in an auction and bid without 

having to enter a new amount each time a competing bidder submits a new offer. The bid 

amount that a bidder enters is the minimum bid price that the bidder is willing to offer. 
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Here, the software shall automatically bid on behalf of the bidder who has quoted the 

lowest “Minimum Bid Price”, the price which is one decrement less than the next 

bidder’s bid price. This obviates the need for the bidder participating in the bidding 

process until the minimum bid amount is detrimentally reached by other bidders. When 

any bidder quotes a price lower than the existing lowest bid amount, the bidder (who had 

earlier submitted lowest proxy bid) has an option to once again start participating in the 

bidding process by quoting a price equal to or lower than the next valid bid price. 

However, it may please be noted that if the current bid matches the minimum bid of the 

lowest bidder submitted earlier, the bid submitted by the lowest bidder will be recognized 

as the L1 at that instant. 

During the course of bidding, the bidder shall not be able to delete or increase the proxy 

bid amount but can always reduce the same depending upon the amount quoted by other 

bidders. Proxy bids are fed into the system directly by the respective bidders. As such this 

information is privy only to the respective bidder(s). 

 NOTE: The procedure/system of “Proxy Bids” will only be followed if the e-tendering 

software system supports it. 

• PSPCL shall reserve the rights to cancel/reschedule the RA process/ tender at any time, 

with due intimation to all concerned, without assigning any reason. 

• Other terms and conditions shall be as per bidder’s Techno-Commercial offers and as per 

PSPCL's bidding documents and other up to date correspondence (if any). 

 

 

2.12 TAXES AND DUTIES 
 

2.12.1 The rates allowed are inclusive of all applicable taxes except GST and Labour Cess which 

will be paid extra as applicable. Therefore, the bidders are requested to quote their prices 

keeping in view the above. The successful bidder after completion of work will give a 

certificate that ED, Sales Tax and GST charged from PSPCL has been paid to the concerned 

authorities. 

2.12.2 As regard the Income Tax, surcharge on Income Tax etc. will be deducted at source and the 

other taxes will be deposited by the successful Bidder to the concerned departments and he 

shall be solely responsible for all such payment to the concerned authorities. 

2.13 BID VALIDITY 

2.13.1 The Tenders as submitted should be valid for acceptance for at least 120 days from the date 

of opening of tenders, unless specified otherwise. 
 

2.13.2 In exceptional circumstances, prior to expiry of the original Bid validity period, the Owner 

may request the Bidder to extend the period of validity for a specified additional period. The 

request and the responses thereto shall be made in writing or by fax. The bidder may refuse 

the request without forfeiting its bid security. The Bidder agreeing to the request will not be 

required or permitted to modify his Bid, but will be required to extend the validity of his Bid 

for the period of the extension. 

2.14 FORMAT OF BID 

2.14.1 The bids shall be uploaded in Three parts i.e. Part-I consisting of EMD & Tender Cost,     

Part-II consisting of Techno Commercial bid and Part III consisting of price bid only. 
 

2.14.2 No hard copies will be accepted; all the documents shall be uploaded by the bidder. 

 

 

2.15 SIGNING OF BID 
 

2.15.1 The Bid must contain the name, residence and place of business and PAN No. of the 

person or persons making the Bid and must be signed and sealed by the Bidder with his 

usual signature. The names of all persons signing the Bid should also be typed or 
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printed below the signature. 

2.15.2 Bid by a partnership must be furnished with full names of the all partners and be 

signed with the partnership name, followed by the signature(s) and designation(s) of 

the authorized partner(s) or other authorized representative(s). Copy of the 

Partnership deed will be supplied along with the Bid. 

2.15.3 Bid by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President, Managing Director or by the Secretary/other 

person/or persons authorized to sign the Bid on behalf of such Corporation/Company 

in the matter. 

2.15.4 A Bid by a person who affixes to his signature the word ‘President’ ‘Managing 

Director’, ‘Secretary’, ‘Agent’ or other designation without disclosing his Principal 

will be rejected. 

2.15.5 Satisfactory evidence of authority of the person signing on behalf of the Bidder shall 

be furnished with the Bid. 

2.15.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 

2.15.7 Bids not conforming to the above requirements of signing may be disqualified. 

2.15.8 The firm will assure that all uploaded documents are self-attested. 

 

2.16 DELETED 
 

2.17 DEADLINE FOR SUBMISSION OF BIDS. 
 

 

2.17.1 The Bidders shall upload the complete bid online. Bids submitted by Fax/telex/e mail etc. 

will not be accepted. No request from any Bidder to collect the proposal from airlines, cargo 

agents etc. shall be entertained. 
 

2.17.2 Bids must be uploaded not later than the time and date mentioned in the invitation to Bid. 

 

 

2.17.3 The Owner may, at its discretion, extend this deadline for the uploading/submission of Bids 

by amending the Bidding document, in which case all rights and obligation of the Owner and 

Bidder will thereafter be subject to the deadline as extended. 
 

2.18 LATE BIDS 
 

Any Bid received by the PSPCL after the time and date fixed or extended for submission of Bids 

prescribed by the Owner, will be rejected and /or returned unopened to the Bidder. 

 

2.19 MODIFICATION AND WITHDRAWAL OF BIDS 

 

2.19.1 The Bidder may modify or withdraw its Bid prior to the deadline prescribed for submission 

of Bids. 

 

2.19.2 No Bid can be modified subsequent to the deadline for submission of Bids. 
 

 

2.19.3 No Bid can be withdrawn in the interval between the deadline for submission of Bids and 

the expiration of the period of Bid validity specified by the Bidder on the Bid form. 

Withdrawal / modification of a Bid during this interval may result in the forfeiture of 

Bidder’s Earnest Money. 
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2.20 INFORMATION REQUIRED WITH THE PROPOSAL 
 

Contractor shall undertake to carry out the work as per specifications and in case the 

‘Proposal’ information contradicts specification requirements or lacks specific information 

in the Proposal, the specification requirements of PSPCL will govern, unless otherwise 

brought out clearly in the technical commercial deviation schedule shall be attached as 

Annexure-F. 

 

2.21 OPENING OF BIDS 
 

2.21.1 Bids shall be opened in the presence of Bidder’s or his authorized representatives who choose 

to attend, on the date and time for opening of Bids given in the invitation to Bids or in case 

any extension on the extended Bid opening date and time as updated online. The Bidder’s 

representatives who are present shall sign a register evidencing their attendance. 
 

2.21.2 “The Bidders’ names, Bid prices, modifications, bid withdrawals and the presence or 

absence of the requisite Earnest Money and such other details as may be considered 

appropriate will be announced at the opening of the bids. 
 

 

2.21.3 No electronic recording devices will be permitted during Bid opening. 
 

 

2.22 CLARIFICATION OF BIDS. 
 

To assist in the examination, evaluation and comparison of Bids, the PSPCL may at its 

discretion, ask the Bidder for a clarification of its Bid. The request for clarification and the 

response shall be in writing and no change in the price or substance of the Bid shall be 

sought, offered or permitted. 

 

2.23 EXAMINATION OF BIDS. 
 

2.23.1 The Owner will examine the Bids to determine whether these are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed, and whether the Bids are generally in 

order. 

2.24 COMPARISON OF BIDS. 
 

The Bids shall be evaluated on the basis of rates quoted by the bidders. All evaluated Bid prices 

of all the Bidders shall be compared among themselves to determine the lowest evaluated Bid. 

 

2.25 CONTACTING THE OWNER 
 

Bids shall be deemed to be under consideration immediately after they are opened and until such 

time official intimation of award / rejection is made by the Owner to the Bidders. While the Bids 

are under consideration, Bidder and/or his representatives or the interested parties are advised to 

refrain from contacting by any means, the Owner and/or his employees/representative on matter 

related to the Bids under consideration. The Owner, if necessary, will obtain clarifications on the 

Bids by requesting for such information from any or all the Bidders, in writing. Bidders will not 

be permitted to change the substance of the Bids after the Bids have been opened. Any effort by 

a Bidder to influence the purchaser in any way may result in rejection of the Bidder’s Bid. 

 

2.26 AWARD CRITERIA 
 

2.26.1 The Owner can award the work to one or more service provider. 
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2.26.2 Further, the Owner reserves the right to award separate Contracts to two or more parties in 

line with the terms and conditions specified in the accompanying Technical specifications. 
 

 

2.27 OWNER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

The Owner reserves the right to accept or reject any Bid, and to annul the Bidding process and 

reject all Bids at any time prior to award of Contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders on the 

grounds for the Owner’s action. 

 

2.28 NOTIFICATION OF AWARD (ISSUE OF LOI) 
 

2.28.1 Prior to the expiration of the period of Bid validity and extended validity period, if any, the 

Owner may notify the successful Bidder in writing by registered letter or E-mail to be 

confirmed in writing by registered letter, that its Bid has been accepted. 

 

2.28.2 The notification of award will constitute the formation of the Contract. 
 

 

2.29 SIGNING OF CONTRACT 
 

2.29.1 At the same time as the Owner notifies the successful Bidder that its Bid has been accepted 

the Bidder will send the Contract Form incorporating all agreements between the parties. 
 

2.29.2 Within fifteen (15) days of the Notification of the Award the successful Bidder shall sign 

and date the Contract and return it to the Owner. In case the successful bidder fails to submit 

the Contract Agreements duly signed within 15 days from the date of issue of L.O.I., the 

payment will not be released till the bidder submits the Contract Agreement. 

 

2.29.3 The final Contract Agreements shall be signed within 15 days from the date, firm submits the 

final Contract Agreements in all respects. 

2.30 QUANTITY VARIATION 
 

The Owner reserves the right to increase or decrease the Contract value or the quantity of  Bid 

(No. of CHB/CHW/CHH) and services specified without any change in the unit price or other 

terms and conditions during the execution of the Contract depending upon the actual 

requirement. The payment shall be made on actual basis for the services rendered. The actual 

quantities of CHB will be worked out by Nodal Officer in consultation with concerned DS 

Division and CE/DS (SOUTH) Zone Patiala. The CHB variation may be to any extent and 

decision of CE/DS (SOUTH) Zone Patiala shall be final and binding on the SP. 

 

2.31 SPLITTING OF WORK 
 

The PSPCL reserves the right to split up the work in the scope of this contract among more than 

one SP during the progress of work due to unsatisfactory progress of work of the SP. (The 

provision of reserve the right to split the work at the initial stage of award can be incorporated in 

specific case where relevant, with the approval of the Competent Authority). The PSPCL will 

not entertain any claim from any SP as a result of such splitting up. The PSPCL also reserve the 

right to exclude /include any items of work from/into scope of the contract during the progress of 

work due to any reason whatsoever. The Engineer-in-charge reserves, the right to inject labour, 

T&P and materials at the SP's cost at any stage of work if the progress is not commensurate with 

the committed schedule and the SP will not have any right to object. 
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2.32 WELFARE OF WORKERS AND STATUTORY REGULATIONS 
 

2.32.1 Other benefits as per statutory regulations 
 

All statutory regulations regarding leaves and other benefits as notified by the Union Govt. /Punjab 

Govt. under various Labour Acts & regulations will be applicable on the contract and the SP will 

be solely responsible for providing all such benefits to the workers. Some of the important 

Acts/clauses/rules are reproduced below for ready reference of bidders: - 

The National & Festival Holidays and Casual & Sick leaves to the workers will be 

admissible as per THE PUNJAB INDUSTRIAL ESTABLISHMENT (NATIONAL AND 

FESTIVAL HOLIDAYS AND CASUAL AND SICK LEAVE) ACT, 1965 (6.1 – 6.6) AND 

THE PUNJAB INDUSTRIAL ESTABLISHMENTS (NATIONAL AND FESTIVAL 

HOLIDAYS AND CASUAL AND SICK LEAVE) RULES, 1966 (6.1 – 6.10) as amended 

from time to time. 

As per Act, 7 no. Casual leaves, 4 no. Festival Holidays and 3 no. National Holidays can be 

sanctioned to worker during period of One Year. 

Payment to workers shall be governed as per THE CONTRACT LABOUR (REGULATION 

AND ABOLITION) ACT, 1970 and PUNJAB CONTRACT LABOUR (REGULATION 

AND ABOLITION) RULES 1973 

All regulations regarding employee/employer contribution EPF/ESI/EDLI etc. shall be 

governed by the EMPLOYEES PROVIDENT FUNDS AND MISCELLANEOUS 

PROVISIONS ACT, 1952 and other relevant Union/Punjab Govt. regulations 
 

In case any difference of opinion emerges during execution of work between SP and authorized 

officers of PSPCL regarding interpretation of any clause; the decision of CE/DS South Zone, 

Patiala will be final and binding. 

 

2.33 SITE VISIT 
 

2.33.1 The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the 

Bid and entering into a Contract. The cost of visiting the Site shall be at the Bidder’s own 

expense. 

2.33.2 The Bidder or any of its personnel or agents will be granted permission by the Owner to 

enter upon its premises and lands for the purpose of such visit. 

 

2.34 COMPLETION 
 

The period of contract will be One year from the date of commencement of the work. The work 

contract will be declared as completed for a year of satisfactory operation from the date of 

commencement of work. 
 

The contract is extendable for Two years at the discretion of PSPCL; keeping in view the 

satisfactory performance of service provider, on yearly basis. In this case work will be 

considered completed after the successful expiry of extended period. Rates and terms and 

condition of work order will remain unchanged. 

 

2.35 VARIATIONS OWNER'S RIGHT TO VARY 
 

The Owner may issue Variation Order (in scope/locations etc.) to the SP at any time and instruct 

the SP to alter, amend, omit, add to or otherwise vary any part of the Works. The SP shall not 

vary or alter any of the Works, except in accordance with a Variation Order from the Owner. 
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2.36 CURRENCY AND RATES OF EXCHANGE.  

All payments shall be made in Indian Rupees only. 

2.37 INDUSTRIAL & LABOUR LAWS 
 

The successful bidder shall submit a certificate that he has complied with the provisions of 

Industrial & Labour Laws including PF Act, ESI Act etc., as may be applicable. 

 

2.38 PATENT RIGHTS 
 

The SP shall fully indemnify PSPCL or the officer-in-charge against any action, claim or 

proceeding relating to infringement or the use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article / or part 

thereof included in the contract. 

In the event of any claim being made or action brought against PSPCL Officer-in-charge in respect 

of the matters aforesaid the SP shall immediately be notified thereof for taking necessary action 

provided that payment of indemnity shall not apply when such infringement has taken place in 

complying with the specific directions issued by PSPCL but the SP shall pay any royalties payable 

in respect of any such use. 

 

2.39 ANY OTHER TAXES/DUTIES 
 

Any other taxes/duties which are applicable as on the date of publication of tender 

documents are deemed to be included in the prices quoted by the bidder and shall be borne 

by the SP and nothing extra will be payable. However, if any tax/duty is imposed after the 

date of publication of tenders the same will be payable extra by the PSPCL to SP as per 

actual paid by him. SP will be responsible for depositing all taxes & duties to the concerned 

departments and PSPCL may deduct the mandatory taxes at source also. GST as applicable 

will be paid by PSPCL extra. 
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SECTION-II-B 
 

GENERAL CONDITIONS OF CONTRACT 

 
2.40 SERVICE PROVIDER’S STAFF 
 

SP shall have qualified managers & supervisors with adequate experience in execution of works/ 

providing services at the site for satisfactory progress and completion of the work as directed by 

Engineer. His site manager shall be responsible for all aspects of the work at the site and shall take 

instructions from the Engineer and carry out his instructions. 

 
 

2.41 PROTECTION OF WORK BY SERVICE PROVIDER 
 

During inclement weather or rain, SP shall suspend works for such time as the Engineer may direct 

and shall protect from damage all works already in progress or completed just then. All such 

temporary protective measures shall be at SP's cost and any damage to works shall be made good 

to the satisfaction of the Engineer by the SP at his own expense. Should the work be suspended by 

reason of strikes/riot by SP's own employees or any other cause whatsoever except the pre-

majeure conditions SP shall take all precautions necessary for protection of works and make 

good at his own expense any damage arising from any of these causes. 

 

2.42 CO-ORDINATION WITH OTHER AGENCIES 
 

During the course of SPs work, other works either by the PSPCL or by other SPs or by both 

simultaneously will be in progress with in the project area. SP is to make his best effort to work in 

harmony with others in the best overall interest of the project and its speedy construction and 

comply with engineer's instructions in making alternative arrangements at any time for maintaining 

the work scheduled at no extra cost to PSPCL. 

 

2.43 ASSIGNMENT OR TRANSFER OF CONTRACT 
 

The SP shall not without the prior written approval of the Accepting Authority assign or transfer 

the contract or any part thereof, of any share, or interest therein to any other person. 

 

2.44 SUB CONTRACT (DELETED) 
 

 
 

2.45 COMPLIANCE TO REGULATIONS AND BYE LAWS 
 

The SP shall conform to the provision of any statute relating to the work and regulations and bye- 

laws of any local authority and of any Central/State department or Undertakings with whose 

system the work is prepared to be connected. He shall before making any variation from the 

drawings or the specifications that may be necessitated for such connections, give the Engineer- 

in-charge notice, specifying the variation proposed to be made and reasons therefore and shall not 

carry out any such variation until he has received instructions from the Engineer-in-charge in 

respect thereof, the SP shall be bound to give notice required by statute Regulations or Bye-laws 

as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 
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2.46 SERVICE PROVIDER TO REPORT ACCIDENT 
 

The Contractor will implement safety provision to safe guard, manpower, equipment, public or 

private property and any living being he will also provide personal protective equipment’s for the 

safety. Contractor will be responsible for taking safety measures and will be liable to pay damages 

on account of any accident occurred during executing any work or executed bad work. 
 

In the event of occurrence of any accident at or near the site of work or in connection with 

execution of the work, report shall be made immediately by the SP to the Engineer and ESIC 

Authorities in well stipulated time, giving full details of the accident. He shall also report such 

accident to all the competent authorities. 

 

2.47 REMOVAL OF SERVICE PROVIDER’S PERSONNEL/WORKMEN 
 

The SP shall employ on the execution of the works only such person as are skilled and experienced 

in their respective trades. The Engineer shall have full power at all times to object the employment 

of any employee on the work by the SP and if the SP shall receive notice in writing from the 

Engineer requesting the removal of any such men or man from the work, SP is to comply with the 

request forthwith. No such employee after his removal from the work by request of the Engineer 

shall be re-employed or re-instated on the work by the SP at any time except with the prior approval 

in writing of the Engineer. The SP shall not be entitled to demand the reasons from the Engineer 

for requesting the removal of any such workman, foreman or other employee. 

 

2.48 WORK OPEN TO INSPECTION 
 

All works under or in course of execution of executed in pursuance of the contract shall at all times 

be open to the inspection and supervision of the Engineer-in-charge/ representative of Engineer 

and his subordinates and the SP shall at all times during the usual working hours and all other 

times at which reasonable notice of the intention of the Engineer or his subordinate to visit the 

works shall have been given to the SP during which period either he could be present to receive 

order and instructions or have a responsible agent duly accredited in writing present for that 

purpose. Orders given to the SP's duly authorized agents shall be considered to have same force 

and effect as if they had been given to the SP himself. 
 

2.49 SERVICE PROVIDER LIABLE FOR DAMAGE DONE 
 

If the SP or his work people or servants shall break, deface injure or destroy any part of a building 

if they may be working on any building, road, fence, enclosures or grass land or cultivated ground 

contiguous to the premises on which the work or any part of it is being executed, or if any damage 

shall happens to the work, while in progress, from any cause whatsoever, the SP shall make the 

same good at his own expense, or in default, the Engineer may cause the same to be made good 

by other workman and deduct the expenses for which the certificate of the Engineer shall be final 

from any sums that may be at any time thereafter may become, due to the SP, or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 

2.50 SERVICE PROVIDER’S SUPERVISION  

The firm shall bear all supervision charges from its profit. Firm shall provide at least one 

supervisor for each division. 

 

2.51 WORK ON SUNDAYS/GAZETTED HOLIDAYS 
 

The work will have to be carried out on all days including Sundays and holidays and, in all 

shifts, therefore the vehicles (CHB) deployed by the contractor will have to carry out the work 

24X7.Nothing extra will be payable on account of working on Sundays and gazetted holidays/ 

night shifts etc. by the PSPCL. However, no worker will carry out the work for more than 8 hours 

in one day. 
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2.52 COMPENSATION POLICY :- 

   

(i) The SP shall be responsible for and shall pay compensation to his workmen as per 

Compensation Policy issued vide Dy.Secy/ Industrial Relations, Patiala Office Order no. 

10/IRO-676 dated 08-12-2023(Annexure-O) and Manager IR letter no. 10136/10495 

dated 13-09-2024 (Annexure-Q). If such compensation is paid by the PSPCL (under the 

workmen's compensation Act, 1923 (VIII of 1923) as principal employer under sub section (i) 

of section 12 of the said Act) on behalf of the SP, it shall be recoverable by the PSPCL from 

the SP under sub-section (2) of the said section. The SP shall pay such amount of the 

compensation on demand, failing which it will be recovered from him by deducting it from 

any sums that may be due or become due to the SP by the PSPCL under the contract or 

otherwise. 

(ii) The contractor is responsible to pay the required compensation to the legal heirs of any 

worker in the event of fatal accident before the last rituals and to the worker himself in case 

of non-fatal accident; from his profit, as per Compensation Policy issued vide Dy.Secy/ 

Industrial Relations, Patiala Office Order no. 10/IRO-676 dated 08-12-2023.  

(iii) Gratuity wherever applicable has to be paid by Service provider. 

(iv) Ex-gratia of 2.00 Lacs in case of death in harness and Rs. 20.00 Lacs in case of death while 

on duty has to be paid by Service provider. The SP shall also provide Ex-gratia assistance of 

upto Rs. 10.00 Lac in case the workers sustains permanent disability while performing duty in 

accordance with PSPCL`s accidental compensation policy issued by Dy.Secy/IR O/o 10 dated 

08-12-2023. 

Ex-gratia & compensation will be paid as per Policy issued vide Dy.Secy/ Industrial 

Relations, Patiala Office Order no. 10/IRO-676 dated 08-12-2023, (w.r.t. workers hired 

through Contractors/Outsourced Agencies). The contractor is responsible to pay the required 

compensation to the legal hairs of any worker in the event of fatal accident before the last 

rituals If contractor fails to do so, Ex-gratia and compensation will be paid by PSPCL and 

subsequently recovered from contractor with 18% interest Per Annum. 

 

(v) Ex-gratia amount of Rs. 20.00 Lacs will be paid by the firm from its profit. 

 

(vi) The SP shall also provide Ex-gratia assistance upto Rs. 10.00 Lacs in case the worker sustains 

permanent disability while performing duty in accordance with PSPCL's accidental 

compensation policy issued vide Dy.Secy./IR. O/o 10 dated 08-12-2023. The SP shall also be 

responsible to pay an Ex-gratia amount of Rs. 2.00 Lacs in case of death in harness to the 

legal heirs of the deceased workman from its own funds. 

 

(vii) Compensation Policy :- As per O/o no. 10 dated 08-12-2023 of Manager/IR,PSPCL, Patiala, 

the compensation policy will applicable on all the CHB/CHW/CHH workers. Compensation 

of affected persons will be paid as per (Annexure-O) and Manager IR letter no. 10136/10495 

dated 13-09-2024 (Annexure-Q) :-  

 

Procedure for final compensation: - 

1) Ex-gratia:- For contractual workers (CHB/CHW/CHH including rest relievers) the amount of 

ex-gratia will be released by the concerned contractor immediately after the occurrence of 

accident, preferably before completion of the last rites of the victim. In case of his failure to 

do so PSPCL will grant the amount of ex-gratia from its own funds to the next kin of the 

victim and recover the amount from the outstanding payable to the contractor. 

2) Group Insurance:- On the receipt of the relevant documents from the victim/family of the 

deceased, the concerned contractor/outsourced agency shall get the claim for Group Insurance 

settled from the company through which the insurance has been taken. 

3) Compensation:- (i) For claiming compensation under ESI Act 1948, the concerned officer in-

charge shall take up the matter with ESI authorities for sanctioning of the compensation to the 

deceased/Victim by procuring the relevant documents as required by ESI authorities. 
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In case the workers have not been registered under ESI Act 1948, then his case for 

compensation shall be considered by PSPCL being "Principal Employer" as per Employee's 

Compensation Act, 1923 in accordance with the procedure as per Compensation policy 

issued vide O/o no. 10 dated 08-12-2023 of Manager/IR, PSPCL, Patiala.  

  Provided that the compensation amount so paid shall be recovered from any amount payable 

to the contractor and if no amount is outstanding against the contractor, then the amount so 

paid shall be recovered by filling civil suit against the contractor/outsourced agency.  

 

 

2.53 CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENTS OR 

TRANSFER OR SUBLETTING OF CONTRACT 

The Accepting officer, without prejudice to any other right or remedy, which shall accrue 

thereafter to PSPCL, shall cancel the contract in any of the following case: 
 

a) Being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 

have a receiving order or order for administration of his Estate made against him or shall 

take any proceedings for liquidation or composition under any Bankruptcy Act for the time 

being in force or make any conveyance or assignment of his effect of composition or 

arrangement for the benefit of his creditor or purport to do so, or if any application be made 

any Bankruptcy Act for the time being in force the sequestration of his Estate or if a trust 

deed be granted by him on behalf of his creditors: 

OR 

b) being a Company, shall pass a resolution or the court shall make an order of the liquidation 

of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed 

or circumstances shall arise which entitle the court or debenture holders to appoint a 

Receiver or Manager. 

OR 

c) Make an arrangement with or assignment in favor of his creditors, or agree to carry out the 

contract under a Committee of inspection or his creditors: 

OR 

d) Assigns, transfer, sub-lets or attempts to assign, transfer of sub-let any portion of the work 

without the prior approval of the Accepting Officer. 

OR 

e) Suffers an execution being levied or his good works or property and allows it to be continued 

for a period of 21 days. 
 

   Whenever the Accepting Officer exercises his authority to cancel the Contract under 

this condition, he may complete the work by any means at SP's risk and expense provided 

always that in the event of the cost of completion (as certified by Engineer-in-Charge which 

is final and conclusive) being less than the contract cost, the advantage shall accrue to the 

PSPCL and that if the cost of completion exceeds the money due to the SP under the 

contract, the SP shall either pay the excess amount ordered by the Engineer-in-charge or the 

same shall be recovered from the SP by other means.Engineer-in-charge will have powers to 

take possession of the site and any materials, constructional plant, implements, stores, etc. 

thereon and or carry out the work by any means at the risk and cost of the contract. 
 

  In case the PSPCL completes the work under the provisions of this condition, the 

cost of such completion to be taken into account in determining the excess cost to be 

charged to the SP under this condition shall consist of the cost of materials purchased and/or 

labour provided by the PSPCL with an addition of such percentage to cover the 

superintendent and establishment charges as may be decided by the Engineer-in-charge 

whose decision shall be final and conclusive. 

  If the SP fails to pay the excess sum within a period of 30 days the Engineer-in-
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charge shall have the right to sell any or all of the SP's unused materials, constructional plant, 

implements, temporary buildings etc. and apply the proceeds of the sale thereof towards the 

satisfaction of any sum due from the SP under the contract and if thereafter be any balance 

outstanding from the SP it shall be recovered in accordance with the provisions of the 

contract or by other means available. 
 

  The SP shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 

any advances on account of or with a view to the execution of the works or the performance 

of the contract and SP shall not be entitled to recover or be paid any sum for any work 

actually performed under the contract, unless and until the Engineer- shall have certified the 

performance of such work and the value payable in respect thereof and the SP shall only be 

entitled to be paid the value so certified after adjusting the amount due from him. 

 

2.54 CHANGE IN CONSTITUTION OF FIRM AND ADDRESS 
 

In case of tender by partners any change in the constitution of the firm shall be forthwith, notified 

by the SP to the Engineer for his information. Any change in the address of the SP shall also be 

intimated to the Engineer forthwith. 

 

2.55 TERMINATION OF CONTRACT ON DEATH 
 

Without prejudice to any of the rights or remedies under this contract of the SP dies, the 

Accepting Officer shall have the option of terminating the contract without compensation to the 

SP. 

 

2.56 SPECIAL POWERS OF DETERMINATION 
 

If at any time after the acceptance of the tender, PSPCL shall for any reason what so ever not 

required the whole or any part of the work, to be carried out, the Engineer shall give notice in 

writing to the fact to the SP who shall have no claim to any payment of compensation or otherwise 

howsoever on account of any profit or advantage which he might have derived from the execution 

of the work in full but which he did not derive in consequences of the foreclosing of the work. 
 

He shall be paid at contract rates, for the full amount of the work executed including such 

additional works, e.g. clearing of site etc. as may be rendered necessary by the said foreclosing. 

He shall also be allowed a reasonable payment (as decided by the Accepting officer) for any 

expenses sustained on account of labour and materials collected but which could not be utilized 

on the work, as verified by the Engineer-in-charge. Neither shall the SP have any claim for 

compensation on account of any alterations having been made in the original specifications, 

drawing, designs, nor instructions, involving any curtailment of the work as originally 

contemplated. 

 

2.57 BLACKLISTING OF FIRMS 

The authority next higher to the competent authority shall decide the question of 

blacklisting any firm or debarring any firm from business dealings. For instance, for cases 

decided by CPC/PPC/Purchase Committee (General), the competency to blacklist the firm lies 

with the WTDs. However, for cases decided by WTDs the competency to blacklist the firm shall 

be with the WTDs only. 
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SECTION-II-C 

SPECIAL CONDITIONS OF CONTRACT 

a) SP shall have to provide any information/data related to its manpower and 
operations demanded from PSPCL by any person/organization/court etc. / under 

RTI Act 2005. Any damage in the form of charges/fine levied on PSPCL on account 

of delay in providing information or providing wrong information shall be borne 

by the SP. Decision of CE/DS South Zone, Patiala Regarding this matter will be 

final and binding. 

b) Bidder will appoint one number supervisor per Division. /Employees on his own 

cost who will be responsible for performing all the HR related activities including 

duty certificate preparation & verification, preparation of bills, disbursement of 

salaries, supervision for ensuring maximum uptime of manpower as per SLA 

terms etc. and other backend works of the SP. The manpower deputed directly on 

operation of CHB under the project and payable as per price bid will not be utilized 

by the SP for such kind of activities. 

c) SP should appoint a senior level employee who will act as a single point of contact 

for the whole of Project and will be responsible for each and every person deputed 

on the project as far as the coordination with the PSPCL is concerned. 

d) The manpower deployed should be of minimum 18 years’ age and maximum of 60 

Year's age. 

e) The SP or his employees shall not tamper the hardware/software or any other 

equipment at any location in any way. 

f) If the complaint is received against any of the deployed manpower or the 

performance of a particular person is found to be lacking in the opinion of PSPCL, 

the SP will be informed about the complaint(s) / performance deficiency and they 

would be required to take necessary remedial action immediately to avoid 

recurrence of such an event. PSPCL may hold an independent enquiry and in such 

event the enquiry of PSPCL will supersede the findings of SP and will be 

applicable. PSPCL/SP will take the corrective action from warning of the official 

or terminating him depending upon the nature of the default. SP will have to pay 

the penalty if PSPCL incurs monetary loss due to any deliberate mistake of the 

official. The decision of the Nodal Officer/CE/DS in this case will be final and 

binding on the SP. 
g) The manpower deployed, for all purposes, will be the responsibility of the SP 

alone 

and under no circumstances they would claim to be the employees of PSPCL. 

h) The manpower to be supplied by the SP will be purely on the contract basis with 

the SP. No official shall have any claim for employment/any other benefit from 

PSPCL and SP will clearly inform all incumbents at the time of recruitment and 

will obtain undertaking regarding this on affidavit from all personnel deputed under 

this contract and PSPCL may ask for such record at any time. 

i) It will be binding on the persons not to possess and divulge internal system 

information to any outsider. If any such activities are observed, it will be binding 

on the part of the SP to remove the person from the services. PSPCL shall have 

right to file a legal case against the SP / Agent in such cases. 

j) The manpower deployed under this contract will have to update themselves about 

the relevant activities/services of PSPCL for which they will be briefed by 

PSPCL from time to time. 

k) The SP is wholly responsible for arranging the Holidays for the festivals and Leaves 

(C/L, E/L, M/L etc.) and all other contingencies to the deployed manpower. State 

Govt. labour laws should be followed scrupulously in this regard. No separate 
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payment will be made for the extra operators provided by the SP for arranging, 

CLs, holidays and other leaves. 

l) The workers should perform net duty of 8 hours per shift with pause /relief/lunch 

break of 30 minutes allowed on rotational basis. 

m) It is the responsibility of the bidder to deposit the Employer’s contribution towards 

Provident Fund, E.S.I., Medical/Group Insurance and any other statutory obligatory 

contributions. 

n) The SP shall necessarily comply with various provisions in Labour Laws as may 

be applicable now and in future. Any violation in this regard, will empower PSPCL, 

being Principal employer, to take all possible corrective actions and recover the 

cost of such actions from the SP and also terminate the contract, if need be. PSPCL 

shall not be liable for any action taken/grievance made by the staff of SP under the 

provisions of labour laws. There will not be any employer/employee relationship 

between PSPCL and staff of SP. 

o) The deployed manpower or SP should not declare or represent or canvass in any 

manner that they are employees of PSPCL. 

p) The deployed manpower shall not claim any amenities like residence 

accommodation or Transport etc. from PSPCL. PSPCL authority shall have a right 

to ask for the replacement if a particular person is not found to be carrying out his 

duties effectively without providing any reason. 

q) The manpower deployed should have good record and character. 

r) No person deployed by the SP should perform duty under intoxicated or in 

Alcoholic condition. 

s) The manpower shall abstain from taking part in illegal union and association 

activities. 

t) In case of any loss or damage to the property of PSPCL due to negligence of 

manpower of SP then the loss will be borne by the SP concerned the amount of 

compensation will be decided by Nodal officer/CE/DS and will be final and 

binding on the SP. 

u) Strike by the manpower deployed by the SP on account of any dispute between the 

SP and manpower regarding wages, layoffs/retrenchment or other reasons may not 

be deemed to be a reason beyond the SP’s control and the SP can be held 

responsible for any loss or damage which the PSPCL may suffer on this account. 

The decision of CE/DS South Zone, Patiala regarding this will be final. 

v) PSPCL and designated PSPCL authorities will have the right to inspect books of 

the SP (with adequate notice) regarding adherence to any specific statutory 

provisions of law and SP will have to provide any record connected with the project 

as and when demanded by the Nodal officer, failing which any penalty as decided 

by CE/DS South Zone, Patiala can be imposed and recovered from his monthly 

bills. 

w) The SP shall be exclusively responsible for all the acts of commissions and 

omissions due to sole default of SP/ its employees and PSPCL will not be 

responsible for any third party claims. 

x) In case of shift duties, one-day rest is mandatory to be given to the manpower after 

6 days of working. The SP will not get duty more than average 8 hours per day. 

Firm shall provide 1 No. Rest Reliever per 6 No. CHB/CHW/CHH workers. 

y) In case there is requirement of increase or decrease in manpower at any of the 

locations, intimation regarding this will be given to SP at least one month in 

advance.  

z) The work will have to be carried out on all days including Sundays and holidays 

and in all shifts, therefore the CHB deployed by the contractor will have to carry 

out the work 24X7. However, no worker will carry out the work for more than 8 

hours in one day. 
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A1)    CHBs will be deployed& payable on single shift basis i.e. the number/ count of 

CHBs can be different in three shifts. 
 

B1)  Contractor will be responsible that all statutory Govt. rules and regulations  

regarding EPF/ESI labour laws as may be applicable now and in future are 

followed. Any violation in this regard, will empower PSPCL, being Principal 

employer, to take all possible corrective actions and recover the cost of such actions 

from the contractor and also terminate the contract, if need be. PSPCL shall not 

be liable for any action taken/grievance made by the staff of contractor under the 

provisions of labour laws. There will not be any employer/employee relationship 

between PSPCL and staff of contractor. 
 

C1)   Contractor will give undertaking that he will follow the EPF/ Labour laws/ fair  

wage regulations and other applicable rules and regulations. 
 

D1) The workers will report at the scheduled time to the concerned JE. 
 

E1)  Contractor will provide single point contact with phone number to PSPCL 

officials who will increase/decrease the workers as per the work load. The 

planning of the same will be of weekly/daily basis and will be done 2 days in 

advance. 
 

F1)  It  is  responsibility of the bidder to  obey the Section 7 and Section 12 Under  

Building And Other Construction Worker Act 1996. DDO will ensure about 

obeying these Rules by service provider before payment of running bill. 

 

G1)   Service provider to ensure attendance of all manpower through mobile along 
with location at the time of attendance. 
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SECTION-III 
 

TENDERING & CONTRACT AGREEMENT 

 

3.1 SUBMISSION OF TENDERS: 
 

Notwithstanding anything contained to the contrary in the specifications of tenders or in 

subsequent exchange of correspondence these conditions of contract shall be binding on the bidder 

and any change or variation expressed; or implied, however, made in the said conditions shall not 

be valid or operated unless expressly approved by the competent authority. The Contractor shall 

be deemed to have fully informed himself and to have special knowledge of the provisions of the 

conditions of contract here in contained. 

 

The following instructions must be carefully observed by all tenders. Quotations/ tenders 

not strictly in accordance with these instructions will be liable to be rejected failure to 

comply with any of these instructions or to offer explanation for non-compliance is likely 

to render effective comparison of the tender as a whole impossible and may lead to 

rejection of an otherwise apparently lowest offer. 

i) The tender must be complete in all respects. 
 

ii) Conditional tenders through e mail, telex fax tenders, tenders not on prescribed Forms or 

tenders without earnest money & tender cost in the required shape shall not be accepted. 
 

 

iii) THREE PART BIDS: - The tenders shall be submitted in three parts i.e. Part-I, Part-II and 

Part III. 
 

 

Bids must be accompanied by the bid Permanent Earnest Money & tender cost as specified in the 

bid document. Bids must be delivered in three parts online on or before scheduled date/ time and 

will be opened as per schedule, in the presence of representative of the qualifying bidders who 

choose to attend. If the office happens to be closed on the date of receipt/opening of bids as 

specified, the bids will be received/ opened on the next working day at the same time and same 

venue. 
 

3.1.1 (Part I) Earnest Money Deposit & Tender Cost 

 
The tenderer shall be required to online deposit earnest money as explained in Clause 1.5.1. & 

tender cost. 
 

3.1.2 (Part II) Technical/Commercial Proposal 

 

Detailed techno-commercial bid containing relevant information / supporting documents towards 

meeting with the qualifying requirements may be submitted online in the part II of the bid. This 

will also contain the following information: 
 

i) Annexure–D: General Information about the CONTRACTOR. 
 

ii) Annexure–E: Turnover & Experience of the bidder in carrying out the same kind of 

work in various utilities. 

 

3.1.3 (Part – III) Price Bid 
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i)   Price bidding schedule duly filled up as per forms in Section-VIII Price Bid. The 

following points may be noted while submitting the price bids: 
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ii) The firm with lowest rate shall be considered as L-1. 
 

iii) No techno-commercial terms and conditions shall be attached with the Price bid. 
 

 

3.2 TENDERS TO BE INVALIDATED 
 

The tenders must be complete in all respects; Conditional, incomplete or not properly sealed 

tenders and tenders received late due to any reason whatsoever will be rejected. 

 

3.3 INSPECTION OF SITE BY THE BIDDERS 
 

Bidders should inspect the tentative sites and examine and obtain all information required and 

satisfy themselves regarding all matters and things before submission of their tender. 

 

3.4 SIGNING OF THE TENDERS 
 

Tenders shall be signed by the owner or person holding power of attorney by him to do so. 

Necessary documents in support thereof should be enclosed with bid at the time of submission, 

failing which tender may not be considered. 

 

3.5 EARNEST MONEY: 
 

The tenderers shall be required to upload earnest money as given in NIT. Public Sector 

undertakings fully owned by the Punjab Government/Central Government/Other State 

Government shall be exempted from depositing/uploading Earnest Money, provided that a 

certificate of Government Ownership shall be uploaded. 
 

Earnest money shall be forfeited in case of withdrawal/modification of an offer within validity 

period, as required in the NIT/Tender Specification after opening of tender. In case; of tenders not 

accepted, the earnest money shall be refunded within 30 days of the award of order/contract to the 

successful tenderer or after the expiry of additional/period whichever is later. 

 

3.6 TENDER TO CONFORM TO SPECIFICATIONS: 
 

Tender, which proposes any alteration in the work specified in the Tender Specification, or in time 

allowed for carrying out the work or which contains any other terms & conditions of any sort will 

be liable to rejection. The bidders must convey unconditional acceptance of terms and conditions 

of the PSPCL. 

 

3.7 RATES TO INCLUDE EVERY THING NECESSARY: 
 

a)   Prices & rates quoted shall include cost of entire labour component including all 

components like carriage & hire of T&P/ machinery (but to the extent covered in 

PSPCL scheduled rates only). 
 

b)   Rates quoted by Bidder for all items of work shall remain unchanged irrespective of 

variation to any extent in quantities of any or all items indicated in schedule of 

quantities & rates. 
 

 

3.8 POST TENDER MODIFICATIONS 
 

No modification to the bid shall be made by the bidder after opening of the bids unless specifically 

requested by PSPCL. The earnest money of any bidder who modifies after opening, without any 
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specific reference from PSPCL shall be forfeited without any further reference to the bidder and 

he shall be liable to further action like suspension of business dealing/blacklisting. 

 

3.9  RIGHT TO REJECT ALL OR ANY TENDER: 
 

The officer inviting Tenders/Contracting Agency/PSPCL reserves the right to reject any or all the 

tenders/without assigning reasons. He will not be responsible for and will not pay for expenses or 

losses that may be incurred by tenderer in preparation of the tender. 

 

3.10 VALIDITY OF TENDERS: 
 

The tenders as submitted should be valid for acceptance for at least 120 days from the date of 

opening of tenders, unless specified otherwise. 

 

3.11 SIGNING OF CONTRACT: 
 

In the event of tender being accepted an intimation shall be given to the contractor, who shall 

thereupon attend office of Accepting Officer to sign copies of the Specification and other 

documents and to execute the contract agreement within specified dates of the issue of such 

intimation failing which acceptance of his tender shall be cancelled and his earnest money will be 

forfeited. 

 

3.12 SCOPE OF CONTRACT: 
 

Scope of the contract is to get the work of attending of ‘No Supply Complaints' to be carried out 

through outsourcing on labour rates. Emergency breakdowns of LT & HT and failures/ 

replacements and complaints on the days under disturbed climatic conditions will also be carried 

out by the contractors. Entire material will be supplied from the PSPCL stores. The work will be 

carried out in accordance with the stipulations laid down in the contract and additional 

information/ drawings as may be provided by the Engineer-in-charge during execution of the 

works. 

 

3.13 PERFORMANCE OF THE CONTRACT & PAYMENTS 
 

3.13.1 SECURITY DEPOSIT 

 

The person whose tender shall be accepted (hereinafter called the Business Associate) shall permit 

owner/Engineer at the time of making any payment to him for works done under the contract to 

deduct such sum as will (with the earnest money deposited by him) amount to 5% (five percent) 

of gross value of work done. Such deductions are to be held by owner/engineer-in charge by way 

of Security Deposit. Contractor may submit Bank Guarantee for the 5% of Contract Value then 

the amount of security will not be deducted from the bills. All compensation or other sums of 

money payable by Business Associate to the owner/Engineer under the terms of this contract may 

be deducted from or paid by the sale of sufficient part of security deposit or from any sums which 

may due or may become due to the Business Associate by owner/Engineer on any account what- 

so-ever and in the event of his security deposit being reduced by reasons of any such deduction or 

sale as a foresaid, the Business Associate shall within 10 days thereafter make good in cash any 

sum or sums which may have been deducted from or raised by sale of his security deposit or any 

part thereof. 
 

3.13.2 REFUND OF SECURITY: 

 

Security deposit shall be refunded to the Business Associate 6 months after the successful 

completion of the contract. No interest shall be payable to the Business Associate on the account 

of security deposit. The security deposit is to be deducted on the gross amount of running bills. 
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The earnest money deposited at the time of tender will be treated as part of the security 

deposit 

3.13.3 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

 
a. In any case in which under any clause or clauses of the contract, the contractor shall have 

rendered himself liable to pay compensation amounting to whole of his security deposit 

(whether paid in lump-sum or deducted by installment or in case of abandonment of the 

work owing to serious illness or death of contractor or any other cause, the engineer-in-

charge on behalf of the PSPCL shall have power to adopt any of the following courses as he 

may deem best suited to the interest of the PSPCL: 
 

i)   To rescind the contract (of which rescission notice of 15 days in writing to the 

contractor under the signature of Engineer-in-charge shall be conclusive evidence) and in 

that case the security deposit of contractor shall stand forfeited and be absolutely at the 

disposal of the PSPCL. 

ii)   The employ labour paid by the PSPCL, to supply materials to carry out the works, or 

any part of the works debiting the contractor with the cost of labour and the price of the 

material (as to the correctness of which cost and price, the certificate of the Sr. Executive 

Engineer shall be final and conclusive against the contractor) and crediting him with value of 

the work done, in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of the contract and in that case the certificate 

of Sr. Executive Engineer as to the value of the work done shall be final and conclusive 

against the contractor. 
 

iii)   To order that the work of the contractor be measured up  and to take   such part 

thereof   as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sums which 

would have been paid to the original contractor if the whole work had been executed by 

him (as to the amount of which excess expenses, the certificate in writing of the Sr. 

Executive Engineer shall be final conclusive) shall be borne and shall be paid by the 

original contractor and shall be deducted from any money due to him by the PSPCL under 

the contract or otherwise or from his security deposit or the sale proceeds thereof or a 

sufficient part thereof. 
 

In the event of the above course being adopted by the Engineer-in-charge the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements, made any advance 

on account of or with a view to the execution of the work or the performance of the 

contract. And in case the contract shall be rescinded under the provision aforesaid the 

contractor shall not be entitled to recover or be paid any sum for any works thereof actually 

performed by him under the contract unless and until Sr. Executive Engineer have certified 

in writing performance of such work and the amount payable to him in respect thereof and 

he only be entitled to be paid the amount as certified. 
 

b. In any case in which the power conferred by clause referred to above, shall have become 

exercise able and the same shall not be exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions thereof and such powers shall be exercisable 

in the event of any future case of default by of the contractor when he is declared 

liable to pay compensation amounting to the whole of his security deposit and the 

liability of the contractor for past and future compensation shall remain unaffected. In 

the event of the person conferred the power by clause referred to above putting in 
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force by any of the alternatives (i) to (iii) above vested in him under the preceding 

clause, he may, if he so desires, take possession of all or any tools plant, materials & 

stores, in or upon the work or the site thereof belonging to the contractor or procured 

by him and intended to be used for the execution of the work or any part thereof, 

paying or allowing for the same in account at contract rates or in case of these not being 

applicable at current market rates to be certified by the Sr. Executive Engineer whose 

certificate thereof shall be final and conclusive otherwise the Sr .Executive Engineer may by 

notice in writing to the contractor or any of his authorized agent require him to remove such 

tools, plants, materials or stores from the premises (within a time is to be specified in such 

notice) and in the event of the contractor failing to comply with any such requisitions, Sr. 

Executive Engineer may remove them at the contractor's expense or sell them by auction or 

private sale on account of the contractor and at his risk in all respects and the certificate of the 

Sr. Executive Engineer as to the expense of any such removal and the amount of the proceeds 

and expense of any sale shall be final and conclusive against the contractor 

 

3.14 EXTENSION OF TIME 
 

1. If the SP shall desire an extension of the time limit for completion of the work on 

the ground of his having been unavoidably hindered in execution or of any other 

ground, he shall apply in writing to CE/DS South Zone, Patiala may if in his 

opinion there are reasonable grounds for granting extension, allow such extension 

as he thinks necessary or proper. The decision of CE/DS South Zone, Patiala in this 

regard shall be final and binding. 
 

2. For any delay in work on account of act of omission or additions at the part of 

PSPCL viz. delay in providing the infrastructure in PSPCL scope, alterations, 

omission, additions, substitutions in original specifications, scope etc. only 

extension of time will be agreed for the period so lost and no compensation would 

be given on this account. 

 

3.15 FORCE MAJEURE: 
 

If at any time during the continuance of the work the performance in whole or in part by either 

party of any obligation under this contract, shall be prevented or delayed by reasons of any war, 

hostility, acts of public enemy, Civil Commotion, sabotage, floods, explosion, epidemics, fires or 

other acts of God, strikes and lockout (hereinafter referred to as eventualities) then, provided notice 

of the happening of any such eventuality is given by either party to the other within 15 days from 

the date of occurrence thereof, neither party shall be reasons of such eventuality be entitled to 

terminate this contract nor shall either party have any claim for damages against the other in respect 

of such non-performance or delay in performance and construction of work under this contract 

shall be resumed as soon as practicable after such eventuality has ceased. Appropriate extension 

in time of completion shall be granted. 

 

3.16 COMPLETION/ FINAL CERTIFICATE 
 

On completion of the work the contractor shall be furnished with completion certificate issued 

by the ASE/Sr. XEN of such completion of work/ contract period and the security will be 

refunded after six months from the date of issue of completion certificate. 

 

3.17 ALL COMPENSATION/ PENALTY PAYABLE TO BE CONSIDERED 

REASONABLE: 

All sums payable by way of compensation/penalty by contractor under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of PSPCL without 

reference to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained. 
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3.18 DEDUCTION OF AMOUNTS DUE TO PSPCL: 
 

Any excess payment made to the contractor inadvertently or otherwise under this contract or on 

any account whatsoever and any other sum found to be due to PSPCL by the contractor in respect 

of the contract or any other contracts or work order or on any account whatsoever may be deducted 

from any sum whatsoever payable by the PSPCL to the contractor either in respect of this contract 

or any work order of contractor or on any other account by any other office of the PSPCL. 

 

3.19 ACTION WHERE NO SPECIFICATIONS 
 

In the case of any class or work for which there is no such specification mentioned in the contract, 

such work shall be carried out in accordance with specifications as decided by the concerned 

Officer-in-charge. 

 

3.20 ACTION ON UNSATISFACTORY PROGRESS 
 

If the progress of a particular portion of the work is unsatisfactory, the same shall be reported by 

Sr. Executive Engineer concerned to the Nodal Officer CE/DS South Zone, Patiala whose 

decision shall be final, shall notwithstanding that the general progress of work is satisfactory be 

entitled to take action after giving the SP 10 days’ notice in writing and the SP will have no 

claim for compensation for any loss sustained by him owing to such action. 

 

3.21 DAMAGED WORKS 
 

The SP will be responsible for any and all losses of materials and damage to works till they are 

handed over as a result of floods, earthquake, wars, rains, storms and other such acts of God etc. 

The owner will not be responsible for any compensation as a result of such damage or loss to the 

SP and the SP shall be liable to get right such damage at his own cost to the satisfaction of the 

Engineer/Owner. The SP shall arrange insurance against above risks at his cost. 

In case any loss to the PSPCL Property is caused by the SP (or his employees) during the 

performance of the awarded work, the SP shall be responsible to make it good at his own cost, 

failing which the charges will be recovered from the bills/ or any payment due to the SP in this or 

any other contract. 
 

3.22 PENALTY : 
 

3.22.1 Penalties on account of Delay in Commencement 

 

Rs. 5000/- per day of delay subject to maximum of Rs 1,00,000/-. If delay occurs more than 30 

days from the schedule, the contract may be cancelled without any compensation to service 

provider. 
 

3.22.2 Penalty on account of absenteeism/ short deployment of manpower 

 

If any person is absent penalty will be applicable @ Rate of Rs.700/- per absentee per day basis. 

Service provider will not allow more than 10% staff on leave in a particular day. 

3.22.3 Other Penalties against Non-performance 

• These penalties will be over and above the deduction made on the account of 

absenteeism. 

 

 
 



46  
 

S. 

No 

 

Item 
 

Penalty 
 

Verification mode 

 

1 
 

If fault removal team 

members not found in 

prescribed uniform. 

 

Rs 100/- per person per 

instance 

 

PSPCL observations 

 

2 
 

CUG mobile switched off 
 

Rs 100 per device per 

instance (maximum of Rs. 

200 per day) 

 

PSPCL observations 

 

3 
 

Work not performed by CHB 

as per Maintenance schedule 

 

Rs. 300/- per CHB per day 
 

PSPCL observations 

 

4 
 

If fault removal team 

members misbehave with the 

 

Rs. 200/- per instance and 

removal of CHB personnel 

 

PSPCL observations 

 

5 
 

Any   other deficiency not 

covered above 

 

As decided by CE/DS 

South Zone, Patiala 

 

PSPCL observations 

3.22.3 (i) Penalties are to be calculated on monthly basis; however, the penalty on the account of 

current month can be deducted from the bill of next month to avoid delay in 

processing the bill. 

3.22.3 (ii) Maximum/ cumulative amount of penalty is restricted to 10% of amount of the 

monthly bill. 

3.22.4  Penalty for not providing proper T&P and Safety Kits to workers :-  

  In case, complete T&P and Safety Kits are not provided by firm/contractor to the workers or 

incomplete T&P, Safety Kits are provided; then penalty @ Rs 100/- per day per worker shall be 

deducted from firm's bills. 

Service Provider shall provide T&P and Safety Kits strictly as specified in   Annexure-

P, to all the workers immediately before starting the work.  

 

3.22.5 Concerned DDOs shall ensure distribution of T&P, Safety Kits among all workers as specified 

in point no. 5 or else penalty shall be levied @Rs. 100 per day per worker on firm's bills.  

 

3.22.6  If workers do not use T&P, Safety Kits as provided to them, then notice should be served twice 

for first and second default and further firm shall replace that worker on third default. 

 

3.22.7 If on checking 10% of more workers are found without completer T&P and Safety Kits at a 

time, then Work Order/Contract Agreement shall be liable to be canceled by serving 15 days 

notice to Firm for this default. 
 

Note: In case the short deployment of CHB is due to less requirement (by PSPCL) or any other 

reason beyond reasonable control of contractor, the concerned ASE/ Sr. XEN (DS) can exempt 

the contractor from penalty certifying the same. 
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3.23 PAYMENTS: 
 

3.23.1 Payments to deployed manpower 

 
The payment to the Contractor for the performance of the works under the Contract will be made 

by the owner as per the guidelines and condition specified herein. 
 

The Contractor will ensure that wages, allowances and other dues of the staff deployed by him are 

paid in time as per service agreement with them and he will provide evidence of payment of dues 

of staff deployed for fuse off call work in the manner agreed upon between the parties. 
 

All the payments of wages/salaries to the workers shall be made through bank transactions only. 

And the contractor will submit the bank statements of disbursal of amount towards wages to 

workers & Challans with Worker wise detail of EPF, ESI contributions & GST etc. deposited with 

concerned department along with the bill. 
 

3.23.2 Deduction from Contract Price 

All cost, damages or expenses which the owner may have paid, for which under the Contract the 

Contractor is liable, will be claimed by the owner. All such claims shall be billed by the owner to 

the Contractor regularly as and when they fall due. Such bills shall be supported by the appropriate 

and certified vouchers or explanations, to enable the Contractor to pay within Forty-Five (45) days 

of the receipt of the corresponding bills and if not paid by the Contractors within the said period, 

the owner may then deduct the amount, from any amount due or becoming due by him to the 

Contractor under the contract or may be recovered by actions of Law or otherwise. 
 

3.23.3 Contractor Representative 

 

i. The Contractor shall in addition to a project co-coordinator, employ one Supervisor Per 

Division or more competent representatives to superintend the carrying out the works 

on site. They shall be fluent in the language for the day to day communications. Their 

names shall be communicated in writing to the Employer before work on site begins. 

ii. Any instruction or notice which the employer gives to the Contractor’s representatives 

shall be deemed to have been given to the Contractor 

a) The contractor shall submit all bills on the printed forms in the office of the concerned 

divisions (DDO) and charges in the bills shall always be entered at the rates specified 

in the Work Order. 
 

b) A bill shall be submitted by the contractor each month on or before the date fixed by 

the Addl.SE/Sr. XEN concerned for all works executed in the previous month. 
 

c) Monthly payments will be made after the claims are verified by the PSPCL and 

security will be withheld as per the Sr. No. 3.13.1 

 

3.23.4 MODE OF PAYMENT 

 
Usual procedure for payment to the contractor shall be followed. However, before payment, the 

measurement of the works executed by the contractor/ CHB deployed by the contractor shall be 

recorded by the JE in charge of concerned Sub Division and checking the same by concerned 

AEE/AE. However, before sending the bills, concerned JE/AE/AEE shall ensure that all the 

allowances admissible under Part A-2 of Price bid (i.e. Hiring & Running expenses of Motor 

Bike, Bike Petrol, Mobile etc wherever applicable) have been paid to CHB/CHW/CHH workers 

(including rest relievers). On Account Bills shall be passed and processed by concerned 

divisional officers and all payments pertaining to these works shall be made by the concerned 
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divisional officers (DDO). Also concerned Divisional Officers i.e. bill passing authority along 

with Divisional Accountants shall ensure that all allowances wherever applicable as mentioned 

above have been paid to CHB/CHW/CHH workers (including rest relievers), failing which 

"concerned JE, AE/AEE, Sr.Xen, DDO & Divn Accountant " will be held personally 

responsible. 

Concerned Sr.Xen/ASE/DS will be DDO for making payments to the firm under his 

Division. 

The following procedure shall be followed for payment to contractor: 
 

DDO will ensure about registration of firm under Building & Other Construction Workers 

Act- 1996 under Section 7 and Section 12 before payment of running bill. 

 3.23.4.1 Submission of Bill 

a) Contractor will prepare the Division wise bill for the period from1st to last day of 

every month and submit it to respective Divisions. 

b)   Contractor will submit its bill with complete information of number of 

CHB’s provided Shift wise, in 1
st week of the commencing month, which will be 

processed by the respective DS Division for payment. Concerned JE will prepare 

Complaints attended/ work done by each of the CHB on the work sheet (on 

prescribed Performa) and the same will be verified & countersigned by the AEE/ 

XEN. 

c) Second copy of bill with consolidated detail of all the divisions regarding Total 

CHBs (in soft as well as hard copy) will be sent directly to DDO by contractor in 

first week of the commencing month. 

d) The contractor can also e-mail the soft copies of bills to all respective Divisions 

and DDO on schedule dates. 

e) The contractor will submit along with the bill, the proof of deposit of all statutory 

contributions of workers and deposit of all applicable taxes and duties with the 

concerned authorities. 

f) Firm will obtain duly signed receipt (every month) from the CHB/CHW/CHH 

worker (including rest reliever) stating that "All the allowances admissible under 

Part A-2 of Price bid (i.e. Hiring & Running expenses of Motor Bike, Bike Petrol, 

Mobile etc. wherever applicable) have been paid to him" and shall submit the 

same along with bills to Bill passing authority. 

 3.23.4.2   Measurement &Verification of Bill 

 
a) Contractor will select the technical workers & arrange the T&P and a Motor bike 

i.e. constitute a CHB and hand it over to concern AEEs. He will send the 

information to concerned ASE/ Sr. XEN DS and copy to nodal officer through e- 

mail. 

b) AEE/DS will allot the CHBs to concerned AAE/JEs/AJEs, who will nominate their 

in-charge complaint handling AJE/ lineman who will be primarily responsible to 

get the work done from the CHB. Concerned lineman/ AJE & Jes shall also ensure 

that the permit is issued for carrying out the works where ever required. AEE& JE 

will ensure that the technical workers provided by the Contractor have the requisite 

qualification & experience and they can reject the CHB if the workers are not 

qualified/ competent enough to carry out the work. 

c) A Work Card will be issued to every CHB by the AEE/ DS and the detail of 

work/ complaints attended by the CHB shall be entered on the Work Cards 

(issued to the CHB by PSPCL) by their in-charge officials (LM/AJE/JE). 

d) Daily entries will be made in the Work Cards of the workers by the JE/LM in- 

charge of the CHB along with the detail of work carried by them in the day. The 

entry will be seen/ counter signed by the AE/AEE on weekly basis and by the Sr. 
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Xen/ DS during checking/ inspections. Concerned JE & AEE will be responsible 

for maintaining the record and they will certify on the bills that work done by the 

CHB has been measured by them. 

e) Bills submitted by contractors will be verified by respective JE/ AJEs of concerned 

DS division. Measurement will be further verified by AE/AEE and countersigned 

by Sr. XEN/Addl. SE. Responsibility of measurement of work done/ verification 

of manpower lies with the concerned distribution officials/ Officers. It will be the 

responsibility of LM/AJE/JE in-charge of every CHB to maintain the record of the 

Attendance & measurement of work. 

f) In case the proper record of work done is not maintained by the JE/ AJE, the AEE 

will verify the bill at their risk and cost and the amount can be debited to SA-38 

of delinquent official till he maintain & submit the proper record. 

g) Before sending the bills, concerned JE/AE/AEE shall ensure that all the allowances 

admissible under Part A-2 of Price bid (i.e. Hiring & Running expenses of Motor 

Bike, Bike Petrol, Mobile etc wherever applicable) have been paid to 

CHB/CHW/CHH workers (including rest relievers), failing which they shall be held 

personally responsible. 

h) Sr. XEN/ DS concerned will ensure that the CHBs have been actually deployed for 

PSPCL works and useful work has been taken from them. 

i) Concerned Divisional Officers i.e. bill passing authority along with Divisional 

Accountant shall ensure that all allowances wherever applicable as mentioned in Sr. no. g  

have been paid to CHB/CHW/CHH workers (including rest relievers), failing which 

they will be held personally responsible. 

 3.23.4.3  Release of Payments 

Concerned Sr. Xen/ASE/DS will be DDO for making payments to the firm 

under his Division. 
a) Tentative schedule of Payment will as follows: 

 

 

Sr. 

No. 

 

Date of Submission of 

Bill by contractor 

 

Verified bill sent to DDO 

by Sub Division office 

 

Tentative payment date 

 

1. 1
st week   of   the next 

month 

2
nd week of next month 3

rd week of the next 

month 
 

 

b) Before releasing payment to the firm, concerned Divisional Officers (DDOs) & 

Divisional Accountant shall ensure that all allowances wherever applicable as mentioned 

above have been paid to CHB/CHW/CHH workers (including rest relievers), failing 

which "concerned DDO & Divisional Accountant" will be held personally responsible. 

c) Payment will be made on monthly basis strictly through online mode only. No cash 

payment will be made under any circumstances. Only On account payments will be made 

and no advance payments will be released to SP. Payment will be made after submission 

of bill along with documents and after due verification. However, CE/DS may allow the 

release of payment (not more than 75% of claim) against the monthly bill submitted but 

not verified, if the delay at PSPCL end is more than 15 days due to rush of work 

d) However, PSPCL on its discretion may appoint a Nodal officer for this work for 

Centralized submission of bills and payment thereof, procedure for same shall be 

intimated accordingly. During execution of work, under un-foreseen circumstances, some 

dispute may crop up or may need some clarifications on any issue, the same shall be 

reviewed by the concerned CE/ EIC DS of the PSPCL and his decision shall be final and 

binding for all intents and purposes. 
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 3.23.4.4  SIGNING OF RECEIPTS FOR PAYMENTS: 

 
The PSPCL may refuse or suspend payments on account of a work when execution by a firm or 

by contractor described in their tender as firm unless receipts are signed by all the partners or 

one of the partners or some other person who produces written authority enabling him to give 

effectual receipts on behalf of firm. 

 

3.24 ARBITRATION CLAUSE: 
 

  If any question, difference or objection, whatsoever shall arise in any way connected with 

or arising out of this instrument or the meaning or operation of any part thereof for the 

rights, duties or liabilities of either party then save in so far as the decision or any such 

matter is herein before provided and has been so decided every such matter including 

whether its decision has been otherwise provide for and/or whether it has been finally 

decided accordingly, or whether the contract should be terminated or has been rightly 

terminated and as regards the rights and obligations of the parties as the result of such 

termination shall be referred, for sole arbitration of the nominee of the PSPCL, who in case 

of dispute involving an amount exceeding Rs.50,000/- shall give a reasoned award and his 

decision shall be final and binding and where the matter involves a claim for the payment 

or recovery or deduction of money, only the amount, if any awarded in such arbitration 

shall be recoverable in respect of the matter so referred. If the matter is not referred to 

arbitration within 120 days of the date of completion of work or payment of the final bill 

whichever is later all the rights and claims under the contract shall be deemed to have been 

forfeited and absolutely barred. 
 

a)  Upon every or any such reference, the cost of and incidental to the reference and award 

respectively shall be in discretion of the Sole Arbitrator so appointed who may determine 

the amount thereof or direct the same to be taxed as between solicitor and client or as 

between party and party and shall direct by whom and to whom and in what manner the 

same is to be borne and paid. 

b) The work under the contract shall be continued during the arbitration proceedings and no 

payment due or payable by the purchaser/PSPCL shall be withheld on account of such 

proceedings. 

3.25 RECISSION OF CONTRACT: 
 

a)   The contract shall not be assigned or sublet without the written consent of the CE/DS 

South Zone, Patiala and if the contractor assigns or sublets his contract or attempts to do so 

without consent of the above authority or by any proceedings is adjudicated as insolvent or 

makes any composition with creditors for their benefit or attempts to do so or if Addl. SE/ 

Sr.XEN in charge of work shall certify in writing that in his opinion contractor. 
 

b)   Makes default in commencing the work within a reasonable time from the date of 

issue of work order and continue in that state after a reasonable notice from Engineer-in-

charge. In the opinion of the Engineer-in-Charge at any time, whether before or after the 

date or extended date for completion, make default in proceeding with the work, with due 

diligence and continue in that state after a notice of seven days from Engineer-in-Charge 
 

c)   Fails to comply with any of the terms & conditions of the contract or after 7 day 

notice in writing with orders properly issued there under. 
 

d)   Fails to complete the work, work order and items of work on individual dates for 

completion and clears the site on or before the date of completion or fails to achieve the 

progress as set out in the contract. 
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e)   If contractor commits breach of any terms/conditions envisaged in the contract; Any 

bribe, gratuity, gift, loan, perquisite, records or advantage, pecuniary or otherwise shall 

either directly or indirectly be given, promised or offered by the contractor or any of his  

 

servants or agents to any public officer, person in the employment of PSPCL in any way 

relating to his office or if any such officer or person of PSPCL shall become in any way 

directly or indirectly interested in the contract. 
 

f)   In such case the PSPCL may notwithstanding any previous waiver, alter giving 10 

day notice in writing to contractor, terminate the contract and the security deposit of the 

contractor shall thereupon stand forfeited and in addition the contractor shall not be entitled 

to recover or be paid for work theretofore actually performed under the contract and 

further, PSPCL may enter upon and take possession of the works and all plant, tool, 

scaffolding, sheds, machinery etc. and materials lying upon premises or the adjoining lands 

or roads and use the same as his own property or may employ the same by means of his 

own servants an workmen in carrying on and completing the works and contractor shall not 

in any way interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other person or persons employed for completing the finishing of using the 

material and plant for the works, when the work shall be completed or as soon thereafter as 

convenient, Engineer shall give a notice in writing to contractor to remove his surplus 

materials and plant and should fails to do so within a period of 14 days from issue of the 

notice by him, PSPCL may sell the same by public auction. The amount so realized shall be 

adjusted against any money due to the PSPCL by the contractor. 
 

g)   In case the PSPCL intends to foreclose the contract before the completion of the job 

due to any reason then the Engineer-in-charge shall serve 30 days clear notice to the 

contractor. The work completed up to date of issue of the notice shall be measured jointly, 

un-utilized materials supplied by the PSPCL shall be returned to the store at issue rate 

including storage charges. The contractor shall be compensated for un-utilized material 

procured by him on the original rate of purchase duly supported by the bills or the market 

prevailing rate whichever is more. No compensation will be payable for the material/T&P 

brought to site after the issue of the notice. The contractor shall not be entitled for any 

other claim whatsoever on this account. 
 

3.26 PRIORITIES & LICENCES BY CONTRACTOR: 
 

The contractor shall be responsible for making his own arrangement for priorities or licenses, for 

all materials, which are not to be supplied by the PSPCL. Only recommendatory letters where 

necessary shall be issued on the specific request by the contractor. 

 

3.27 JURISDICTION: 
 

Jurisdiction for filing any suit in case of any dispute shall be the Courts at Patiala (Punjab). 
 

3.28 NEGOTIATION: 
 

Normally no negotiation affecting prices or basic features of NIT/Specification shall be conducted 

with bidders after opening of tenders except under specific orders of accepting authority after the 

reasons to be recorded. 

 

3.29 INTERPRETATION 
 

i) If any time, any question arises relating to the interpretation of these Regulations, 

it shall be referred to the PSPCL, whose decision on the point shall be final. 
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ii) Cases involving relaxation of these regulations shall be referred to the PSPCL for 

decision. 
 

iii) Save as otherwise provided for in these Regulations the provisions of PSPCL 

Regulations of Conduct of Business, 1980 shall be in addition to a not in derogation 

of these Regulations. 
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SECTION – IV 
 

FAIR WAGE CLAUSES & LABOUR REGULATIONS 
 

4.1    FAIR WAGES: 
 

4.1.1 The contractor shall pay not less than fair wage to labour engaged by him on the work. Fair 

wage means wage whether for time or piece work notified from time to time for the work 

and where such wages have not been so notified the wages prescribed by the Punjab 

Government, PWD/PSPCL for District in which the work is done. 

 

4.1.2 The contractor shall notwithstanding the provisions of any agreement to the contrary, cause to 

be paid fair wage of labourers indirectly engaged by him on the work in claiming any labour 

engaged by his contractor in connection with the said work as if the labourers had been 

directly employed by him. 

 

4.1.3 In respect of all labour directly or indirectly employed on the works for the performance of 

the Contractor's part of the agreement the Contractor shall comply with or cause to be 

complied with the Punjab Govt. Contractor's labour Regulations made by the Government 

from time to time in regard to payment of wages, wage period, deductions from wage and 

other terms of employment of inspection and submission of periodical returns and all other 

matters of like nature. 

 

4.1.4 The Nodal Officer shall have the right to deduct from the money due to the contractor any 

sum required or estimated to be required for making good of non-fulfillment of conditions of 

the Contract from the benefits of the works. Non-payment of wages or decisions made from 

him or their wages which are not justified by the terms of the Contractors or for observance 

of the regulations 

 

4.1.5 Vis-à-vis Punjab Govt. /PSPCL. The Contractor shall be primarily liable for all payments to 

be made under and for the observance of the regulations without prejudice to his right to 

claim indemnity for his Sub-Contractor. 

 

4.1.6 No labour below the age of 18 years or above the age of 58 years and maximum age of 60 

years shall be employed on the work with the approval of Competent Authority. 

 

4.1.7 It will be the responsibility of the Contractor to ensure that trees in the camp site and in the 

vicinity, there fruit etc. are not damaged by his labour or agent. Cost of such damage, if any, 

shall be assessed at the discretion of the Sr. Executive Engineer and deducted from the bill 

of the contractor. 

 

4.1.8 All statutory regulations regarding leaves and other benefits as notified by the Union 

Govt./Punjab Govt. under various Labour Acts & regulations will be applicable on the contract and 

the contractor will be solely responsible for providing all such benefits to the workers. The 

contractor shall allow weekly rest/holiday, leave with wages, compensatory holiday, National and 

Gazetted holidays as per Punjab Industrial Establishment (National & Festival holiday and casual & 

sick leave) Act, 1965 to the labour deployed by him. However, no work shall be left incomplete or 

unattended due to weekly holiday, leave, compensatory holidays, National and Gazetted holidays 

allowed to the workers. 
 

The contractor shall bear all the medical expenses in the event of an accident/mishap 

involving any worker. In case the contractor fails to do so, Principal Employer shall do the 

needful as and when such exigencies arise and the expenditure so incurred shall be 

indemnified by the contractor from his pending dues / monthly bills or otherwise. 

Compensation will be paid to the workmen suffering from accident as per Compensation 



54  
Policy issued vide Dy.Secy/ Industrial Relations, Patiala Office Order no. 10/IRO-676 

dated 08-12-2023. 
 

The contractor shall have to pay bonus and other benefits to the workers as applicable 

from time to time under the Payment of Bonus Act 1965. 
 

The contractor shall be fully and exclusively liable for the payment of any and all the 

contribution, taxes, unemployment /retrenchment compensation, insurance premium & 

such other amenities as admissible under any of the applicable laws/Acts/Regulations 

affecting the employer-employee’s relations. 
 

The contractor shall maintain all the necessary records as per Labour Laws and any other 

applicable statutory requirements. 
 

The contractor shall issue a service certificate on termination of employment for any reason 

what so ever to the workman whose services have been terminated. 
 

The contractor shall, where the wage period is one week or more, issue wage slip to the 

workman at least a day prior to the disbursement of wages. 
 

The contractor/Firm shall follow & implement the provisions Payment of wages Act, EPF 

Act, ESI Act and other labour Laws etc. applicable and maintain record thereof, for 

inspection by the respective authorities under the said Act. 
 

The contractor will submit Fitness certificate of workers before deploying them on work 

issued by Medical Officer of Punjab Govt./ ESIC/PSPCL dispensary. If the contract is for 

more than one year then the medical certificates of all workers is to be submitted in the 

start of first month of every year. 
 

4.2 CAMPS & CONVENIENCES: 
 

4.2.1 Suitable temporary hutting, accommodation as in the opinion of the concerned Sr. Executive 

Engineer may be necessary, outside the premises of the PSPCL's land. The Contractor shall 

not put up any unauthorized canteens or tea shops on PSPCL's property without the 

knowledge and prior approval of the Sr. Executive Engineer in writing. 

4.2.2 Trenches, Latrines, bathing enclosures and platform separately for men and women and their 

regular cleanliness to the satisfaction of the Medical Officer In- charge of the area. 

4.2.3 Clean drinking water to be provided by the Contractor. 
 

4.3 MONTHLY RETURN REGARDING WAGES: 
 

The Contractor shall be required to submit to Labour Welfare Officer/Sr. Executive Engineer, on 

the tenth of every month a return on the prescribed form for the payment of wages under the fair 

wage clause. This failure of the Contractor to do so shall be considered as breach of the Contract 

and will be dealt with as such. 
 

4.4 CONTRACTOR'S LABOUR REGULATIONS: 

 

The Firm should have their "Certified Industrial Employment (Standing Orders)" as per 

"The Industrial Employment (Standing Orders) Punjab rules 1978.   

Firm Should submit documentary proof regarding "Certified Industrial Employment 

(Standing Orders)" as per "The Industrial employment (standing orders) Punjab rules 1978. 

 

a) Definitions: 
 

In these regulations unless otherwise expressly indicated the following works and 
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expressions shall have the meaning hereby assigned to them respectively, that is to say: 

a) Labour means workers as employed by PSPCL/Public Works Department by the 

Contractor directly or indirectly through a Sub-Contractor/or other person or any agent 

on his behalf. 
 

b) 'Contractor' shall include every person whether a Sub-Contractor or headman or agent, 

employing labour on the work taken on contract. 
 

 

c) 'Wage' shall have the same meaning as defined in the payment of wages Act, 1936 and 

includes time and piecework rate wages. 
 

 

b)  Display of notices regarding wages etc. 
 

The Contractor shall before the commences his work on contract display and correctly maintain 

and continue to display and correctly maintain in a clean and legible conditions in conspicuous 

places on the work notice in English and the local Indian Languages spoken by the majority of the 

workers, giving the particulars of wages and other alike matter as required under regulations. 
 

c) Payment of wages: 
 

a) The contractor will ensure payment of wages to the workers not less than the rates fixed 

by Labour Department Punjab from time to time under Minimum Wages Act, 1948, on 

the completion of wage period first at his own before expiry of 7thday after the last day of 

wage period in respect of which wages are payable. All the payments, to the workers are 

to be made through Bank transfer and for which a Bank statement with Bank seal to be 

submitted along with the bills. 

b) No wage period shall exceed one month 

c) Wages of every workman employed on the Contract shall be paid before expiry of the 

7th day after the last day of the wage period in respect of which the wages are payable. 

d) When the employment of any worker is terminated by or on behalf of the Contractor, 

the wages earned by him shall be paid before the expiry of the day succeeding the one 

on which his employment is terminated. 

e) All payment of wages shall be made on a working day. 

f) Wage register and wage card etc. 
 

The contractor shall maintain the muster roll/wages register and all the other Registers which are 

required to be maintained on the prescribed Performa under the contract Labour Laws and the 

rules framed there-under in such form as may be convenient, but the same shall include the 

following particulars: 

i) Rate of daily or monthly wages. 

ii) Nature of work on which employed. 

iii) Total amount payable for the work during each wage period. 

iv) Total numbers of days worked during each wage period. 

v) All deductions made from the wages with an indication in each case on the ground 
for which the deduction is made. 

vi) The authority competent to accept the Contract may grant an exemption from the 
maintenance of wage register and wage cards, to a Contractor who in his opinion 
may not directly or indirectly employ more than one hundred persons on the work. 
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d) Fines and deduction which may be made from wage: 
 

  The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 
 

a) Fines 

b) Deductions for absence from duty i.e. from the place or places where by the terms of his 

employment he is required to work. The amount of the deductions shall be in proportion 

to the period for which he was absent. 
 

c) Deduction for damages to or loss of goods expressly entrusted to the employed persons 

for custody or for loss of money for which he is required to account where such damage 

or loss is directly attributable to his neglect or default. 
 

 

d) Any other deduction, which the PWD/PSPCL may from time to time allow. 
 

 

e) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing causes against 

such fines or deductions. 
 

 

f)   The total number of fines, which may be imposed in one wage period on a worker, 

shall not exceed three percent of the wages payable to him in respect of that wage period. 
 

 

g) No fines imposed on any worker shall be recovered from him by installments, or after the 

expiry of 60 days from the date of which it was imposed. 
 

 

e) Register of fines etc: 
 

a) The Contractor shall maintain a register of fines and of all deductions for damages or 

loss. Such register shall mention the reason for which fine was imposed or deduction for 

damage or loss was made. 
 

b) The Contractor shall maintain a list in English, Hindi and in the local Indian Language 

clearly defining acts and conditions for which penalty or fine can be imposed. He shall 

display such list and maintain it in a clean and legible condition in conspicuous places on 

the work. 
 

 

f) Preservation of registers: 
 

The wage register, the wage card and the register of fines, deduction required to be maintained 

under these regulations shall be preserved for 12 months after the date of last entry made in them. 
 

g) Power of labour welfare office to make investigation of enquiry: 
 

Authority of the Punjab Government in their behalf shall have power to make enquiries with a 

view of ascertaining and enforcing due and proper observance of the wage clauses and the 

provision for regulation. He shall investigate into any complaint regarding any fault made by the 

Contractor or by the Sub-Contractor in regard to such provision. 
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h) Report of labour welfare officer: 

The Labour Welfare Officer or any other person authorized aforesaid shall submit a report of the 

results of investigation or enquiry to the Sr. Executive Engineer concerned indicating the extent if 

any, to which the fault has been committed and the amount of the recoveries in respect of the 

cost of commission and omission of the laborer, with a note that necessary deduction from the 

contractor's bill be made and the wages and other deductions paid to the laborers concerned. 

i) Appeal against the remission of labour welfare officer: 
 

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or their 

person so authorized may appeal against such decision to the Labour Commissioner but subject to 

such appeal the decision of the officer shall be final and binding upon the contractor. 
 

j) Inspection of registers and cards: 
 

The Contractor shall allow inspecting of the registers and cards to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to the Labour Welfare Officer 

or any other officer authorized by the Punjab Government on its behalf. 
 

k) Submission of returns: 
 

The Contractor shall submit periodical returns as may be specified from time to time. 
 

l) Amendments: 
 

The Punjab Government may from time to time, add to or amend these regulations and on any 

question so as to effect applications interpretations of these regulations. The decision of the Labour 

Commissioner to the Punjab Government or any other person authorized by the Punjab Govt. in 

that behalf shall be final. 
 

4.5 INTOXICANTS: 
 

Contractor shall not permit or suffer the introduction or the use of intoxicant upon the works 

embraced in his contract or upon any of the ground occupied or controlled by him. 
 

4.6 E.P.F. 
 

The contractor shall abide by all the statutory rules regarding provident funds as per EPF Act, 1952 

amended upto date and issue a monthly statement to principal employer with a certificate that 

statement furnished is true and correct & no eligible employee has been excluded from the list. 

The bidder shall submit permanent EPF No. while requesting for tender documents. 
 

He shall be liable to discharge all other statutory obligation that may be applicable in his case 

including provident fund to his employees. The contractor must pay the EPF contribution both 

employee’s contribution @ 12% of wages and employer’s/contractor’s contribution @ 12% of 

wages of every month with EPF Commissioner before 15thof the following month. The contractor 

shall remit these contributions along with inspection charges as well as charges and expense of 

administrating the fund to the concerned EPF Authorities. The above-mentioned share (both of the 

employees & the contractor) may vary as per rules and regulations from time to time the contractor 

is to follow the rules accordingly. The contractor shall submit self-attested copies of documents as 

a proof of deposit of EPF and copy of ECR along with monthly bill. 
 

4.7 ESI CONTRIBUTION: 

The contractor shall abide by ESIC rules & regulations and will deposit necessary ESI 

contribution (both employee’s & employer’s share) with the concerned ESI authorities. In 
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this regard contractor shall submit proof of deposit of the same with the monthly running 

bill. 
 

He shall be liable to discharge all other statutory obligations that may be applicable in this case. 

The contractor must pay the ESI contribution (employer’s share @ 3.25% of wages &employee’s 

share @ 0.75% of wages) along with other applicable charges to the concerned ESI Authority 

before 15th of following month in which the wages fall due as per provisions of ESI Act 1948 as 

amended upto date. The above-mentioned share (both employee’s and contractors) may vary as 

per rules and regulations from time to time and the contractor is to follow the rules accordingly. 
 

The contractor shall maintain an accident book as prescribed under ESI Act and submit an accident 

report to the local office/ESI dispensary concerned immediately in respect of accident that could 

result in death or disablement within 24 hours of its occurrence otherwise Minor accidents which 

do not cause absence from work need not be reported. 
 

The contractor shall submit the return of contribution to the ESIC authorities as per provisions of 

ESI Act, 1948 amended upto date. 

The contractor shall obtain the ESI Account No. of the workers before submission of 1st bill. 

4.8 INSURANCE: 
 

The contractor shall carry out and maintain at his own expense Group insurance to fulfill his 

liability under The Employees' Compensation Act 1923. The contractor is required to enrol all 

the deployed workers covered for contract period in the mandatory Group Insurance scheme of 

minimum Rs. 10 Lacs per worker against disablement/death and medical treatment in case of 

accident. 
 

4.9 DELETED 

 

4.10 LABOUR WELFARE FUND: 
 

 

The applicable employer’s share of Labour welfare fund shall be contributed by the contractor and 

the applicable employees share will be deducted from the monthly wages of each worker and the 

total shall be deposited as per Punjab Labour Welfare Fund (Amendment) Act, 2014. Present 

rate of employer’s share of labour welfare fund is Rs. 20/- per worker per month and employee’s 

share is Rs. 5/- per worker per month. The contractor shall also pay labour welfare cess @ 1% of 

the cost of construction incurred by the employer. 

 

4.11 PERSONAL PROCTECTIVE EQUIPMENT (PPE) :- 
 

All safety appliances required for the workers e.g. Torches, Safety helmets, industrial shoes, safety 

belts, masks etc. shall be provided by the contractor as per Annexure-P and the Corporation 

shall not be responsible for any accident involving the workmen during work due to lack of 

safety appliances or due to negligence of the workers. The contractor shall provide the Personal 

Protective Equipments of ISI mark and as per direction of Engineer-in-Charge, to the worker 

engaged by them. List of PPE required is as per Annexure-P. 

 

4.12 OTHER TERMS: 

i) The Contractor shall issue the appointment letter to all workers employed by him 

mentioning the contract period as per work order. In case the work order further extended 

for a specific period then he will again issue the appointment/extension letter for such 

extended period. The contractor shall submit the names of persons/workers to be deployed 

on the work along with their ESIC Account No. and Medical Fitness certificates well in 
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time to the concerned Engineer-in-charge for issue of gate passes required for entry into the 

PSPCL premises. Cost of gate passes shall be borne by the contractor. If the gate pass is 

lost, the cost of renewal will also be borne by the contractor. In case of completion/ 

termination of the contract or any individual worker leaving the job or his services being 

terminated, the gate passes of all such workers will be surrendered immediately by 

contractor to the Engineer-in-charge, failing which it will be considered as breach of 

contract. The contractor shall make his own arrangement for providing all facilities like 

boarding and transport for his workers as per requirement of the work. 

ii) All material required to be used by the contractor shall be brought with proper Gate 

Passes/authentic documents and got inspected from the representative of security and 

Engineer-in-charge. 

iii) The contractor will have to follow the Industrial, Factory and Electricity Safety Rules, so as 

to avoid any accident and damage to life/equipment. They shall also abide by safety rules 

issued by PSPCL from time to time. 

iv) The contractor shall be responsible for the character/antecedents and conduct of its staff 

deployed. Case of any misconduct by his employees under the definition of PSPCL rules 

will entitle PSPCL to get them removed from the work place and the contractor will have to 

comply with these instructions. The contractor shall conduct police verification of his 

workers from the concerned police station at his own cost within one month from the 

allotment of work order. 

v) The contractor shall have to provide and maintain the first aid box to be used in case of any 

accident occurs at site. 

 

4.13 PAYMENT OF TERMINAL/SERVICE BENEFITS: 
 

The Contractor/Firm must have to pay all the applicable terminal/service benefits (i.e. bonus, 

gratuity, leave encashment etc.) for the contract period to all the workers (wherever applicable) 

within one month after completion of contract period including extended period, if any. All the 

payments to the workers shall be made through Bank transfer only. 
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SECTION V 
 

TECHNICAL SPECIFICATIONS 

 

5.1 INTRODUCTION 
 

Punjab State Power Corporation Limited [hereinafter to be referred to as PSPCL] is a Distribution 

Utility entrusted with the distribution of electric power. It caters power to more than 70 Lacs 

customers with network of 66kV, 11kV lines &Sub Stations along with DTs and LT lines. The 

state is divided into five Distributions Zones. The Zones are further divided into Circles, 

Divisions and Subdivisions. PSPCL intends to increase the ‘customer satisfaction level and 

enhance the image of the utility and thus is in pursuit of implementing a CMS (Customer 

Management System). PSPCL has already established its centralized ‘Customer Services Call 

Center’ (CSCC) for registration of all types of complaints including the ‘No supply’ complaints. 

There is a distributed network of divisional level Nodal Complaint Center cum Fault Control 

Centers (NCC/FCC) for supplementing the CSCC for registration, monitoring and closure of 

complaints. So far the first part of CMS i.e. registration, monitoring & tracking and closure of 

complaints is concerned, that part is already implemented for whole of the state with association of 

outsourced SP, but the second part i.e. Rectification of faults is being carried out by PSPCL with 

in house efforts. Now PSPCL intends to outsource this activity (LT Fuse Off Call) by engaging a 

reputed SP, for which the bids have been invited for commencing this activity as a Pilot project 

at CE/DS South Zone, PSPCL, Patiala. 

 
5.2 OBJECTIVE 
 

To Build, Own, Operate & Retain a complaint resolution system for rectification of faults related 

to ‘No Supply’ complaints under at CE/DS South Zone, Patiala. For period of 1+2 years by 

deploying adequate number of Fault Rectification Teams (FRT). The FRTs shall consist of 

appropriate infrastructure like Vehicles (LCVs and Bikes), Trained Manpower, T&P etc. for 

rectification of faults related to ‘No Supply’ complaints. The system will also introduce the 

concept of vehicle tracking system by installing GPRS/GPS navigator on the fault removing 

vehicles to facilitate PSPCL to track and monitor FRT in the field. 
 

5.3 BASIC MODEL OF COMPLAINT HANDLING SYSTEM 
 

PSPCL has already setup a Centralized Electricity Call Center with single helpline number (1912) 

for the entire utility and is operational at Ludhiana. The ‘No supply’ complaints of PSPCL 

customers are registered (24 X 7) in the software and a unique complaint tracking number is given 

to the customer. The complaints registered are segregated and forwarded (through system/ 

software) to the concerned Nodal complaint center (NCC) set up at division level for resolution 

and subsequent closure. The consumer is kept updated about the status of the complaint (from 

registration to closure) through system generated SMS. The entire infrastructure of the CSCC 

has been provided by the PSPCL and the round the clock operations are being carried out by a 

service provider under supervision of PSPCL’s dedicated division. For effective monitoring of 

the complaints, feedback of customers is taken (at random) by calling back the customers whose 

complaints have been marked as resolved in the system. However to ensure 100% feedback of the 

customers regarding resolution of their grievances, the work of taking the feedback is being carried 

out by another Service Provider at different location. 
 

The centralized call center is connected with distributed network of computerized Nodal complaint 

centers cum Fault Control Centers (NCC/FCC) set up in all the distribution Divisions of Punjab. 

These NCCs allocate &forward the complaints registered in the software to the Fault Rectification 

Teams (FRT) who get the complaints’ status updated at NCCs. Customers can also register the 

complaints directly at these NCC through phone or walk-in. Further PSPCL is in the advanced 

stage of integrating the Call center and the distributed NCCs by implementing call forwarding 



61  

between call center and NCCs on single helpline number 1912 so that the customer grievances can 

be registered and resolved at any of the NCCs or the call center irrespective of the location of 

customer. Apart from the phone-in call center and NCCs, customer complaints (No supply & 

commercial complaints/ requests) are also registered through IVRS solution (in towns covered 

under RAPDRP) and web portal. 

Now PSPCL intends to outsource the FRT work to a reputed Service Provider. The complaints 

related to “No Current” will be forwarded to the Fault Rectification Teams (FRT) deployed by the 

service provider selected through this bidding process who will get the complaints closed in the 

system through NCC/FCC agents already deployed. The FRT will reach at the fault location and 

rectify the problem. Once the problem is resolved the same will be communicated to the consumer 

and his/her acknowledgement will be taken in the register with the FRT. Simultaneously an 

intimation through mobile will be given to the FCC about rectification of the fault, who will then 

close the complaint after receiving due confirmation from the consumer. The complaints which 

are out of scope of the FRT will be promptly escalated to the designated staff of the respective 

area of PSPCL. The service provider will deploy trained manpower for FRT and try to improve 

their skills and technique to achieve the quality of work and optimize average time taken on each 

complaint. 
 

5.4 Detailed Scope of Work 
 

The scope of this work covers the tentative provisions of Work of Attending to/ Resolving the 

Fuse-Off-Call Complaints & Breakdowns for ensuing fairly uninterrupted Power supply to PSPCL 

customers under CE/DS South Zone, Patiala. 

. The scope includes, but is not limited to Attending to/ Resolving the Fuse-Off-Call Complaints 

& LT Breakdowns for restoration of Electrical Power Supply for period of contract by carrying 

out the following activities for providing end to end solution: 
 

5.4.1 Primary Scope 

 
a) Receiving/collecting the list/Job slips/ receiving SMS/ online of ‘No Supply’ complaints 

registered with PSPCL from respective Divisional level Fault Control Centers /Nodal 

Complaint Centers (FCC/NCC). 

b) Attending the LT/HT Fuse off calls complaints and breakdowns (‘No Supply’ complaints 

within consumer meter and LT side of Distribution Transformer) by establishing and 

operating adequate number of 24x7 Fault Rectification Teams (FRT). 

c) Closing the complaint in the Mobile App for Acknowledgement through Android phone. 

Returning the Job Slip/Job Order back to the FCC after restoring the supply and rectifying 

the fault for final closure in the system in case of manual system. 

d) Forwarding the HT and other complaints not in the scope of SP to the PSPCL official (JE on 

duty) for further resolution. 

e) Creating the data about repeated failures, repeated fuse blown cases and other weak points in 

the network and suggesting the remedies to the PSPCL. 

f) Preparing and submitting the monthly MIS and the detailed work progress reports. 

5.4.2 Other Associated Activities included in the scope 

 
Primarily the scope of the work is to rectify the faults for restoration of the supply, but the 

complaints/failure rate is not uniform as it depends upon seasons, weather on particular day, load 

pattern and other local conditions. The strength of the FRT is more in the Summer season as 

compared to the Winter season which will take care of the variation of complaints due to change 

in season, but on certain days/months the complaint are very high, whereas these are very low in 

certain lean periods (which may be in days or weeks) when there is very little work (as per primary 
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scope), therefore the deployed FRT is not supposed to remain idle and shall do some planning 

&maintenance works. Similarly, on troubled weather days, number of 11kV feeders trip down 

simultaneously (because of overhead bare conductor feeders) resulting in outage of supply to 

numerous customers. So, majority of FRT is required to be diverted for repair and replenishment 

of 11kV system for restoration of the supply. The SP will have to shoulder this additional 

responsibility by switching over to HT patrolling and replenishment work, due to which it has 

proposed that 25% of the FRT workers shall have the requisite experience for working on 11kV 

lines. SP shall provide the list and credentials of these workers (who can work on HT) to PSPCL 

and no other worker shall be allowed to work on HT lines. However, all such disturbed days (when 

the distribution network would have such outages) and the lean period when the maintenance work 

is to be carried out will be notified and declared by the concerned ASE/Sr.Xen in writing and no 

penalty and other SLAs will be applicable during such periods. Keeping in view the above 

conditions, following activities have also been included in the scope of work: - 
 

a) Carrying out the preventive maintenance of LD system and DTs etc. for reducing the 

occurrence of outages/ faults as per program given by PSPCL. The FRT will carry out such 

maintenance in their sphere of jurisdiction, so that it shall be in position to switch over 

immediately if any fresh complaints are registered in the system. 

b) Patrolling the HT lines for detecting the fault/ defects in the network during outage of the 

feeders for restoration of supply. 

c) Trimming of trees interfering in the HT/LT lines. 

d) Assisting the PSPCL in-house technical teams in attending the faults on 11 KV feeders in 

order to ensure minimum outage. 

e) Surveying the distribution network for detecting the fault/ defects in the network for 

preparation of maintenance plans. 

f) Carrying out/helping in carrying out of all/any of other distribution activities (As per 

directions of the concerned ASE/Sr. Xen), like maintenance of 11kV system, MCO, DCO, 

RCO, GSC etc. which are being carried out presently by the PSPCL in house employees. 

PSPCL at its discretion can outsource the additional work to any other Service Provider or 

can get it through in-house employees by going into fresh recruitment. 
 

5.4.3 Establishing the Fault Removal Team (FRT), 

 

SP will have to deploy adequate number of Fault Rectification Teams in order to carry out 

the above activities. Primarily the FRTs shall consist of CHWs, CHB & CHH as follows: - 
 

i) Complaint Handling Wagons (CHW) comprising of like LCV (i.e. Mahindra 

Genius/Bolero/Tata-207/408 or equivalent (Single/Double door) not more than 4 

years old) equipped with 11kV earthing Sticks, 24 feet collapsible ladder and other 

T&P like pliers, cutter, tester, hammer, rope, Testing bulb, power torch etc. along 

with 3Nos. Technically skilled workers and 1 no driver cum skilled worker always 

available in two shifts. However, PSPCL may stagger the shifts in such a way that 

the vehicles are available for whole time for 24X7 operations. 
 

ii) Complaint Handling Bikes (CHB) comprising of 1 no. motorbike (motorcycle/ 

scooter) equipped with T&P like pliers, cutter, tester, hammer, rope, testing bulb, 

power torch etc. along with 2 Nos. Technically skilled workers in one shift for 8 

hour working. 

 

 

iii) Complaint Handling Hydraulic (CHH) comprising of 1 no. CHW with Hydraulic 

Lift. 
 

Note: PSPCL may ask the service Provider to merge/split few of the CHBs/CHWs/CHH as 

and when required in order to create the maintenance. Gangs or gangs for other any 
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distribution activities as elaborated in 5.4.2 of Tender specification. 

 

5.4.3.1 Procedure/record of Associated Activities (Preventive Maintenance) 
 

Proper procedure and record is also required to be maintained for all activities to be carried out as 

per Clause 5.4.2 above, so that there shall not be any unnecessary penalties or escaping of the 

responsibility by any stake holder in absence of evidence. The FRT is required to submit the 

fortnightly reports (simple reports on physical condition of network) to the officer in-charge i.e. 

AE/AEE Technical. ASE/ Sr. XEN DS will get the maintenance schedules prepared and conveyed 

to the SP (through email or regular mail on week in advance), so that FRT shall carry out the 

maintenance (in their allocated area/jurisdiction) during the lean periods. It is the duty of the FRT 

to carry out these associated activities as per the priority list (maintenance schedule) regularly 

whenever there is lean period. SP will prepare FRT wise daily Job Cards containing the details 

of complaints attended and other associated works carried out by FRT. He will submit the Job 

cards complete in all respects preferably weekly or fortnightly to the concerned AE/AEE Tech. 

SP will also send the Monthly abstract of these Job cards to the concerned Sr. Xen who will 

verify the monthly bills based on this report. These Job Cards will be retained by the division 

office and the verified/passed bill will be sent to the DDO for payment. 
 

Note: It is pertinent to mention that the maintenance work cannot be carried out during night time; 

therefore, if the FRT is not able to carry out the mandatory quantity of work (due to lesser number 

of registered complaints) shall not attract any penalty. However, SP and AEE/Technical will take 

joint decisions for deploying lesser number of FRT during night time in the lean periods. 

 
5.5 SCOPE: - 

 
(1) The scope of this specification covers the tentative provisions of Work of Attending to/ 

Resolving the Fuse-Off-Call Complaints & LT/HT line Breakdowns for restoration of 

Electrical Power Supply in the various Subdivisions under DS Circles. Contractor shall 

deploy the following infrastructure: 
 

a) Motor bikes with equipped, T&P like pliers, cutter, tester, hammer, rope, testing bulb, power 

torch etc. here after called Complaint Handling Bikes (CHB). 
 

b) Each CHB will have two technical workers technically qualified/ skilled as per the 

qualification given in clause-5.9 under this section. These CHB/CHWs/CHH under the 

respective divisions will constitute Fault Removal Team (FRT), who will remove the fault at 

consumer’s premises. 
 

c) Members of the CHB/CHW shall use Mobile phones to be provided by the Service Provider 

for the communication. 

 

d) Service provider to ensure attendance of all manpower through mobile along with 
location at the time of attendance. Also tracking app should record movement of 
workers, number of complaints received and their resolution. Tracking app should be 
developed by the firm. 

 

e) Firm will be liable for ensuring that CHB/CHW/CHH workers wear proper uniform during 

duty and also CHB/CHW/CHH workers will also be held responsible if any default is 

noticed. Uniform amount shall be paid to CHB/CHW/CHH worker by the firm and 

concerned DDOs shall ensure the same. 
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(2) The CHB/CHW members will carry their photo identity card in such a way that the same is 

always visible (they may pin up on the shirt or may carry around the neck etc.) Performa for 

ID Card is attached at Annexure-N. 
 

(3) Bidder shall provide 1 no. Mobile Phone with SIM card per CHB worker (including rest 

reliever) and 1 no. mobile phone with sim per CHW/CHH worker (including all rest 

relievers). The cost of the SIM card and usage shall be borne by the bidder. However, 

PSPCL may allow its telecom service provider to activate these SIM cards in CUG with the 

PSPCL official numbers. The number of CUG SIMs allowed by PSPCL (provided by the 

telecom service provider) will be as below: - 

Minimum Mandatory mobile phones = (1 No. per CHB/CHW) + 5% Supervisors & 

Coordinators. 
 

Maximum number of SIM cards = Total Manpower strength+5%. 
 

Maximum quantity can only be allowed (at PSPCL discretion) where the service 

provider requests for additional SIMs for better efficiency and control. 
 

(4) The service provider shall provide 400 no. Wooden ladders i.e. one ladder for every 1500 

connections. These ladders shall be placed at public places (like Gurudwara/ Mandir, 

Dharmashala etc.) in the dense and crowded populated areas so that the CHBs comprising of 

CHB/CHWs shall pick the ladder from the nearest location for attending the complaints. 
 

(5) The CHB/CHW will be polite and courteous to the consumer. 
 

(6) CHB/CHW will give the priority to the call made by an officer of PSPCL of the rank of Sr. 

XEN or above. Faults of such calls shall be rectified immediately. 
 

(7) PSPCL may divide the CHB/CHWs/CHH in three shifts in order to carry out 24X7 

operations, but no worker will have to work more than 8hrs duty in day. Any CHB/CHW 

can be allotted work in any shift of the day. Distribution of CHB/CHWs/CHH may not be 

uniform across all shifts and rather will be based on the working load. 

(8) The technical personnel (CHB/CHW/CHH) shall rectify the electric complaint of the 

consumer due to any fault falling across consumer meter and distribution transformer. 
 

(9) The fault removal team (FRT) will inform call center staff on rectification of the fault. The 

team will also request consumer to speak to the ECC/NCC staff through its available 

communication mode for confirmation of rectification of the complaints. 

 

(10) In the event the fault is not in scope of CHB/CHW/CHH, then they will inform 

ECC/NCC regarding the nature of complaint and other technical details including the 

location and landmark of the consumer’s premises. 
 

(11) The CHB/CHW/CHH will collect the details related to outages and maintain the 

same in the consumer / customer managements system for the purpose of management 

action. 

The CHB/CHW/CHH is required to collect the details with respect to: 

 

Outage: Meter related, fuse related, transformer related, cable, feeder, service line, pole, 

pillar box, jumper, knife switch etc. and their respective codes / description as per their 

codification (the codes for each of the element are already allotted by PSPCL). 
 

Rectification carried out: What action was taken, time taken to remove the fault, time taken 

to restore the electricity supply etc. 
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Demographic: Season, day, shift, area, location, overhead, underground, storm, rain, 

kites, voltage spike, earthing fault, any other 
 

Meter related: Meter number, type of meter, status of meter before rectification, status of 

meter after rectification, any abnormality observed in the meter 
 

Material used: type and quantity of material used etc. 
 

(12) The CHB/CHW/CHH will take an acknowledgement from the consumer after 

rectification of the complaint bearing signature & phone number of customer. 
 

(13) Replacement of Seals for fault rectification: CHB/CHW/CHH shall be allowed to cut 

the terminal cover / box seals (MCB/ MTC seals) of the consumer meter if required to 

rectify the complaint, but such authorization will be given by the concerned AEE after 

ensuring that broken seals are accounted for properly. 
 

 

a) The types of individual complaints mainly attributed against ‘No current Complaint’: 
 

i) Loose connection from meter side 

ii) Consumer side fuse blown. 

iii) Loose connection from service line / pole i.e. at termination point of service line from 

PSPCL mains that may be Pillar Box, Junction box, Pole etc. 

iv) Earth not available from pole. 

v) Neutral not available from pole. 

vi) Service Line burnt. 

 

b) Other types of LT/HT complaints that Fault Removal Team will have to attend along 

with its level of remedy that CHB/CHW will have to do: 

 

 
 

S. No 
Fault type Level of 

Remedy 

 

Remarks 

 

(i) 
Lug / brushing rod burnt Temporary 

reconnection 

 

In consultation with 

concerned AE/ AEE / JE 

 

(ii) 
LT/HT main cable fault Looping if 

possible 

 

In consultation with 

concerned AE/ AEE / JE 
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S. No. Fault type 
Level of 

Remedy 

 

Remarks 

 

(iii) 
a) Knife switch / main 

switch faulty. 

b) Cable lug damage 

Bye pass 

Temporary 
reconnection / binding 

 

In consultation with 

concerned AE/ AEE / JE 

 

(iv) 
Circuit fuse 
blowing, circuit 
MCB trip / Burnt 

Re wiring, restore / 
bye pass 

 

As per the instructions of 

AE/ AEE / PSPCL 

 

(v) 
Circuit cable faulty Looping 

 

In consultation with 

concerned AE/ AEE / JE 
 

(vi) 
OH Line damage 

• Broken conductor 

• Burning of
 sectio
n jumper wires 

• Pole breakage 

Temporary 
connection 

• Restring / 
remove & Looping 

• Replacement / 
repair 

• Isolating faulty 

 

In consultation with 

concerned AE/ AEE / JE 

 

(vii) 
U/ G LT/HT line 

fault 

Restoring from 
alternate source 

 

In consultation with 

concerned AE/ AEE / JE 

 

(viii) 
Earthing not 

available 

Reconnect if earth 
point available 

 

In consultation with 

concerned AE/ AEE / JE 

 

(ix) 
Priority services On request 

from AE/ AEE/XEN 
or above 

Emergency 
conditions 

Fire/Broken lines 

 

The priority services 

shall be rendered 

bypassing the routine 

priority 
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It is clarified that the CHB/CHW will have to work on LT network and in general the fault 

rectification (fuse blown cases) in the LT system does not entail the shutdown of electric 11KV 

line and the CHB/CHW may have to rectify the fault on live wires, but JE in-charge will arrange 

the shutdowns/ permits wherever required. 

14)   All CHB/CHW/CHH to be provided by the contractor should be capable of doing 

work on HT lines. This is essential as according to field analysis most of the complaints 

these days are of HT as in the past few years there has been lot of emphasis of PSPCL to 

reduce losses by increasing HT lines and reducing LT lines and most of the AP 

consumers are on HT due to HVDS scheme. 

15)   One number CHW (Complaint Handling Wagons) with earthing sticks, gloves, 

Lineman Tool kits, ladders, etc. be provided for each Division falling under the 47 towns 

as already identified in the R-APDRP scheme. This is practically very helpful as the 

speed of work increases, the T&P along with ladder is readily available, provision of 

carrying out some consumables such as ACSR, PVC, ect is also there. 

16)   One Supervisor per Division be provided by the contractor as the single point of 

contact at his own cost. This is very helpful as it provides control over the staff with a 

single point of contact. 

17)   In addition to resolving Fuse Off Call complaints & breakdowns; CHB/CHW/CHH 

workers shall also carry out maintenance and other activities, as and when required by 

PSPCL. 
 

5.6 DETAIL OF PACKAGE: 
 

 

Sr. 

No. 

 

Name of Zone 

 

CHB/CHW/CHH 

 

 

Manpower with 

CHB/CHW/CHH 

 

 

1 

 

CE/DS, South 

Zone, PSPCL 

Patiala 

 

491 / 20 / 5 

 

982/ 160 / 40 + 198 no. rest 

relievers 

(TOTAL = 1380 no. Manpower 

including rest relievers) 

• One Supervisor per division will have to be provided by the Service Provider apart from 

above. 
 

Note: The actual quantity of CHB required can be increased/decreased by 100% and the number 

of CHBs required at any circle within CE/DS South Zone, Patiala can be changed to another 

circle within DS South Zone, Patiala at the time of allotment of work without consultation with 

the SP. 
 

5.7 SUPPORT SERVICES BY PSPCL 
 

a) PSPCL will dedicate officials to take work permits for execution of such works of 

complaint handling, which will require the supply to be switched off. 

b) Complaints will be handed over to the CHB/CHW/CHH from respective Nodal 

Complaint Centers and PSPCL Jes/ AJEs/ LMs will be in-charge of each & every 

CHB. Every CHB shall work under the close supervision of the JE/ LM of PSPCL. 

c) All material required for the execution of the work for attending complaints will be 

supplied by the PSPCL and CHB/CHW/CHH will have to do the labour part only. 
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5.8 BRIEF METHODOLOGY 
 

a) Contractor will deploy the manpower and Bike & T&P i.e. complete 

CHB/CHW/CHH and will provide to concerned AE/AEE. He will send the 

information of deployment to concerned ASE/ Sr. XEN and the nodal officer through 

e-mail also. Whenever there is any change in the manpower i.e. somebody leaves or 

joins the deployment, the contractor will send the information again to the concerned ASE and 

the nodal Officer. 
 

b) Under the complaint management system, the complaints registered at ECC are 

directly track down to NCCs and some complaints are directly registered at   NCCs. 
 

 

c) Complaint will be handed over to the CHB/CHW/CHH through these NCCs and the 

CHB/CHW/CHH will get the complaint closed at the NCC.CHB/CHW/CHH will be 

supervised & closely monitored by the JE/ AJE in-charge and they shall seek 

guidance from their in-charge regarding the rules, methodology and safety 

precautions. 
 

 

d) JE on duty of PSPCL will monitor and provide the necessary support to the CHBs/ 

CHWs/CHH and he will ensure that good quality and quantity work is being carried 

out by each and every member of all CHB/CHWs/CHH under his control. 
 

 

e) Work Cards will be issued against every CHB/CHW/CHH and the entries will be 

made daily by the in-charge Lineman/AJE/JE and will be submitted weekly to AE/ 

AEE DS. 
 

 

5.9 QUALIFYING CRITERIA FOR THE WORKERS 

 

i) ITI / Certification in Electrical/ Mechanical/ Instrumentation or working 

experience 5 years as worker in Electrical Department in some industrial house or 

with CEI Class-I License holder Govt. Contractor. But ITI / Certification with 

apprenticeship with PSPCL may be given first priority. 

ii) Worker will give affidavit of having the requisite experience as per clause-5.9(i) 

above and Contractor will certify the same. 

iii) ASE/Sr. XEN of concerned DS division will conduct the test/ Interview of 

workers (offered by the contractor) at site in order to ensure that the workers are 

experienced and competent to carry out the work. 

iv) No worker with age below 18 years or above 58 years will be accepted. He 

should be physically fit and should not be suffering from any critical disease. 

However; he contractor will also be allowed to hire the retired technical PSPCL 

employees having good health subject to maximum age of 60 years with the 

recommendation of Sr. Xen/Addl. SE of the concerned Division as their 

experience will be useful. 

v) Contractor will cover all its workers of CHB/CHW/CHH under group insurance 

of minimum Rs. 10 lacs per worker against disablement/ death and medical 

treatment in case of accident. 

vi) Driver of CHW/CHH should have valid driving license and minimum three years’ 

experience of commercial driving should be well conversant with the concerned 

city. 

vii) The vender will have to submit attested photocopies of educational certificates of 

all the manpower resources that would be deployed at the time of submitting its 
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inception report. Additionally, the SP will have to provide notarized affidavit 

towards the experience of each manpower resource 

viii) The wagon thus provided by the service provider should not be more the four 

years old. 

5.10 GENERAL CONDITIONS OF THE WORK 
 

i)   The work will have to be carried out on all days including Sundays and 

holidays and, in all shifts, therefore the CHBs deployed by the contractor will have to 

carry out the work 24X7. However, no worker will carry out the work for more than 

8 hours in one day. 
 

ii) The CHBs will be deployed shift wise and one weekly rest will be allowed to each 

and every worker 
 

iii) Contractor will be responsible that all statutory Govt. rules and regulations regarding 

EPF/ESI labour laws as may be applicable now and in future are followed. Any 

violation in this regard, will empower PSPCL, being Principal employer, to take all 

possible corrective actions and recover the cost of such actions from the contractor 

and also terminate the contract, if need be. PSPCL shall not be liable for any action 

taken/grievance made by the staff of contractor under the provisions of labour laws. 

There will not be any employer/employee relationship between PSPCL and staff of 

contractor. 
 

iv) Contractor will give undertaking that he will follow the EPF/ Labour laws/ fair wage 

regulations and other applicable rules and regulations. 
 

v) The workers will report at the scheduled time to the concerned JE through mobile 

app & should provide their location. 
 

vi) Contractor will provide single point contact with phone number to PSPCL officials 

who will increase/decrease the workers as per the work load. The planning of the 

same will be of weekly/daily basis and will be done 2 days in advance. 
 

vii) Where there is a group complaint, its weightage will be taken as 2 (Two), therefore 

sum of all customers/complaints shall not be considered for these calculations if their 

complaints are individually/ separately registered. 

 

viii) In case of major faults and breakdowns the actual time taken for attending the same 

will be considered and JE on duty/AE/AEE will decide the time periods of all such 

complaints. 
 

5.10.1 Monthly Journey limit of CHW/CHH 

 

The average Journey for the CHW/CHH for 2 shifts will be 3500KM/vehicle/month. 
 

5.10.2 Technical Specification of vehicles and T&P 

 
Light Commercial Vehicle 
 

Type: 4-wheeler with carriage space 

Seating capacity: in Cabin 2 – 3 

Model: Not more than 4 years old 
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Note: 

1. Vehicle should be in good condition. 

2. All the relevant documents including RC, permit, insurance, pollution certificate 

etc. should be valid and available. 

3. Vehicle should display a placard with Punjab State Power Corporation Limited in 

bright fluorescent color on both sides of the vehicle. 

4. The vehicles so deployed shall not be transferred to PSPCL on termination of 

contract i.e. not covered in the scope of BOOT. But the navigation and vehicle 

tracking system will be handed over to PSPCL after the BOOT period at no cost to 

PSPCL. 
 

 

Ordinary CHW CHV with Hydraulic Lift 
 

5.10.3 T & P Requirement 
 

 T&P shall be provided to CHB/CHW/CHH workers strictly as specified in Annexure-P 

5.11 Volume of Work and Packages: 

 

The CHB/CHW/CHH are to be deployed in all DS Sub-divisions under CE/DS, South Zone 

Patiala. The zone/ package wise quantity is as below: 

 

CE/DS, South Zone Patiala 

S.No Description Period (in months) No. of 

CHB/CHW/CHH  

(including rest 

relievers)  

1 
Period (for one whole year) 

12 
 

491 / 20 / 5  

 

 

           CE/DS, South Zone, 

           PSPCL, Patiala. 
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SECTION-VI 

 

ANNEXURES 

 

 

Annexure-A 

UNDERTAKING FORM 
 

(To be entered on a Non-Judicial Stamp Paper) 
 

We  ___________state that our works are situated in the State of Punjab and we claim “Order 

Preference” as stipulated in the PSPCL tender specification No. __ ___due 

on  _____against which we have submitted our tender No. __ __dated  __________We 

undertake to execute the order/ contract if placed/awarded on to us even by counter offer at the 

rates worked out by Punjab State Power Corp. Ltd. in accordance with its Works Regulations. It is 

further understood that in the event of refusal by us or failure on part to execute the order/contract 

(full or part) placed / awarded on to us under “Order Preference” on any account what-so-ever, the 

Punjab State Power Corp. Ltd. shall have the right to forfeit the earnest money deposited by us 

and we shall have no claim for the refund thereof. The Punjab State Power Corp. Ltd. shall also 

have the right to suspend business dealing with us and to black-list our firm, without prejudice to 

other rights accruing to the Punjab State Power Corp. Ltd. under the Purchase Order/ contract, if 

placed/awarded on to us. 

 

 

Signature of Constituted Attorney 
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ANNEXURE-B 
 

UNDERTAKING 
 

 I,  ………………………………………………………..Undertake that No outsourced 
employee shall claim employment from PSPCL. 
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ANNEXURE-C 

 
(Referred to in Regulation 22) Contract Agreement Form 

To be entered on a Non-Judicial Stamped Paper of Rs. 500/- only. 
 

This  Contract  Agreement  made  this  ……………………………………………………..day  of 

..………………………..in the year …………………………..between the PUNJAB STATE 

POWERCOM       hereinafter       called       “PURCHASER”       and       …………………………. 

……………………………………..hereinafter called “CONTRACTOR” for the supply and 

delivery / construction of …………………….. in accordance with Tender Enquiry 

No…………………………..dated………………. and Contractor’s Proposal 

No…………………………..dated……………………………. 
 

                   This is in confirmation of the advance acceptances notified in  the  owner’s  Letter 

No… ..................................................... wherein Owner has accepted the Proposal of the Contractor 

for the delivery / construction of ……………….as per Work Order No……………………… 
 

                   In view of the forgoing, the Purchaser and the Contractor have agreed to the scope of 

work and the terms & conditions of the order settled between them. 
 

                  The NIT/Tender Specification the Contractor’s Proposal and related correspondence and 

the Work Order acknowledged / accepted by the contractor form part of this agreement. 
 

                  This Agreement contains ................................................................................ Pages. 
 

                  In witness whereof the parties here to have affixed their signatures on the day month and 

year written as above. 

 

 

CONTRACTOR  

OWNER 
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SECTION-VII 

Techno-Commercial Bid 

Annexure-D to Annexure- Q 

ANNEXURE-D 

a) General Information 

 

Name and Address of the Firm 

 

 

Head Office Address 

 

 

Contact Persons 

 

(With Telephone Nos. Office & Residence) 

 

 

Fax No. 

 

 

E-Mail 

 

 

Year of incorporation 

 

 

Offer Validity (Min 120 days) 

 

 

Sr. 

No. 

 

Details 

 

Part of 

Bid 

 

Remarks 

 

1. 

 

EMD detail 

 

Part-I 

 

Deposit 

online and 

upload 

receipt 

 

2. 

 

Cost of Specification 

 

Part-I 

 

Deposit 

online and 

upload 

receipt 

 

3. 

 

General Information duly filled up along with copies of following: 

 

PAN Card 

 

Registration with PSPCL 

 

GST Registration 

 

 

 

Part-II 

 

Upload 
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Only proof of EPF & ESI registration which can be checked 

online by PSPCL at any time and will submit copy of challan 

deposited of EPF and ESI with 300 manpower for a period of 

one year in last 03 FY (2021-22 to 2023-24) i.e. for the period of 

01-04-2021 to 31-03-2024. In case of consortium, all the 

members may meet the requirement jointly or individually in 

their consortium ratio. 

 

Undertaking from the bidder that in case of award of contract to them 

they shall furnish a Labour License/ within two months from the 

commencement of work. 

 

The bidder shall have ‘A’ Class Electrical License in the name of 

Company/Firm, who has to execute the work at site and this License 

should be registered with CEI, GOP Patiala.  

 

In case of Consortium/ JV lead partner shall satisfy the condition. In 

case of firm/ company not having CEI License of Punjab Govt. the 

firm/company will give an undertaking to get himself registered with 

CEI, GOP within 3 months from the date of issue of work order, 

otherwise his contract is liable to be cancelled. 

  Copy of Enlistment if any 

 

4. 

 

Turnover and Experience of Carrying out similar works (Copy of 

work order and Satisfactory Work Performance/Certificates is 

required for continuous one year ) 

 

 

Part-II 

 

Upload 

 

5. 

 

Technical Bid (Deviation Schedule) 

 

Part-II 

 

Upload 

 

6. 

 

Technical Bid (abstract of Acceptance of Terms and conditions) 

 

Part-II 

 

Upload 

 

7. 

 

Undertaking on affidavit only attested by executive magistrate 

that the bidding firm has not been blacklisted/debarred by any 

Central/ State/ Public Utility at the time of submission of bid 

issued after 31.03.2024. 

 

 

Part-II 

 

Upload 

 

8. 

 

Income Tax Returns of firm as well as Directors/ Partners/ 

Proprietor of the firm for the latest 3 years. 

 

 

 

Part-II 

 

Upload 

 

9. 

 

Copy of the audited statement of accounts (P&L account and 

balance sheet) along with PAN for the year 2021-22 (audited), 

2022-23(audited) and 2023-24 (audited), P&L account and 

balance sheet duly certified by the CA showing UDIN.  

 

Part-II 

 

Upload 
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In case of new company/firm not having past three years 

balance sheets. It may submit balance sheets of its partners/ 

proprietary firm held by then in past. In case of consortium all 

the partners of the firm should meet the requirement, as 

mentioned in the case of companies/ firm.    

 

10. 

 

Proof of Bank Solvency equal to 60% of estimated tender cost 

from a scheduled Bank issued after 01.04.2024.  

 

Part-II 

 

Upload 

 

11. 

 

Legally valid Authorization signed by Chairman & other 

Directors of the firm in case of Limited Companies & by all 

partners in case of partnership firms authorizing the signatory to 

sign the tender & deal with PSPCL. 

 

 

Part-II 

 

Upload 

 

12. 

 

Declaration along with the following:  

In case of company; Copy of self-attested incorporation 

certificate, MOA & AOA.  

In case of Partnership; Copy of Partnership deed on Non-judicial 

stamp paper of requisite amount duly attested by Executive 

Magistrate.  

In case of Consortium; The Consortium agreement on Non-

judicial stamp paper of requisite amount duly attested by 

Executive Magistrate in a prescribed format. (as per Annexure) 

 

 

Part-II 

 

Upload 

 

 

 

 

 

 

 

 

 

13. 

 

Other supporting documents required to be uploaded/ submitted 

 

- Documents related with Consortium/ Joint Venture 

 

- Undertaking regarding No outsourced employee shall 

claim employment from PSPCL 

 

 

- Affidavit regarding non-defaulter of EPF, ESI, GST & 

SERVICE TAX of last five years (or as applicable) & 

regarding non-Blacklisting of firm duly attested by 

Executive Magistrate. 

 

 

- Copy of proof of Registration under Building And Other 

Construction Work Act 1996 under Section 7 & 12 or an 

undertaking to submit the same within one month from 

commencement of work. 

 

 

Part-II 

 

Upload 
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14. 

 

Average Annual financial turnover of the bidder during the last 

3 years i.e. April 2021 to March 2024 equal to the value of 

tender cost or more than the tender cost. In case of consortium, 

Lead bidder shall satisfy 60% of the turnover requirement while 

the other bidder should have minimum 20% of the turnover 

requirement. 

 

Part-II 

 

Upload 

15 Documentary proof regarding "Certified Industrial Employment 

(Standing Orders)" as per "The Industrial employment (standing 

orders) Punjab rules 1978. 

 

Part-II 

 

Upload 

 

16 

 

Price Bid/BOQ) duly filled up complete in all respects. 

 

Part-III 

 

Upload 

17 Any other documents by the bidder   

 

Note: *Relevant supporting documents must be uploaded. 
 

Date: SIGNATURE OF TENDERER 
 

Place: 
 

NAME: 
 

Designation and Seal:
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ANNEXURE-E 
 

Experience and Turnover 
 

This includes the Bidder experience in handling similar kind of works in various Govt., Private/ 

PSU organizations. Bidder should submit satisfactory performance certificate from various 

utilities in respect of experience in execution of similar works. The firm should not have been 

blacklisted/debarred by any Power utility in India at the time of submission of bid. 
 

The details may be given in Performa given below. The bidder may also use his own Performa if 

he wants to provide additional information. 
 

 

 

 

Sr. 

No. 

 

Name of 

Client 

 

Project 

Implemented for 

(Govt./Semi 

Govt./PSU/ 

MNC's) 

 

Name 

of Work 

 

Contrac 

t value 

 

Work 

order 

no. & 

date 

 

No of years 

of 

experience 

 

Clients 

reference 

        

        

        

 

 

Note: a) Relevant supporting documents may be attached. 
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ANNEXURE-F 
 

DEVIATION SCHEDULE 
 

Bidder shall carefully state below any and all points in this proposal which are not in accordance 

with PSPCL’s Technical Specification and the General Instructions: - 
 

 

Sr. No. 
 

Para no. 
 

Technical Deviation, if any. 

 

1. 
  

2. 

3. 

contd… 

 

Sr. No. 
 

Para no. 
 

General/Commercial Deviation, if any. 

 

1. 
  

2. 

3. 

contd… 

 

 

We hereby certify that the above mentioned are the only deviations from Purchaser’s aforesaid 

specifications and general conditions. 
 

Note: The tenderer is to clearly indicate any deviation in technical & general terms and 

conditions in this Annexure only. In case, the Technical Specification as well as General 

conditions of Tender Specifications are acceptable in to the word ‘NIL’ shall invariably 

be put in the above Columns. In case, nothing is mentioned here then it shall be 

presumed that there is no deviation in the offer and terms and conditions of the 

specifications are acceptable to the bidder in to. 



80  

ANNEXURE-G 

 
ABSTRACT OF TERMS AND CONDITIONS 

 

(To be filled online) 
 

1. Earnest Money Deposit 
 

a. Contractor’s online payment details 
 

b. Proof of deposit of cash, if deposited 
 

2. Validity (120 days) 
 

3. Terms of Payments 
 

            Whether agreeable to PSPCL’s terms Yes / No 
 

4. Schedule date of Completion 

 

              Whether agreeable to PSPCL’s terms Yes / No 
 

5. Guarantee 
 

              Whether agreeable to PSPCL’s terms Yes / No 
 

6. Penalty 
 

  Whether agreeable to PSPCL’s terms Yes / No 
 

7. Whether agreed to technical specifications/ 

scope / objective of work and drawings Yes / No 

 

8. Whether photo copies of clearances from 

  Income tax department have been enclosed Yes / No 
 

9. Whether registered with PSPCL Yes/No 

 

If No Registration fee as applicable must deposited before opening the price bid. 

 

 

DATE: (SIGNATURE OF AUTHORIZED REPRESENTATIVE) 

PLACE:  NAME 

DESIGNATION & SEAL 
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ANNEXURE-H 
 

AFFIDAVIT 
 

I, ………………………………….. S/o Sh. ……………………… R/o H. 

No……………………………………………………………………………………., do hereby 

solemnly affirm and declare on oath as under: - 
 

1. That I am permanent resident of above given address. 
 

2. That the firm had not been defaulter in respect of deposition of SERVICE TAX, GST, EPF, 

ESIC to the concerned department for the workers deployed against work orders placed 

by PSPCL on it during the last five years. In any case the responsibility for deposition of 

SERVICE TAX, GST, EPF, ESIC of the workers engaged by the firm shall lie with the 

firm only. In case the firm is found defaulter at any stage in this regards the contract shall 

be cancelled/Terminated without any notice. 
 

3. That nothing is due towards our A/c no…………………….  of EPF. The firm has cleared 

all the EPF dues upto-date. 
 

4. That the firm M/s …………………………..……………. is not Blacklisted/debarred by 

any Government/Semi Government/Public Sector/PSPCL. 
 

5. That my above given statement is true and correct. 

 

 

DEPONENT 
 

VERFIFICATION: 
 

Verified that the contents of my above affidavit are true and correct to the best of my knowledge 

and belief and nothing has been concealed therein. 

 

 

Place: 
 

Date: 
 

DEPONENT 
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ANNEXURE-I 
 

UNDERTAKING 
 

I, ………………………………………………………..shall furnish labour license/exemption 

certificate from labour deptt. as per labour laws within Two Months from Commencement of 

work. 
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ANNEXURE-J 

 

UNDERTAKING 
 

I, ………………………..……………………………shall furnish the registration under section 

7 & 12 of the Building And Other Construction Workers (Regulation Of Employment And 

Conditions Of Service) Act, 1996 with in one month from commencement of work. I also give 

undertaking that I shall comply with all terms and conditions of Tender Specifications. 
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ANNEXURE-K 

FORM OF POWER OF ATTORNEY FOR JOINT VENTURE 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE , the Partners whose details are given 

hereunder .................................................................................. have formed a Joint Venture under 

the   laws of   ............................................ and having our Registered Office(s)/Head Office(s)  at 

............................................... (hereinafter called the 'Joint Venture' which expression shall unless 

repugnant to the context or meaning thereof, include its successors, administrators and assigns) 

acting through M/s .................................................................................. being the Partner in-charge 

do hereby constitute, nominate and appoint M/s................................................... a Company 

incorporated   under   the   laws   of   .............................…………………....   and   having   its 

Registered/Head Office at ........................................... as our duly constituted lawful Attorney 

(hereinafter called "Attorney" or "Authorized Representative" or "Partner In-charge") to exercise 

all or any of the powers for and on behalf of the Joint Venture in regard to Specification 

No............................ Package ............................. the bids for which have been invited 
 

By 
 

Chief Engineer/DS South Zone Patiala 
 

Punjab State Power Corporation Limited 

D-2, Shakti Vihar, Patiala (Punjab) 

Telephone Nos.: 0175-2920114 
 

Mobile: 96461-01200, 96461-01201, 96461-01218 
 

Email: ce-ds-south@pspcl.in 

 

(Hereinafter called the 'PSPCL') to undertake the following acts : 
 

i) To submit proposal and participate in the aforesaid Bid Specification of the PSPCL on 

behalf of the "Joint Venture". 
 

ii) To negotiate with the PSPCL the terms and conditions for award of the Contract pursuant 

to the aforesaid Bid and to sign the Contract with the PSPCL for and on behalf of the "Joint 

Venture". 
 

iii) To do any other act or submit any document related to the above. 
 

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture". 
 

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure 

performance of the Contract(s) and if one or more Partner fail to perform their respective 

portions of the Contract(s), the same shall be deemed to be a default by all the Partners. 
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It is expressly understood that this Power of Attorney shall remain valid binding and 

irrevocable till completion of the Defect Liability Period in terms of the Contract. 
 

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever 

the said Attorney/Authorized Representatives/Partner in-charge quotes in the bid, 

negotiates and signs the Contract with the PSPCL and/or proposes to act on behalf of the 

Joint Venture by virtue of this Power of Attorney and the same shall bind the Joint Venture 

as if done by itself. 
 

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have 

executed these presents on this ...........day of ............................. under the Common Seal(s) 

of their Companies. 
 

for and on behalf of the Partners of Joint Venture 

............................................. 
 

............................................. 
 

............................................. 
 

The Common Seal of the above Partners of the Joint Venture:  

The Common Seal has been affixed there unto in the presence of:  

WITNESS 

1. Signature...................................................... 
 

  Name ............................................…........... 
  

  Designation ...................................….......... 
 

  Occupation ......................................…........ 
 

2. Signature.................................................…. 
 

  Name ..................................................…..... 
 

  Designation ........................................….... 
 

  Occupation ...............….............................. 
 

Note: 
 

1. For the purpose of executing the Agreement, the non-judicial stamp papers of appropriate 

value shall be purchased in the name of Joint Venture. 
 

2. The Agreement shall be signed on all the pages by the authorized representatives of each 

of the partners and should invariably be witnessed. 



86  
 

ANNEXURE-L 
 

FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 
 

THIS  JOINT  DEED  OF  UNDERTAKING  executed  on  this………. day  of…………Two  

Thousand and……….............. by …………………………………………….. a company 

incorporated      under   the     laws  of     …………………  and  having its  Registered  Office  at 

........................(hereinafter called the "Party No.1" which expression shall include its successors, 

executors and permitted assigns) and M/s……………a company incorporated    under the laws 

of ………..……………          and      having   its   Registered   Office   at   ………..………… 

(hereinafter called the "Party No.2" which expression shall include its successors, executors and 

permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .. a  Company  incorporated  under  the 

laws of ………………………. and having   its        Registered Office at (hereinafter called the 

"Party No.3" which expression shall include its successors, executors and permitted assigns) for 

the purpose of making a bid and entering into a contract [hereinafter called the "Contract"{in 

case of award)] against the Specification No……..…………. for …… (insert name of the package 

along with project name) ……………of ……..(insert names of the PSPCL) …………….., a 

Company incorporated under the Companies Act of 1956/2013 (with amendment from time to 

time) having its registered office at: 
 

Chief Engineer/DS South Zone, Patiala, Punjab State Power Corporation Limited 

Telephone Nos.: 0175-2920114, Mobile: 96461-01200, 96461-01201, 96461-01218 

Email: ce-ds-south@pspcl.in (hereinafter called the 'PSPCL')  
 

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 

dated................ 
 

AND WHEREAS the PSPCL invited bids as per the above mentioned Specification for the design, 

manufacture, supply, erection, testing and commissioning of Equipment/ Materials stipulated in 

the Bidding Documents under the specification no. 02/CE/DS ZONE SOUTH, PATIALA/2024-

25 
 

AND WHEREAS Clause 9.3, Section-ITB and BDS (documents establishing the Qualification of 

Bidder) & Qualification Criteria in Annexure-A to BDS forming part of the Bidding Documents, 

inter-alia stipulates that an Undertaking of two or more qualified manufacturers as partners, 

meeting the requirements of Qualification Criteria in Annexure-A to BDS, as applicable may 

bid, provided, the Joint Venture fulfills all other requirements under Clause 9.3 (c) of ITB and 

Qualification Criteria in Annexure-A to BDS and in such a case, the Bid Forms shall be signed 

by all the partners so as to legally bind all the Partners of the Joint Venture, who will be jointly 

and severally liable to perform the Contract and all obligations hereunder. 
 

The above clause further states that this Undertaking shall be attached to the bid and the Contract 

performance guarantee will be as per the format enclosed with the Bidding Documents without 

any restrictions or liability for either party. 
 

AND WHEREAS the bid is being submitted to the PSPCL vide proposal 

No…………………..dated ……..... by Party No.1 based on this Undertaking between all the 

parties; under these presents and the bid in accordance with the requirements of Clause 9.3, 

Section-ITB and BDS (documents establishing the Qualification of Bidder) & Qualification 

Criteria in Annexure-A to BDS, has been signed by all the parties. 
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NOW THIS UNDERTAKING WITNESSETH AS UNDER: 

In consideration of the above premises and agreements all the parties of this Deed of 

Undertaking do hereby declare and undertake: 
 

1. In requirement of the award of the Contract by the PSPCL to the Joint Venture Partners, 

we, the Parties do hereby undertake that M/s……… the Party No.1, shall act as Lead 

Partner and further declare and confirm that we the parties to the Joint Venture shall jointly 

and severally be bound unto the PSPCL for the successful performance of the Contract and 

shall be fully responsible for the design, manufacture, supply and successful performance 

of the equipment in accordance with the Contract: 

2. In case of any breach or default of the said Contract by any of the parties to the Joint 

Venture, the party(s) do hereby undertake to be fully responsible for the successful 

performance of the Contract and to carry out all the obligations and responsibilities under 

the Contract in accordance with the requirements of the Contract. 
 

3. Further, if the PSPCL suffers any loss or damage on account of any breach in the Contract 

or any shortfall in the performance of the equipment in meeting the performances 

guaranteed as per the specification in terms of the Contract, the Party(s) of these presents 

undertake to promptly make good such loss or damages caused to the PSPCL, on its 

demand without any demur. It shall not be necessary or obligatory for the PSPCL to 

proceed against Lead Partner to these presents before proceeding against or dealing with 

the other Party(s), the PSPCL can proceed against any of the parties who shall be jointly 

and severally liable for the performance and all other liabilities/obligations under the 

Contract to the PSPCL. 
 

4. The financial liability of the Parties of this Deed of Undertaking to the PSPCL, with respect 

to any of the claims arising out of the performance or non-performance of the obligations 

set forth in this Deed of Undertaking, read in conjunction with the relevant conditions of 

the Contract shall, however not be limited in any way so as to restrict or limit the liabilities 

or obligations of any of the Parties of this Deed of Undertaking. 

5. It is expressly understood and agreed between the Parties to this Undertaking that the 

responsibilities and obligations of each of the Parties shall be as delineated in Appendix – 

I (to be suitably appended by the Parties along with this Undertaking in its bid) to this 

Deed of Undertaking. It is further undertaken by the parties that the above sharing of 

responsibilities and obligations shall not in any way be a limitation of joint and several 

responsibilities of the Parties under the Contract. 

6. It is also understood that this Undertaking is provided for the purposes of undertaking joint 

and several liabilities of the partners to the Joint Venture for submission of the bid and 

performance of the Contract and that this Undertaking shall not be deemed to give rise to 

any additional liabilities or obligations, in any manner or any law, on any of the Parties to 

this Undertaking or on the Joint Venture, other than the express provisions of the 

Contract. 
 

7. This Undertaking shall be construed and interpreted in accordance with the provisions of 

the Contract. 
 

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby 

agree that we shall be jointly and severally responsible for furnishing a Contract 

performance security from a bank in favour of the PSPCL in the currency/currencies of the 

Contract. 
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9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an 

integral part of the bid and shall continue to be enforceable till the PSPCL discharges the 
same or upon the completion of the Contract in accordance with its provisions, whichever is 

earlier. It shall be effective from the date first mentioned above for all purposes and intents. 
 

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized 

representatives executed these presents and affixed Common Seals of their companies, on the day, 

month and year first mentioned above. 
 

 

Common Seal of ………………………. 
 

has been affixed in my/ our 

presence pursuant to Board of 

Director’s Resolution dated ……………. 
 

Name ……………………….. 
 

Designation …………………. 
 

Signature ……………………. 
 

WITNESS : 
 

I. ……………………………… 
 

II. ……………………………… 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

………………….. 

 

 

 

 
(Signature of the authorized 

representative) 

 

Common Seal of ………………………. 
 

has been affixed in my/ our 

presence pursuant to Board of 

Director’s Resolution dated ……………. 
 

Name ……………………….. 
 

Designation …………………. 
 

Signature ……………………. 
 

WITNESS : 
 

I. ……………………………… 
 

II. ……………………………… 

 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

………………….. 

 

 

 

 
(Signature of the authorized 

representative) 

 

Common Seal of ………………………. 
 

has been affixed in my/ our 

 

For Party No.-2 
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presence pursuant to Board of 
 

Director’s Resolution dated ……………. 
 

Name ……………………….. 
 

Designation …………………. 
 

Signature ……………………. 
 

WITNESS : 
 

I. ……………………………… 
 

II. ……………………………… 

For and on behalf of 

M/s………………….. 

 

 
(Signature of the authorized 

representative) 

 

Common Seal of ………………………. 
 

has been affixed in my/ our 

presence pursuant to Board of 

Director’s Resolution dated ……………. 
 

Name ……………………….. 
 

Designation …………………. 
 

Signature ……………………. 
 

WITNESS : 
 

I. ……………………………… 
 

II. ……………………………… 

 

For Party No.-3 
 

For and on behalf of M/s. 
 

………………….. 

 

 

 

 
(Signature of the authorized 

representative) 

 

 

Note: 
 

1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of Joint Venture. 
 

2. The Undertaking shall be signed on all the pages by the authorized representatives of each 

of the partners and should invariably be witnessed. 
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ANNEXURE-M 

 

UNDERTAKING 
 

I, .............................................................................................. shall furnish A Class contactor license 

issued from CEI, GOP, Patiala within three months from the date of issue of work order. 
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ANNEXURE-N 

 

Performa for ID Card :-  

 

Front Side :-   Company logo and name of Firm/Company  

 

   Name    :- 

   Father Name   :- 

   Adhaar Card No.  :- 

   EPF No.   :- 

   Address  :- 

   Mobile No.  :- 

    

 

Back Side :- 

  

   Blood Group    :- 

Firm/Company Name    :- 

   Manager of Firm/Company  :-  
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ANNEXURE –O 

PSPCL Policy Issued Vide Office Order No. 10/IRO-676 dated 08-12-2023. 

 



93  



94  

 



95  



96  



97  



98  



99  



100  



101  



102  



103  
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ANNEXURE –P 

 

T&P and Safety Kits :- 

Sr. 

No. 

Description Per Worker 

or CHB or 

CHW/CHH  

Specification and Makes  

1 Rubber Insulated 

Combination Side 

Cutting Plier 

200mm 

Per Worker ISI marked Rubber Insulated Combination Side 

Cutting Plier of Normal size 200 mm as per 

IS:3650:1981 (with latest amendments, if any) 

with insulating sleeves tested upto 2800 volts 

(r.m.s.) A.C. as per IS:2615:1981 (with latest 

amendments, if any) & IS: 6078:1981 (with latest 

amendments, if any) 

2 Insulated 

Electrician's 

Screw Driver Set 

(8 Pieces) 

Per Worker Insulated Screw Drivers set with plastic handle 

and sleeves generally confirming to IS:844(Part-I 

& II) 1979 and IS:2543:1964 (with latest 

amendments, if any).Certified by Govt. approved 

test house/Accredited Lab. 

3 Side Wrench 250 

mm (adjustable) 

Per Worker ISI marked slide Wrench made up of Grade-2 

(Normal duty) and shall be accurately machined as 

per IS:6149:1984 

4 Neon Tester Per Worker Neon tester suitable for use on electrical circuits 

with voltage from 100 to 250 Volts generally 

confirming to IS:5579:1985 and IS:844 (with 

latest amendments, if any). Certified by Govt. 

approved test house/Accredited Lab. 

5 Rubber Insulated 

Hand Gloves (Pair) 

(for LT/11KV)  

Per Worker Rubber Hand Gloves(Pair) (for 11KV) to be used 

for electrical purposes as per IS 4770/1991(with 

latest amendments). The gloves should be  

Gauntlet type with Overall Length of 400 mm and 

shall be type-4 conforming the following 

characteristics :- 

Max. working potential (r.m.s)    17000 volts 

Proof(Test) potential (r.m.s)        25000 volts 

Breakdown Voltage(Min)            30000 volts 

Max. leakage current (r.m.s.)     16 milli amp. 

at the test potential 

The international standards are also acceptable 

provided that standards are equivalent to or better 

than the corresponding Indian standards. 

6 Lineman Pole 

Safety Belt  

Per Worker ISI Marked Lineman Pole safety Belt Class-P 

Conforming to IS :3521:1999 (with latest 

amendments) with clear marking of wearing 

instructions along with wearing/upkeep 

guidelines. 

The international standards are also acceptable 

provided that standards are equivalent to or better 

than the corresponding Indian standards. 

7 Double end open 

spanner set 

comprising of 12 

pieces (6mm to 32 

mm)  

Per Worker Double end open spanner of chrome plated of size 

30*32, 25*28, 24*26,21*23, 20*22, 18*19, 

16*17, 14*15, 12*13, 10*11, 8*9, 6*7 mm as per 

IS 2028 (with latest amendments, if any) Spanners 

must be of high grade steel and must be accurately 

machined. 



105  

8 Tool Kit Canvas 

Kit Bag with 

Shoulder Straps. 

Per Worker Tool Kit Bag of size 53 cm * 28 cm * 25 cm made 

of Single piece best quality waterproof canvass 

with lengthwise partition with zip from front of 

Bag. The Partition shall be provided for Rubber 

Gloves. The Slings should be made of best quality 

webbing cloth and workable and properly stitched 

to the covering flap. The bag should have a belt of 

best quality webbing cloth 3.5 cm width fixed at a 

distance of 3cm from the top on the partition 

canvass in the large portion of the bag 

9 Rechargeable LED 

Torch 6 Volt, SLA 

Battery 3 Watt 

Power LED. 

Per Worker Maintenance free Rechargeable LED Torch fitted 

with 6 Volt maintenance free SLA battery and 

having 3 watt power LED. The torch shall have 

SMPS circuit- input voltage range 100-280 V with 

overcharging and over discharge protection. The 

Torch should have arrangements for hanging in 

convenient working position. 

10 Safety Helmets 

with Torch (For 

11KV)  

 

Per Worker ISI Marked Safety Helmets with Torch 

(Electrical) (Size-52 to 62 cm) with removable 

sensor (for sensing Live AC Lines from a 

minimum distance of 6.5 feet) as per IS 2925:1984 

& approved under  

ANSI  Z89.1.2009 type 1 class E tested at 20 KV 

(a) ISI marking is not applicable for removable 

sensor. 

(b) Minimum distance of 6.5 Feet for sensing Live 

AC Lines is applicable for 11 KV voltage. 

11 Safety Shoes and 

Gumshoes 

Per Worker  

12 Cutter Per Worker  

13 Hammer Per Worker  

14 Rope Per Worker  

15 Testing Bulb Per Worker  

16 1 Ladder for every 

1500 

connections 

 

17 Hack Saw Per Worker  

18 Testing Rod Per Worker  

19 Rain Coats Per Worker  

20 One Number HT 

Earthing stick set 

and One Number 

LT Discharge Rod 

Set (Portable) shall 

be provided per 

CHW/CHH 

Vehicle. 

Per 

CHB/CHW/

CHH 

 

21 Safety Chain Per 

CHB/CHW/

CHH 

 

22 Discharge Rod HT Per 

CHB/CHW/

CHH 
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ANNEXURE –Q 

IR memo no. 10136/10495 dated 13-09-2024. 
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SECTION-VIII (PRICE BID) 

Annexure-I 
TENDER ENQUIRY No. 02/CE/DS ZONE SOUTH, PATIALA/2024-25 

Work allocated under 

Zone 
CE/DS South Zone, PSPCL, Patiala 

Minimum Wages/Allowances payable per Worker 

Minimum 

Wages 

skilled 

category 

(as on 

01.09.2024) 

EPF Contribution ESI Contribution Labour Welfare  

Bonus 

@8.33% 

of Rs. 

7000/- or 

minimum 

wages, 

whichever 

is higher 

Uniform 
Misc, 

Mobile 

Minimum 

Carry 

home net 

wages 

T&P, 

Safety 

Kit 

Group 

Insurance  

Gross Total to 

PSPCL 

account for 

one worker 

Employee 

share @ 

12% 

Employer 

share @ 

13% 

Employee 

share @ 

0.75% 

Employer 

share @ 

3.25% 
Employee 

Share (To 

be filled 

by Zone) 

Employer 

Share 

(To be 

filled by 

Zone) 

12673.04 1520.76 1647.50 95.05 411.87 5 20 1055.66 85.00 343 12535.89 500 80 16816.07 

Note:- The Bonus is admissible @8.33% of Rs.7000/-or minimum wages, whichever is higher upto maximum basic pay of Rs.21000/- 

Price Bid CHB and Minimum Wages/Allowances payable to the workers 
Part A1 Cost of per CHB including Rest Reliever (2 workers plus rest reliever i.e 2  x 7/6) 39237.50 

Part A2 Extra allowances payable Per CHB Including rest reliever by PSPCL 

Hire and running expenses of Motor Bike Bike Petrol Total 

Gross Total 

including 

allowances to 

PSPCL 

account 

1500 3000 4500 43737.50 

Part B1 
Contractor profit (in Rupees) including Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission and for two workers 

(including rest reliever) 

TO BE 

QUOTED 

ONLINE 

Part C1  
Total quoted value of one CHB including Rest Reliever per month Contractor profit (in Rupees) including Establishment/Administrative/ 

Ex-Gratia amount/ Supervision/ Commission for two workers (including rest reliever) 
  

GST @18% (on part C-1)   

Labour Cess @1% on Part C-1   

GRAND TOTAL (PART C-1+GST+Labour Cess)   
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Price Bid CHW and Minimum wages/Allowances payable to the workers 
Part A1 Cost of per CHW including Rest Reliever (8 workers plus rest reliever i.e 8  x 7/6 in double shifts)  156950.02 

Part A2 Extra allowances Per CHW Including rest reliever by PSPCL 

Hire and running expenses of Wagon Wagon Diesel Total 

Gross Total 

including 

allowances to 

PSPCL 

account 

15000 21250 36250 193200.02 

Part B1 
Contractor profit (in Rupees) including Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission and for eight workers 

(including rest reliever) 

TO BE 

QUOTED 

ONLINE 

Part C1  
Total Monthly quoted value of one CHW including Rest Reliever per month (cost of total workers including rest reliver + premium 

quoted in Rs.) (Part A2 + Part B1) 
  

GST @18% (on part C-1)   

Labour Cess @1% on Part C-1   

GRAND TOTAL (PART C-1+GST+Labour Cess)   

Price Bid CHH and Minimum wages payable to the workers 
Part A1 Cost of per CHH including Rest Reliever (8 workers plus rest reliever i.e 8  x 7/6 in double shifts) 156950.02 

Part A2 Extra allowances Per CHH Including rest reliever by PSPCL 

Hire and running expenses of Hydraulic Hydraulic Diesel Total 

Gross Total 

including 

allowances to 

PSPCL 

account 

15000 31875 46875 203825.02 

Part B1 
Contractor profit (in Rupees) including Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission and for eight workers 

(including rest reliever) 

TO BE 

QUOTED 

ONLINE 

Part C1 
Total Monthly quoted value of one CHH including Rest Reliever with hydraulic Lift per month Contractor profit (in Rupees) including 

Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission and for eight workers (including rest reliever) 
  

GST @18% (on part C-1)   

Labour Cess @1% on Part C-1   

GRAND TOTAL (PART C-1+GST+Labour Cess)   
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Price Bid  

Annexure-II 
Price Bid/Bill of Quantities (BOQ) 

SR. NO. DESCRIPTION MONTH QUANTITY 

Unit Price including 

quoted premium 

(including GST and 

Labor Cess) 

AMOUNT FOR YEAR (Rs.) 

A B C D E F=C*D*E 

1 CHB 12 491 
Amount of Grand 

Total of Annexure 'I' 
 

2 CHW (for two shifts)  12 20 
Amount of Grand 

Total of Annexure 'II' 
 

3 
CHH (with Hydraulic 

lifter) (for two shifts) 
12 5 

Amount of Grand 

Total of Annexure 'III' 
 

 Total ( 1+2+3)  

 

 

SPECIAL NOTE:- 

1. Bidder shall only quote figure in Rupees under Part B-1 in the annexure A, B & C. 

Values in part A-1 and A-2 (minimum wages & extra allowances) are mandatory. 

2. Bidder is not allowed to offer any discount on part- A-1 and A-2 (minimum wages & extra allowances) and his bid will be rejected if any discount is offered.  

3. Amount of Grand total shown in of Annexure A, B & C will be paid into the contractor’s account and the statutory deductions will be made thereof Wages to the 

workers along with allowances show in part A-2 will be paid through bank account only and contractor shall submit the proof of such payment along with the next 

month bill.  

4. Minimum wages of Rs. 12673.04 are as per skilled category of workers applicable as on 01.09.2024 vide Labour Commissioner Punjab Chandigarh 

Notification No. 18566 dated 28-11-2024 are subject to variation. Any revision in the minimum wages of workers through notification of Govt. of Punjab 

will be applicable form the date of effect of the notification and will be paid through bank account. However, the other charges quoted by the contractor 

will be firm and no escalation will be allowed on any account.  

5. Any taxes/GST/ duties/ statutory contribution if payable to Govt. or into workers account if not accounted for in above tables, but are applicable or become 

applicable with enactment of new law/ regulation or any variation in these will be payable by PSPCL on actual basis. 

6. Any change/difference in above taxes will be treated as per govt. taxes/levies applicable from time to time. 

7. The CHBs, CHWs & CHH will be deployed in shifts on all days of a week including holidays, but the every CHB, CHW & CHH personnel shall be given a 

weekly rest as per govt rules (Dept. of labour). Provision of rest relievers has also been made so each CHB/CHW/CHH will practically work for all days in 

a week. 

8. For carry out specific job, CHB/CHW/CHH will perform the duties under the direct supervision authorized ALM/LM/AJE/JE of PSPCL. 
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9. Detailed information regarding Tenders can be downloaded from the website https://pspcl.abcprocure.com It is informed that in case tender process is not 

completed due to any reason, no corrigendum will be published in newspapers. Details regarding corrigendum may be seen on website 

https://eproc.punjab.gov.in/nicgep/app. 

10. Service provider to ensure attendance of all manpower through mobile along with location at the time of attendance.  
Also tracking app should record movement of workers, number of complaints received and their resolution. Tracking app should be developed by 
the firm. 

11. FIRM SHALL BID FOR ROR/PROFIT BETWEEN MIMUMUM 4% TO MAXIMUM 10% for avoiding violation of labour laws and exploitation of 

workers. Ex-gratia of Rs. 20.00 Lacs shall be paid by firm from its Profit.  Profit in Rupees shall be mentioned and the same shall remain fixed. i.e. revision 

of wages will not effect profit. 

12. Compensation shall be paid strictly as per Compensation Policy depicted at Sr. No. 2.52 of Section II-B. 

13. Group insurance of minimum Rs 10.00 lac per worker against disablement/death, in case of accident is mandatory. Contractor/firm shall quote bid price 

accordingly. 

a) Comprehensive Insurance Policy shall cover Temporary Disability/Permanent Disability/ Death.    

b) If Insurance amount is not paid to worker/legal heir within three months from the date of accident, then the same shall be deducted from the firm's bills. 
14. Contractor will pay allowances of Hiring and running charges of Motor bike, bike petrol, uniform and mobile allowance to workers wherever applicable 

as indicated in price bid. 

15. PSPCL shall make payment for 1380 no. persons towards CHB/CHW/CHH strength (As indicated above) only to the firm; as the provision for payment of 

198 no. rest relievers has already been made as per price bid by incorporating the following formula: 

In case of CHB - Cost of 2 workers plus rest reliever i.e. 2 workers*7/6 

In case of CHW/CHH - Cost of 8 workers plus rest reliever i.e. 8 workers*7/6  

16. Total per month of fixed amount of Hiring & Running expenses of motor bike, petrol allowance shall be proportionately divided amongst all the CHB 

workers including rest relievers. 

17. All the workers of CHB/CHW/CHH including rest relievers will be covered by Firm under Group Insurance. 

18. Service Provider shall provide T&P and Safety Kits to all the workers immediately before starting the work. T&P, Safety Kits shall be provided to workers as 

per Annexure-P and also as per clause no. 1.1 of Section I-A & 4.11 of Section-IV. In case T&P and Safety kits are not provided to workers, then penalty will 

be deducted as per Clause no. 3.22 of Section-III.' 

19. Firm should have their "Certified Industrial Employment (Standing Orders)" as per "The Industrial Employment (Standing Orders) Punjab rules 1978.   Firm 

should submit documentary proof regarding "Certified Industrial Employment (Standing Orders)" as per "The Industrial employment (standing orders) Punjab 

rules 1978. 

20. Reverse Auction shall be conducted only on the value of contractor Profit (including Establishment/Administrative/ Ex-Gratia amount/ Supervision/ 

Commission etc.) which is over and above 4% of the contractor Profit (including Establishment/Administrative/ Ex-Gratia amount/ Supervision/ Commission 

etc.). Bid Decrement shall be 1% of Profit Margin over and above minimum 4% of the L-1 Bid Price obtained against a particular tender enquiry upon the 

opening of Price Bid of tender. After Reverse Auction, quoted price for contractor profit and Establishment/ Administrative/ Ex-Gratia amount/Supervision/ 

Commission for CHB, CHW and CHH shall be reduced on pro-rata basis subject to that price of per CHB/CHW/CHH should not be reduced less than 4%. 

21. During Reverse Auction bidder shall not reduce Gross Amount less than 4% and his bid shall be rejected if Gross Amount found less than 4%.  
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Annexure-III 
PART-A 

CIRCLE WISE ALLOCATION OF CHB/CHW/CHH 

 
Description DS Patiala Circle DS Sangrur Circle DS Barnala Circle DS Ropar Circle DS Mohali Circle Total 

CHB 117 105 51 132 86 491 

CHW 7 6 3 4 0 20 

CHH 1 0 0 0 4 5 

 

PART-B 

TOTAL MANPOWER & CIRCLE WISE BREAK-UP OF "On Duty" CHB/CHW/CHH Workers & "Rest Relievers" 

 
Sr. 

No. 

Description DS Patiala Circle DS Sangrur Circle DS Barnala Circle DS Ropar Circle DS Mohali Circle Total 

1 On duty workers 

towards 

CHB/CHW/CHH 

strength 

CHB = 117*2= 234  

CHW = 7*8 = 56 

CHH = 1*8 = 8 

Total = 298 

CHB = 105*2= 210  

CHW = 6*8 = 48 

CHH = 0*8 = 0 

Total = 258 

CHB = 51*2 = 102  

CHW = 3*8 = 24 

CHH = 0*8 = 0 

Total = 126 

CHB = 132*2= 264  

CHW = 4*8 = 32 

CHH = 0*8 = 0 

Total = 296 

CHB = 86*2= 172  

CHW = 0*8 = 0 

CHH = 4*8 = 32 

Total = 204 

1182 

2 Rest Relievers 50 43 22 49 34 198 

 TOTAL 348 301 148 345 238 1380 
 

TOTAL NO. OF WORKERS (CHB+CHW+CHH+Rest Relievers) = 1380 

 

Note :- 

 
PSPCL shall make payment for 1380 no. workers towards CHB/CHW/CHH strength only to the firm; as the provision for payment of 198 no. rest relievers has 

already been made as per price bid by incorporating the following formula: 

In case of CHB - Cost of 2 workers plus rest reliever i.e 2 workers*7/6 

In case of CHW/CHH - Cost of 8 workers plus rest reliever i.e 8 workers*7/6 
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