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PUNJAB STATE POWER CORPORATION LIMITED  
 

TENDER NOTICE  
 

Office: SR. EXECUTIVE ENGINEER, COMPUTERIZATION CEL L 
SCO No. 2433-34 SECTOR 22C, CHANDIGARH 

. 

 Tenders are invited from Contractors and Labour & Construction Registered 

Societies    for the following work:- 

Cost of specifications=Rs. 2000 
S.No Name of Work Enquiry  

No. 
Starting 
Date of down 
loading of 
tender 
documents 
from website            
( ww.pspcl.in) 

Last Date 
of 
down 
loading 
of  
tender 

Last Date 
&  
time for 
receipt of 
tenders 

Date &  
time of 
Opening 
of tenders 

1 To  carry  out  the  work  
of  house keeping such as 
cleaning & sweeping of 
Computer service centre 
/Computer Billing Cell 
(CSC/CBC) of PSPCL 
situated at various places 
in Punjab. 
 

01/CC/ 
2016-17  

 
19.07.2016 
From 
3.00PM 

 
3.08.2016 
upto       
5.00 
PM 

 
04.08.2016 
upto   3.00 
PM 

 
04.08.2016 
at 
3:30PM 

 
Tender Specification can be downloaded only from PSPCL website www.pspcl.in and no hard copy of the same shall be 

issued by this office.  
 

Note: No request for extension in due date of tender opening on the above grounds shall be entertained. 
 
 
 
 

Sr Xen ,Computerization Cell, 
PSPCL 
Chandigarh 

. 
 
 
 
 
 
 

Save Electricity to reduce Power cuts. 

 

 

 

 

 

 

 

 



TENDER NOTICE 

Department Name  Chief  /Engineer Commercial, PSPCL, Patiala. 
Tender Specification No.  01/CC/2016-17  

Tender Issuing 
Authority 

 Sr Xen ,Computerization Cell,PSPCLChandigarh for Tender Enquiry 

01/CC/2016-17 dated 19.07.2016 

Address details of 
Issuing Authority 

 SR. EXECUTIVE ENGINEER, COMPUTERIZATION CELL 
SCO No. 2433-34 SECTOR 22C, CHANDIGARH 

Place  Chandigarh 
Short Description  To  carry  out  the  work  of  house keeping such as cleaning & sweeping of 

Computer service centre /Computer Billing Cell (CSC/CBC) of PSPCL 
Completion Period  12 Months 

Eligibil ity 
Criteria 

 Price bids of  only those bidders will  be  opened who fulf ill the eligibili ty 
 

criteria as under :- 
 
 

1.  The       bidder       shall        be           enlisted        with       PSEB/Pb. 
PWD(B&R)/CPWD/MES/Railway etc. 

2.  The bidder shall have sufficient experience of  the type of  work for 
which he is bidding . 

3.  The  bidder  shall  have  vat   registration   no.  with  Punjab  VA T 
department .However firm from outside Punjab may submit with vat 
registration no. of  their respective base state  and also and under 
taking that if  the work is allotted to them they will take Punjab vat 
registration and intimate  the  same to PSPCL with  in  30  days  of 
LOI/allotment order which ever is earlier. 

4.  The bidder shall have EPF registration  No. from RPF commissioner 
/Asstt. Provident fund commissioner 

5.  The bidder shall have Service tax no 
6.  The bidder shall have PAN no. 

Note: Original attested copies in support of  all above be 
submitted in the office of Sr.Xen/CC/CC, Chandigarh 

Starting date with ti me 
for downloading of 
tender documents from 
website 
(www.pspcl.in) 

           19.07.2016 from 3.00PM              

Last Date of 
downloading of  tender 

                     03.08.2016    upto 5.00 PM  

Last Date for receipt of 
tender 

                         04.08.2016 upto 3.00 PM( in the office of Sr.Xen/CC, 
Chandigarh) 

Date &  time of 
Opening of tenders 

                         04.08.2016 at 3.30 PM 

Tender Document Cost  Rs.2000/-( Non Refeundable) 
EMD  Rs  9000/- 

Payment Mode  Through Bank Demand Draft. 
Payment in  favour of  Sr XEN Computerization Cell,PSPCLChandigarh  
Contact Person Name  Er.Paramjit Singh Sr XEN Computerization Cell,PSPCLChandigarh 
Contact Phone Number  96461-22961 



 
 
Tender 
information in 
details/Conditio
ns 

 
 
CONDITIONS: - 
 

1.  Please note that the tenders against this tenders enquiry are being 
invited through o p en  tendering mode. In case of any clarification 
the prospective bidder may contact this office or contact nos.  as 
mentioned on the pspcl website well in  time before the due date for 
submission of tender. 

 
Tender document may be downloaded from website www.pspcl.in. 
Details regarding Tendering is available on website  www.pspcl.in. 
Send the DD drawn in  favour of Sr XEN Computerization 
Cell,PSPCL,Chandigarh as cost of tender documents to the office  of 
undersigned before the last date and time of bid  submission. It 
shall be  clearly indicated on the envelope, that DD(s)  of cost of 
Tender documents is enclosed therein . Tenders of the firm which 
do not submit the original Demand Draft (s) toward cost of tender 
documents before the last date and time of bid  submission shal not 
be opened and outrightly  rejected. 

 
 
2.  All tenders must be  accompanied by the earnest moneyRs 9,000/- as 

prescribed in  the tender documents  except in  the case of those 
tenderers who  are specifically exempted there under.  Tenderer  are 
requested to send the DD(s)   drawn in  favour of  SR XEN 
Computerization Cell,PSPCL,Chandigarh as EMD  to the office  of 
undersigned   before the last date and time of bid  submission. It 
shall be  clearly indicated on the envelope that DD(s)  of cost of earnest 
money is enclosed therein . Tenders of the firm  which do not submit 
the original Demand Draft (s) toward cost of earnest money before 
the last date and time of bid submission shall not be  opened and 
outrightly rejected. 

 
3. Conditional renderers, tender received telegraphically through Telex 

or through Fax, tender not in  prescribed form all  tender without 
earnest money and tender cost in the required shape ,  shall     not be  
accepted. 

 
4 .  The  competent authority  reserves the right to reject any or all 

tenders without assigning any reason 
 
5.  In case the date of opening of tender declared/happens to be  a 

holiday the tender will be   opened on the next working day  at the 
same time. 

 
6. Manual tenders, Tenders received after due date and time of 

submission in any form/case shall not be  entertained 
 
7. Tenders shall be  evaluated as a whole. 
 
8.  Price bid of tender documents of only  those tenderers shall be 

opened who  meet aforesaid qualifying requirements. However, 
opening of tender documents shall not automatically construed 
qualification of the tenderer for the award of work shall again be 
determined giving  bid  evaluation . 

 
Sr XEN Computerization Cell,PSPCL 

Chandigarh



 

GENERAL TERMS & CONDITIONS 

SECTION I  
TENDERING & CONTRACT AGREEMENT  

SUBMISSION OF TENDERS: 

Not withstanding anything contained to the contrary in the specifications of tenders or in subsequent exchange of 
correspondence, these conditions of contract shall be binding on the contractor and any change or variation expressed 
or implied, however, made in the said conditions shall not be valid or operated unless expressly approved by the 
competent authority. The contractor shall be deemed to have fully informed himself and to have special knowledge 
of the provisions of the conditions of contract herein contained. 

The following instructions must be carefully observed by all tenderers. Quotations/tenders not strictly in accordance 
with these instructions will be liable to reject. Failure to comply with any of the instruction or to offer explanation for 
non-compliance is likely to render effective comparison of the tender as a whole impossible and may lead to rejection 
of an otherwise apparently lowest offer. 

 

I              The tender must be completed in all respects 

 

II          Tenders documents  shall be downloaded from PPSPCL website mentioned above and no 
hard copy shall be supplied by this office.   

III          Conditional tenders, telegraphic, through telex, fax tenders, tenders not on 
prescribed forms or tenders without earnest money in the required shape shall not be 
accepted. 

IV.    Tenders shall be submitted in triplicate and all copies shall be separately tagged and 
clearly marked as 'Original', 'Duplicate', & 'Triplicate', as the case may be. Along 
with three Hard Copies there will be one soft copy of the proposal on CD kept in the 
envelop marked "Original". 

V.      Telegraphic/Telefax/Telex/Email quotations will not be accepted. 

VI.     The tender shall be prepared in two separate envelops, one envelop contacting deposit 
of Earnest money and one containing the techno-commercial and one containing 
Price bid. All three envelops shall be enclosed in an outer envelope. All three 
envelops shall be enclosed in one outer envelope. Both outer and inner covers shall be 
duly sealed and subscribed with" Name & Tender Enquiry No………./DD/2016/DUE 
ON………"     

VII.      Quotations/Tenders must be addressed to"  

                    SR. EXECUTIVE ENGINEER, COMPUTERIZATION CELL 
                   SCO No. 2433-34 SECTOR 22C, CHANDIGARH 
                               
 VIII.   The envelope containing the Price bid shall not contain any other document such as 

general terms and conditions or technical matter. 
 

          TENDERS TO BE INVALIDATED Deleted 

1.3      INSPECTION OF SITE BY THE TENDERERS 

Tenderers should inspect the site and examine and obtain all information required and satisfy 

himself regarding all matters & things before submission of his tender such as:- 

Whether any existing access to the site is available on the Highway, its suitability for transporting his 
equipment and extent of maintenance required to keep it into a serviceable condition. 

The type and extent of access roads to be provided by the contractor including its maintenance for the 

transportation of equipment. 

The type and number of equipment and facilities required for the satisfactory completion of work, the 

quantities of various sections of the work, the availability of local labour, availability and rates of materials, 

local working conditions, extreme weather conditions uncertainties of weather, obstructions and hindrances 

that may arise etc. all which may effect the work or cost thereof. 



1.4 EARNEST MONEY: 

(i)     The Contractor shall be required to submit Rs 9,000/-.as earnest money through demand draft 
drawn in favor of Sr XEN computerization Cell  payable at Chandigarh . 
(ii) Public Sector Undertakings fully owned by Punjab/Central Govt./Other State Governments shall be exempted 
from depositing earnest money, provided a certificate of Govt. ownership shall be submitted in the envelope for 
Earnest Money. 

(iii)     Earnest Money shall be forfeited in case of withdrawal/modification of an offer within the validity period as 
required in the NIT/Tender specification after opening of tenders. 

iv)         In case of successful tenders earnest money shall be converted as security deposit. 

v)           In case of tenders not accepted, the Earnest Money shall be refunded within 30 days of the award of 
order/contract/LOI to the successful tenderer(s). or after the expiry of additional period which ever is later 

(vi)        The earnest money amounting to Rs 9000/- for the society as per Pb. Govt. Notification 
no76/52/79C-1(5)/5024 dated 11-7-2011 

 

 
1.5 TENDERS TO CONFORM TO SPECIFICATION 

Tender which proposes any alteration in the work specified in the tender specification or in time allowed for 

carrying out the work or which contains any other terms and conditions of any sort will be liable to rejection. 

Signing of the tenders: Deleted 

1.6 RATES TO INCLUDE EVERYTHING NECESSARY: 

a)    Unless specified otherwise, Prices and rates quoted shall include cost of all material charges for labour 

including all leads and lifts, tools, plants, mobilizing and demobilizing equipment, consumable such as but not 

limited to fuels, lubricants, electrodes, acetylene etc., fixtures, setting out transport charges, taxes, royalties, 

octroi for temporary/permanent work and any local taxes or levies payable on all transactions necessary for 

due performance of work under this contract. Quoted rates shall take into account all the above and 

everything else necessary (except that specified otherwise) and such quoted rates shall remain firm for the 

entire duration of the contract. Bidders shall note that later claims on account of non-inclusion of some or 
any necessary item in his quoted rates will not be entertained under any circumstances. 

b) The unit rate quoted shall take into account details of construction/work which are obviously and fairly 

intended, and which may not have been specifically referred to in these documents but are essential for the 

satisfactory completion of work. 

c) Rates quoted by Bidder for all items of work shall remain firm irrespective of variation to any extent in 

quantities of any or all items indicated in schedule of quantities & rates and upto ± 35% variation in the 

contract price. 

d) Tenderer shall furnish % age extra/rebate over the contract price in excess of ± 35% variation allowed and 

in case tenderer does not specify the %age extra/rebate in his offer, the quoted price shall be deemed to 

remain unaltered for any variation beyond ± 35% also. 

1.7 PRICE VARIATIONS: DELETED 

1.8 ALL CUTTING/CORRECTIONS TO BE INITIALLED: Deleted 

1.9 RIGHT TO REJECT ALL OR ANY TENDER: 

The officer inviting Tenders/contracting agency/PSPCL reserves the right to reject any or all the 

tenders/without assigning reasons. He will not be responsible for and will not pay for expenses or losses that 

may be incurred by tenderer in preparation of the tender. 

1.10 INCOME TAX CLEARANCE CERTIFICATE :         DELETED 

1.11 VALIDITY OF TENDERS: 

The tenders as submitted should be valid for acceptance for at least 120 days from the date of opening of 

tenders, unless specified otherwise. 

1.12 SOLVENCY CERTIFICATE: 

Every tenderer shall produce along with his tender a solvency certificate from a schedule Bank. If he fails to 

produce such a certificate, his tender may not be considered. 

1.13 POST TENDER MODIFICATIONS: 

No modification to the bid shall be made by the bidder after opening of the bids unless specifically requested 

by PSPCL. The earnest money of any bidder who modifies after opening without any specific reference 

from PSPCL shall be forfeited without any further reference to the bidder and he shall be liable to further 

action like suspension of business dealings/ blacklisting. 



1.14 PATENT RIGHTS: 

The contractor shall fully indemnify PSPCL or the officer-in-charge against any action, claim or proceeding 

relating to infringement or the use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable in respects of any article/or part thereof included in the contract. 

In the event of any claim being made or action brought against PSPCL or Officer-in-charge in respect of the 

matters aforesaid the contractor shall immediately be notified thereof for taking necessary action provided 

that payment of indemnity shall not apply when such infringement has taken place in complying with the 

specific directions issued by PSPCL but the contractor shall pay any royalties payable in respect of any such 

use. 
 
 
1.15OCTROI AND OTHER DUTIES: 

All charges on account of octroi, terminal or sale-tax or such other tax and/or other duties on material 

obtained for the work (excluding materials provided by PSPCL on payment) shall be borne by the contractor. 
 

 
1.16 ROYALTIES: 
Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 

contractor may be allowed to remove from quarries situated on land, which is in charge of the PSPCL 

authorities. 

1.17 PLANT & EQUIPMENT: 

The contractor, shall at his own expense supply all tools, plant & equipment (hereinafter referred to as T&P) 

required for the execution of the contract other than those listed in tender documents/contract agreement 

which subject to their availability may be hired from PSPCL to the contractor or issued free for use in the 

execution of the work, as specified in the tender documents. 

(ii)          The details of plant, equipment & machinery available with the tenderer in working order for 

deployment on the work shall be submitted alongwith relevant information on the capability, financial 

resources and experience about himself. 

1.18 SPLITTING OF WORK: 
 

(a) The Owner reserves the right to split up the work in the scope of this contract among 
more than one contractor at the stage of Initial Award of contract or  during the progress 
of work due to unsatisfactory progress of work by the contractor. The Owner will not 
entertain any claim from any contractor as a result of such splitting up. The Owner also 
reserve the right to exclude/include any items of work from/into scope of the Contract 
during the progress of work due to any reason whatsoever. 

 

(b) The Owner also reserves, the right to inject labour, T&P & materials at the contractor's cost at 
any stage of work and also to inject labour in case law and order situation deteriorates in the 
region due to which Contractor's labour leaves the site or the progress is not commensurate with 
the committed schedule fixed by the Engineer-In-Incharge for achieving target for completion of 
any activity , or part thereof and recover cost, thereof from bills of the contractor and/or security 
deposit and the contractor will not have any right to object. 

 
1.19 OPENING OF TENDER & SIGNING OF CONTRACT: 

Chief Engineer concerned or his duly authorized representative will open tenders on due date , time & place 

in the presence of any or all the tenderers or their authorized representative on the production of letter of 

authority ,who may like to be present at the time of opening of tender and they will append their signatures 

in the tender register in token of their presence. 

In the event of tender being accepted an intimation shall be given to the contractor, who shall thereupon 

attend office of Chief Engineer or authority issuing the allotment order or his authorised officer to sign copies 

of the specification and other documents and to execute the contract agreement within 30 days of the issue of 

such intimation failing which acceptance of his tender shall be cancelled and his earnest money will be 

forfeited. No payment will be released unless the agreement has been signed. ( Refer Annexure-II for contract 

agreement proforma) 
 
 
 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  



 

SECTION II 
GENERAL CONDITIONS OF CONTRACT 

2.1 SCOPE OF CONTRACT: 

The contract comprises the planning, erection, completion and maintenance of the works and except, in as far 

as the contract otherwise provides the provisions of all labour, materials, supervision, storage, constructional 

plant, equipment, supplies, transportation to or from the site, fuel, electricity, temporary works and every 

thing whether of a temporary or permanent nature required in and for such construction, erection, 

completion, maintenance and handing over of the works except items specified to be furnished by the 

purchaser or others, all in accordance with the stipulations laid down in the contract and additional drawings 

as may be provided by the Engineer-in-charge during execution of the works. 

Even though all the work and materials necessary to satisfactory completion of the works may not be 

detailed in the specifications and schedules, their costs will be considered to be with in the contract and no 

claim for extra charges will be accepted, provided always that there is no substantial revision in the 

specifications of the work in which the consequential changes in price shall be mutually agreed between the 

owner and the contractor. 

2.2 SUPPLY OF PLANT MATERIAL AND LABOUR: 

Except where otherwise specified the contractor shall at his own expenses supply and provided all the T&P, 

temporary works, material, both for temporary and for permanent works, labour (including the supervision 

thereof) transport to or from the site and in and about the works and other things of every kind required for 

the construction erection, completion and maintenance of works. 

2.3 FIRE FIGHTING EQUIPMENT: 

Contractor shall provide and maintain adequate portable fire fighting equipment at the site during the 

performance of the contract to the satisfaction of the Engineer-in-charge and the local fire fighting authority. 

The work shall be executed in such a manner so as to minimize fire hazards. 

2.4 WATER AND ELECTRICITY: 

(a)          Contractor will made his own water supply arrangement for construction as well as drinking 

purpose by installing tube well, jet pump etc. and laying distribution pipes wherever required. No 

arrangement will be made by the PSPCL for water supply (See clause 16 of Section VI) 

(b)          The contractor shall be given one single/three phase connection for each location of building/area 

and contractor's site office/ workshop/stores / yards free of cost viz.  Without levy of service connection and 

energy consumption charges including tariff and duties for supply of electricity for construction purpose. He 

shall make his own arrangement for further distribution. In case more than one connection is required due to 

exigencies of the work then number of such additional connection (S) will be decided by the Engineer-in- 

charge whole decision shall be final and binding. 

(c)          The interruptions/failure/shut-down in the supply of power cannot be ruled out. Failure of normal 

supply of power by shutdown or other unforeseen circumstances will not entitle the contractor to claim any 

damages or compensation or extension in construction period. The contractor at his own cost shall make his 

own alternative arrangements to meet the demands in case of power failure and to meet any exigency by 

providing adequate diesel operated machinery and as stand by in perfectly good working conditions. This is 

particularly essential with respect to dewatering. The contractor shall note that no payment whatsoever for 

running diesel operated machinery shall be made in lieu of cost free power supply (if agreed to in the 

contract agreement). 

2.5 SETTING OUT: 

(a)          Contractor shall set out the works and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions. Levels, dimensions and alignment of all parts there of, if at any 

time any error shall appear during the progress of any part of the work, the contractor shall at his own cost 

rectify such error to the satisfaction of the Engineer. 

(b)          Contractor shall provide all facilities, instruments, and attendance to Sr. Executive Engineer or his 

deputed representative to check his work. Instruments brought by contractor shall be in good working 

conditions recently calibrated and are subject to approval by Sr. Executive Engineer. Checking in part or full 

of any setting out of any line or level by the Engineer shall not in any way relieve Contractor of his 

responsibility for the correctness thereof. 

(c)          Contractor shall establish and maintain base lines and bench marks adjacent to the various section of 

work. All such marks and stakes must be carefully preserved by Contractor, and in case of their 

destruction/dislocation by him, or any of his employees or otherwise, will be replaced at Contractor/s 

expenses.



2.6 GUARANTEE FOR PSPCL'S MATERIAL: 

The PSPCL will issue materials for use on works as detailed separately. The contractor shall furnish the 

PSPCL with guarantee that material supplied by the PSPCL to the Contractor will be used exclusively for the 

work for which issued and for other auxiliary works such as construction of storage sheds, field offices, 

staff/labour quarters and warehouse, tool room etc. The contractor shall be responsible for the loss, 

destruction or deterioration of the material supplied to him by the PSPCL, even if such loss, destruction or 

deterioration has occurred under any circumstances whatsoever beyond his control as the materials so 

supplied, were his property. 

2.7 BENCH MARKS: 

Permanent reference benchmarks established and maintained by the PSPCL are available on or close to the 

project site. Contractor shall arrange to build and maintain at his cost any additional temporary bench marks 

that may be required by him to lay out lines levels etc., required for the completion of the work covered in the 

contract. The contractor shall also arrange at his cost for all necessary surveying, leveling etc. to be carried 

out to standardize the co-ordinates and levels of these additional temporary bench marks with reference to 

the nearest of the permanent bench marks mentioned above. The responsibility for the accuracy of the 

temporary benchmarks for any works carried out based on these benchmarks lies entirely with the 

contractor. 

2.8 SITE FACILITIES BY CONTRACTOR. 

The contractor will be required to provide at his own cost all facilities for his office, warehouse, tool room 

change-room, labour huts or any other building-structure required to execute his work. However, material 

required for these infrastructures and available in PSPCL's site store shall be made available to the contractor 

at the rates & terms mentioned in the specification. 

2.9 WORK TO PROCEED UN-INTERRUPED: 

It shall be ensured by the contractor that work shall proceed un-interrupted even in the event of power 

failures. As such the contractor should install diesel, generator for adequate capacity or provide adequate 

number of diesel-operated machinery such as dewatering pumps, concrete mixers, diesel generator, 

vibrators, welding sets etc. 

2.10 NIGHT SHIFTS 

The time of completion shall be deemed to exclude working during night shifts. However, Engineer may 

consider granting permission for working during night shifts if considered essential to complete the work in 

the stipulated time, on a specific request by a contractor. Night work shall not entitle the contractor any extra 

payment. Where night work is in progress, sufficient lights shall be provided by the contractor at his cost to 

safe - guard the workmen and the public and suitable precautions shall be taken to prevent accidents. 

Excavated areas and under-ground open structures shall be properly barricaded and shall be provided with 

red lights to prevent accidental falls. 

2.11 CONTRACTOR'S STAFF: 

Contractor shall have qualified Engineers and foremen/supervisors with adequate experience in execution of 

similar works at the site for satisfactory progress and completion of the work as directed by Addl. SE/Sr 

Executive Engineer. His site Engineer shall be responsible for all aspects of the work at the site and shall take 

instructions from the Addl. SE/Sr Executive Engineer and carry out his instructions. All temporary electrical 

installations shall be supervised by a qualified electrical supervisor of the contractor. 

2.12 PROTECTION OF WORK BY CONTRACTOR: 

During inclement weather or rain, contractor shall suspend concreting or such works that are proves to be 

damaged by such weather for such time as the Engineer may direct and shall protect from damage all works 

already in progress or completed just then. All such temporary protective measures shall be at contractor's 

cost. Any damage to works shall be made good to the satisfaction of the Engineer by the contractor at his own 

expense. Should the work be suspended by reason of strikes/riot by contractor's own employees or any 
other cause whatsoever except the pre-majeure conditions contractor shall take all precautions necessary for 
protection of works and make good at his own expense any damage arising from any of these causes. 

2.13 CO-ORDINATION WITH OTHER AGENCIES: 

During the course of contractors work, other works either by the PSPCL or by other contractors or by both 

simultaneously will be in progress with in the project area. Contractor is to make his best effort to work in 

harmony with others in the best over all interest of the project and its speedy construction and comply with 

Engineer's instruction in making alternative arrangements at any time for maintaining the work scheduled at 

no extra cost to PSPCL, 

2.14 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without the prior written approval of the Accepting Authority assign or transfer the 
contract or any part thereof, of any share, or interest therein to any other person. 

 

 



2.15 SUB CONTRACT 

The Contractor shall not sublet any portion of the contract without the prior written approval of the 

Engineer. 

2.16 COMPLIANCE TO REGULATIONS AND BYE LAWS: 

The Contractor shall conform to the provision of any statute relating to the work and regulations and by-laws 

of any local authority and of any central/State Department or Undertakings with whose system the work is 

prepared to be connected. He shall before making any variation from the drawings or the specifications that 

may be necessitated for such connections, Give the Engineer-in-charge notice, specifying the variation 

proposed to be made and reasons therefore and shall not carry out any such variation until he has received 

instructions from the Engineer-in-charge in respect thereof, the contractor shall be bound to give notice 

required by statute Regulations or Bye-Laws as aforesaid and to pay all fees and taxes payable to any 

authority in respect thereof. 

2.17 CONTRACTOR TO REPORT ACCIDENT 

In the event of occurrence of any accident at or near the site of work or in connection with execution of the 

work, report shall be made immediately by the contractor to the Engineer, giving full details of the accident. 

He shall also report such accidents to all the competent authorities. 

2.18 REMOVAL OF CONTRACTOR'S PERSONNEL/WORKMEN. 

The contractor shall employ on the execution of the works only such person as are skilled and experienced in 

their respective trades. The Engineer shall have full power at all times to object to the employment o f any 

workmen, foreman or other employment of any workmen, foreman or other employee on the work by the 

contractor and if the contractor shall receive notice in writing from the Engineer requesting the removal of 

any such men or man from the work, contractor is to comply with the request forthwith. No such workman, 

foreman or other employee after his removal from the work by request of the Engineer shall be re-employed 

or re-instated on the work by the contractor at any time except with the prior approval in writing of the 

Engineer. The contractor shall not be entitled to demand the reasons from the Engineer for requesting the 

removal of any such workman, foreman or other employee. 

2.19 WORK OPEN TO INSPECTION 

All works under or in course of execution or executed in pursuance of the contract shall at all time be open to 

the inspection and supervision of the Engineer-in-charge/ representative of Engineer and his subordinates 

and the contractor shall at all times during the usual working hours and at all other times at which 
reasonable notice of the intention of the Engineer or his subordinate to visit the works shall have been given 

to the Contractor during which period either he could be present to receive order and instructions or have a 

responsible agent duly accredited in writing present for that purpose. Orders given to the Contractor's duly 

authorised agents shall be considered to have same force and effect as if they had been given to the 

contractor himself. 

2.20 NOTICE BEFORE WORK IS COVERED UP. 

The Contractor shall give not less than 7 days notice in writing to the Sr. Executive Engineer or his subordinate 

in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in 

order that the same may be measured and correct dimensions there of taken before the same is so covered up 

or placed beyond the reach of measurement any work without the consent in writing of Sr. Executive Engineer 

or his subordinate in-charge of the work and if any work shall be covered up or placed beyond the reach of the 

measurement without such notice having been given or consent obtained the same shall be uncovered at the 

contractor's expenses, or in default thereof no payment or allowance shall be made for such work or for the 

materials with which the same was executed. 

2.21 CONTRACTOR LIABLE FOR DAMAGE DONE: 

If the contractor or his work people, or servants shall break, deface injure or destroy any part of a building if 

they may be working on any building, road, fence, enclosures or grass land or cultivated ground contiguous to 

the premises on which the work or any part of it is being executed or if any damage shall happens to the 

work, while in progress, from any cause whatsoever, the contractor shall make the same good at his own 

expense, or in default, the Engineer may cause the same to be made good by other workman and deduct the 

expenses for which the certificate of the Engineer, shall be final, from any sums that may be at any time 

thereafter may become due to the contractor, or from his security deposit or proceeds of sale thereof ,or of a 

sufficient portion thereof. 

2.22 CONTRACTOR'S SUPERVISION: 

The contractor shall either himself supervise the execution of the work or shall appoint at his own expense an 

Engineer as his accredited agent, approved by the Engineer In charge, if the Contractor does not himself have 

sufficient knowledge or experience to be capable of receiving instructions or can not give his full attention to 

the works. The Contractor or his agent shall be present at the site (s) and shall superintend the execution of 

the work or works with such additional assistance in each trade, as the work involved shall require and 

considered reasonable by the Engineer in-charge, Directions/instructions given by Engineer/In- charge to 

the Contractor's agent shall be considered to have the same force as if these had been given to the contractor 

himself.



If the contractor fails to appoint a suitable agent as directed by the Engineer in-charge the Engineer in-charge 

shall have full powers to suspend the execution of works until such date as suitable agent is appointed by the 

contractor and takes over the supervision of the work. For any such suspension, the contractor shall be held 

responsible for delay caused to the works. 

2.23 CONTRACTOR TO SUPPLY, PLANT, LADDERS, SCAFFOLDING AND SAFETY MEASURES 

ETC: 

The contractor shall supply at his own cost all materials except such special materials, if any, as may be 

supplied from the PSPCL's stores in accordance with the contract, plants, tools, appliances, implements, 

ladders, cordage, tackle fuels, lubricants, gases, scaffolding and any temporary works etc. Which may be 

required for the proper execution of the work in the original, altered or substituted and whether included in 

the specification or other documents forming part of the contract or referred in these conditions or not and 

which may be necessary for the purpose of satisfying or complying with the requirements of the Sr. Executive 

Engineer as to any matter on which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage thereof to or from the work. The contractor shall also supply the 

requisite number of persons with means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement at any time and from time to time of the work or 

materials. Failing this the same may be provided by the Engineer at the expenses of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract or from his security 

deposit or the proceeds of sale thereof or sufficient portion thereof. The contractor shall provide all 

necessary fencing and lights required to protect the public from accident and shall also be bound to bear 

expenses of defense of every suit, action or other legal proceeding at Law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and costs which may 

be awarded in any such suit, action or proceedings to any such person or which may with the consent of the 

contractor be paid in compromising any claim by any such person. 
 

2.24WORK ON SUNDAYS/NATIONAL HOLIDAYS:  
No work shall be done on Sunday & national holidays without the sanction in writing of the Sr. Executive 
Engineer 

2.25 COMPENSATION UNDER WORKMEN'S COMPENSATION ACT 

The contractor shall be responsible for and shall pay any compensation to his workmen payable under the 

workmen's compensation Act, 1923 (VIII of 1923) hereinafter called the said Act for injuries caused to the 

workman. If such compensation is paid by the PSPCL as principal under sub section (i) of section 12 of the 

said Act on behalf of the contractor, it shall be recoverable by the PSPCL from the contractor under sub– 

section (2) of the said section. The contractor shall pay such amount of the compensation on demand, failing 

which it will be recovered from him by deducting it from any sums that may be due or become due to the 

contractor by the PSPCL under the contract or otherwise, 

2.26 CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENTS OR TREANSFER OR 

SUB LETTING OF CONTRACT: 

The accepting officer, without prejudice to any other right or remedy, which shall accrue thereafter to PSPCL, 
shall cancel the contract in any of the following cases:- 

(a)          Being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or order for administration of his Estate made against him or shall take any proceedings for 

liquidation or composition under any Bankruptcy Act for the time being in force or make any conveyance or 

assignment of his effect of composition or arrangement for the benefit of his creditor or purport to do so, or if 

any application be made any Bankruptcy Act for the time being in force the sequestration of his Estate or if a 

trust deed be granted by him on behalf of his creditors. 

OR 

(b)          Being a Company, shall pass a resolution or the court shall make an order of the liquidation of its 

affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall 

arise which entitle the court or debenture holders to appoint a Receiver or manager. 

OR 

(c)         Make an arrangement with or assignment in favour of his creditors, or agree to carry out the contract 
under a Committee of inspection of his creditors: 

OR 

(d)         Assigns, transfers, sub-lets or attempts to assign, transfer of sub-let any portion of the work without 

the prior approval of the Accepting Officer: 

OR 

(e)         Suffers an execution being levied or his good works or property and allows it to be continued for a 

period of 21 days 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may 

complete the work by any means at Contractor's risk and expense provided always that in the event of the



cost completion (as certified by Engineer-in-charge which is final and conclusive) being less than the contract 

cost, the advantage shall accrue to the PSPCL and that if the cost of completion exceeds the money due to the 

Contractor under the contract, the contractor shall either pay the excess amount ordered by the Engineer-in- 

charge or the same shall be recovered from the contractor by other means. 

Engineer-in-charge will have powers to take possession of the site and any materials, constructional plant, 

implements, stores, etc. thereon and or carry out the work by any means at the risk and cost of the 

contractor. 

In case the PSPCL completes the work under the provisions of this condition, the cost of such completion to 
be taken into account in determining the excess cost to be charged to the contractor under this condition 
shall consist of the cost of materials purchased and/or labour provided by the PSPCL with an addition of such 
percentage to cover the superintendence and establishment charges as may be decided by the Engineer-in- 
charge whose decision shall be final and conclusive. 

If the contractor fails to pay the excess sum within a period of 30 days the Engineer-in-charge shall have the 

right to sell any or all of the contractor's unused materials, constructional plant, implements, temporary 

buildings etc. and apply the proceeds of the sale thereof towards the satisfaction of any sum due from the 

contractor under the contract and if thereafter be any balance outstanding from the contractor it shall be 

recovered in accordance with the provisions of the contract or by other means available. 

The contractor shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any commitments or made any advances on account of 

or with a view to the execution of the works or the performance of the contract and contractor shall not be 

entitled to recover or be paid any sum for any work actually performed under the contract, unless and until 

the Engineer shall have certified the performance of such work and the value payable in respect thereof and 

the contractor shall only be entitled to be paid the value so certified after adjusting the amount due from him. 

2.27 CHANGE IN CONSTITUTION OF FIRM AND ADDRESS: 

In case of tender by partners any change in the constitution of the firm shall be forthwith, notified by the 

contractor to the Engineer for his information. Any change in the address of the contractor shall also be 

intimated to the Engineer forthwith. 

2.28 TERMINATION OF CONTRACT ON DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Owner shall 
have the option of terminating the contract without compensation to the contractor. 

2.29 NO COMPENSATION IN ALTERATION/RESTRICTION OF WORK 

If at any time after the execution of the contract agreement the owner shall for any reason whatsoever 

required the whole or any part of the work as specified in the tender to be stopped for any period or shall not 

require the whole or part of the work to be carried out at all by the contractor, he shall give notice in writing of 

the fact to the contractor who shall thereupon suspend or stop the work totally or partially as 

the case may be in any such case except as provide hereunder. 

The contractor shall have no claim to any payment or compensation whatsoever on account of any 

profit or advantage which he might have derived from the execution of the work in full but which he did not 

so derive in consequence of the full amount of work not having been carried out or on account of any loss 

that he may be put to on account of materials purchased or agreed to be purchased or for unemployment of 
labour recruited by him. he shall not also have any claim for compensation by reason of any alteration having 
been made in the original specifications, drawings, designs and instruction which involve any curtailment of 
the work as originally contemplated, where however materials have been already purchased as agreed to be 
purchased by the contractor before receipt by him of said notice ,the contractor shall be paid for such 
materials at the rate determined by the GM/CE concerned, provided they are not in excess of requirement , 

and are of approved quality, shall be compensated for the loss , if any that he may be put to in respect of 

materials agreed to be purchased by him, the amount of such compensation to be determined by the GM/CE 

concerned , whose decision shall be final. 
 
 
2.30 NO CLAIM FOR IDLE LABOUR AND/OR OVER STAFF 

 
 

In case the time allowed for carrying out the work(Completion Period) extends beyond the specified period 

for reasons whatsoever, the quoted rates as per contract agreement shall remain valid till completion of the 

entire work. No claim for compensation for idle labour , other staff establishment ,T&P, etc. and over-stay 

charges shall be entertained . 
 
 
2.31 FOREIGN EXCHANGE: 

The contractor shall make his own arrangements for foreign exchange if any, required for execution of this 

contract.



2.32 MEAUREMENTS 

Unless specifically mentioned in the concerned section all works shall be measured net by standard measure 

and according to rules and customs and usual methods in use in the PSPCL and no proposal to adopt 

alternative method will be accepted. ADDL.S.E./Sr. Executive Engineer's decision as to what is usual method 

in use in the PSPCL shall be final. 
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SECTION-III 
PERFORMANCE OF THE CONTRACT & PAYMENTS 

3.1 SECURITY DEPOSIT: 

The person whose tender shall be accepted (hereinafter called the contractor) shall permit owner/Engineer 

at the time of making any payment to him for works done under the contract to deduct such sum as will (with 

the earnest money deposited by him) amount to 5%(five percent) of gross value of work done. Such 

deductions are to be held by owner/Engineer-in-charge by way of Security Deposit. All compensation or 

other sums of money payable by Contractor to the owner/Engineer under the terms of this contract may be 

deducted from or paid by the sale of sufficient part of security deposit or from any sums which may be due or 

may become due to the contractor by owner/Engineer on any account whatsoever and in the event of his 

security deposit being reduced by reasons of any such deduction or sale aforesaid, the contractor shall within 

10 days thereafter make good in cash any sum or sums which may have been deducted from or raised by sale 

of his security deposit or any part thereof. The security deposit shall be refunded to the contractor after the 

expiry of defects liability period, which is six months from the date of issue of completion certificate or 

payment of final bill which ever is later. No. Interest shall be payable to the contractor on the amount of 

security deposit. The security deposit is to be deducted on the gross amount of running bill & final bill. 

The earnest money deposited at the time of tender will be treated as part of the security deposit. 

3.2 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

(a)          In any case in which under any clause or clauses of the contract, the contractor shall have rendered 

himself liable to pay compensation amounting to whole of his security deposit (whether paid in lump-sum or 

deducted by installment,) or in case of abandonment of the work owing to serious illness or death of 

contractor or any other cause, the Engineer-in-charge on behalf of the PSPCL shall have power to adopt any 

of the following courses as he may deem best suited to the interest of the PSPCL: 

To rescind the contract (of which rescission notice of 15 days in writing to the contractor under the signature 

of Engineer-in-charge shall be conclusive evidence) and in that case the security deposit of contractor shall 

stand forfeited and be absolutely at the disposal of the PSPCL. 

(ii)          To employ labour paid by the PSPCL, to supply materials to carry out the works, or any part of the 

works debiting the contractor with the cost of labour and the price of the material (as to the correctness of 

which cost and price, the certificate of the Sr. Executive Engineer shall be final and conclusive against the 

contractor.) and crediting him with value of the work done, in all respects in the same manner and at the 

same, rates as if it had been carried out by the contractor under the terms of the contract and in that case the 

certificate of Sr. Executive Engineer as to the value of the work done shall be final and conclusive against the 

contractor. 

(iii) To order that the work of the contractor be measured up and to take such part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sums which would have been paid to the original contractor if the 

whole work had been executed by him (as to the amount of which excess expenses, the certificate in writing 

of the Sr. Executive Engineer shall be final conclusive) shall be borne and shall be paid by the original 

contractor and shall be deducted from any money due to him by the PSPCL under the contract or other wise 

or from his security deposit or the sale proceeds thereof or a sufficient part thereof. 

In the event of the above course being adopted by the Engineer-in-charge the contractor shall have no 

claim to compensation for any loss sustained by him reasons of his having purchased or procured any 

materials or entered into any engagements, made any advance on account of or with a view to the execution of 

the work or the performance of the contract. And in case the contract shall be rescinded under the provision 

aforesaid the contractor shall not be entitled to recover or be paid any sum for any works thereof actually 

performed by him under the contract unless and until Sr. Executive Engineer have certified in 
writing performance of such work and the amount payable to him in respect thereof and he only be entitled 
to be paid the amount as certified. 

In any case in which the power conferred by clause referred to above, shall have become exercise able and 

the same shall not be exercised, the non-exercise thereof shall not constitute a waival of any of the conditions 

thereof and such powers shall be exercisable in the event of any future case of default by of the contractor 

when he is declared liable to pay compensation amounting to the whole of his security deposit, and the 

liability of the contractor for past and future compensation shall remain unaffected. 

In the event of the person conferred the power by clause referred to above putting in force by any of the 

alternative (i) to (iii) above vested in him under the preceding clause, he may, if he so desires, take possession 

of all or any tools plant, materials & stores, in or upon the work or the site thereof belonging to the contractor 

or procured by him and intended to be used for the execution of the work or any part thereof, paying or 

allowing for the same in account at contract rates or in case o these not being applicable at current market 

rates to be certified by the Sr. Executive Engineer whose certificate thereof shall be final and conclusive 

otherwise the Sr. Executive Engineer may by notice in writing to the contractor or any of his authorised agent 

require him to remove such tools, plants, materials or stores from the premises (within a time to be specified 

in such notice) and in the event of the contractor failing to comply with any such 



requisitions, Sr. Executive Engineer may remove them at the contractor's expense or sell them by auction or 

private sale on account of the contractor and at his risk in all respects and the certificate of the Sr. Executive 

Engineer as to the expense of any such removal and the amount of the proceeds and expense of any sale shall 

be final and conclusive against the contractor. 

3.3 EXTENSION OF TIME 

1.            If the contractor shall desire an extension of the time limit for completion of the work on the ground 

of his having been unavoidably hindered in execution or of any other ground, he shall apply in writing to the 

Engineer-in-charge and the Engineer-in-charge may if in his opinion there are reasonable grounds for 

granting extension, allow such extension as he thinks necessary or proper. The decision of the Engineer-in- 

charge in this regard shall be final and binding. 

2.            For any delay in work on account of act of omission or commission at the part of PSPCL viz. delay in 

issue of material, alterations, omission, additions, substitutions in original specifications, drawings, design 

etc. only extension of time will be agreed for the period so lost and no compensation would be given on this 

account. 

3.4 FORCE MAJEURE: 

If at any, time during the continuance of the work the performance in whole or in part by either party of any 

obligation under this contract, shall be prevented or delayed by reasons, of any war, hostility, acts of public 

enemy, Civil Commotion, sabotage floods, explosion, epidemics, fires or other acts of God, strikes and lockout 

(hereinafter referred to as eventualities) then, provided notice of the happening of any such eventuality is 

given by either party to the other within 15 days from the date of occurrence thereof, neither party shall by 

reasons of such eventuality be entitled to terminate this contract nor shall either party have any claim for 

damages against the other in respect of such non performance or delay in performance and construction of 

work under this contract shall be resumed as soon as practicable after such eventuality has ceased. 

Appropriate extension in time of completion shall be granted. 

3.5 EXTRA ITEMS 

Wherever possible rates for extra items of work which are not covered under various sections shall be derived 

from the quoted rates of the contractor for similar items. In case where the rate for any extra item of work 

cannot be derived/worked out from the quoted rates of the contractor, the rates for such items shall be 

worked out as follows: 

Cost of material as well as transportation charges shall be as per the vouchers furnished by the contractor or 
as per the prevailing market rate which ever is less. 

Addl. SE/Sr. Executive Engineer reserves the right to verify the vouchers submitted by contractor and his 

decision in this regard shall be final and binding. 

(ii)          Cost of labour shall be calculated on the basis of the actual labour rates as prevalent at site for the 

item of work to the entire satisfaction of the Addl. SE /Sr. Executive Engineer whose decision shall be final 

and binding. 

(iii)         10% of the cost of material and 25% of cost of labour as enumerated above shall be added towards 

Contractor's profit including supervision and overhead charges, etc. Amount of 10% shall not be paid over 

the cost of materials supplied by the Owner and 25% on such amount of labour, if rates for labour are taken 

as specified by Contractor. 

(iv)         Addl.SE/ Sr. Executive Engineer can sanction the rate provided the total amount of all such items 

under one contract is within his competence to accord technical sanction. When the total amount of all such 

items under one contract exceeds financial limit of the Addl.SE/Sr. Executive Engineer, he shall refer the 

matter to the SE, who will sanction the rates, if the total amount of all such items including those already 

sanctioned by the Addl.SE/Sr. Executive Engineer is within his power to accord technical sanction, otherwise 

the matter will be referred to the Chief Engineer PSPCL concerned, who shall have full powers to sanction 

such rates. 

(v)          The Contractor shall deliver in the office of the Sr. Executive Engineer on or before the 10th of every 

month during the continuance of work covered by the contract, return showing details of any work claimed 

for as extra and as such return shall also contain the value of such work as claimed by the contractor for which 

value shall be based on the guidelines given above. Extra items shall be taken in hand only after written order 

from Engineer-in-charge. The contractor shall include in such monthly return particulars of all claims of 

whatsoever kind and, howsoever arising, which at the date thereof he has or may claim to have against the 

Owner under or in respect of or in any manner arising out of the execution of the work and the contractor 

shall be deemed to have waived all claims not included in such return and will have no right to enforce any 

such claims not so included, whatsoever be the circumstances. 
 

 
3.6 FACILITIES TO BE PROVIDED: 

(A)       STORES 

The contractor shall be supplied with such materials/and stores as defined in the contract, required from 
time to time to be used by him for the purpose of the contract only and the value of the full quantity of 



materials and stores so supplied at the rates specified separately in the contract be set off or deducted from 

any sums then due or thereafter to become due to the contractor under the contract or otherwise, against or 

from the security deposit of the proceed of the sale thereof. All the materials supplied to the contractor shall 

remain the property of the contractor but not shall on any account be removed from the site of the work 

without the written permission of the Sr. Executive Engineer and shall at all times be open to inspection by 

him. Any such materials unused and in perfectly good condition at the time of the completion or termination 

of the contract shall be returned to the PSPCL's site stores and shall have no claim's for compensation on 

account of any such materials so supplied to him as aforesaid being unused by him or for any wastage in or 

damage to any such materials. 

(B)       WATER & ELECTRICITY FOR CONSTRUCTION OF WORK & CONTRACTOR 

STORES/OFFICE: 

Refer Para 2.4 . 
 
 
(C)       LAND FOR CONTRACTOR'S STORES, OFFICES AND WORKSHOP: 

Rent free land if available shall be made available at suitable locations as directed by Addl.SE./Sr. Executive 

Engineer for office, stores and workshops. 

3.7 COMPLETION/FINAL CERTIFICATE: 

On completion of the work the contractor shall be furnished with completion certificate by the Sr. Executive 

Engineer of such completion but no such certificate shall be given nor shall the work be considered to be 

completed until works are taken over and/or duly tested and put to operation as the case may be nor until 

the work shall have been measured by the Sr. Executive Engineer or where the measurements have been 

taken by the subordinates until they have received the approval of the Sr. Executive Engineer the said 

measurement being binding and conclusive against the contractor. If the contractor fails to comply with the 

requirements of this clause as to removal of scaffolding, surplus material and rubbish and cleaning of dirt on 

or before the date fixed for the completion of the work, the Sr. Executive Engineer may at the expense of the 

contractor, remove such scaffolding, surplus material & rubbish and dispose off the same as he thinks fit and 

clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all the expenses so 

incurred, shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for 

any sum actually realised by the sale thereof. 

3.8 ALL COMPENSATION/PENALTY PAYABLE TO BE CONSIDERED REASONABLE: 

All sums payable by way of compensation/penalty by contractor under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of PSPCL without reference to the actual loss 

or damage sustained, and whether or not any damage shall have been sustained. 

3.9 DEDUCTION OF AMOUNTS DUE TO PSPCL: 

(i) Any excess payment made to the contractor inadvertently or otherwise under this contract or on any 

account whatsoever and any other sum found to be due to PSPCL by the contractor in respect of this contract 

or any other contracts or work orders or on any account whatsoever, may be deducted from any sum 

whatsoever payable by the Owner to the contractor either in respect of this contract or any work order or 

contract or on any other account by any other department of the owners. 

(ii) In case after completion of work and final payment & the contractor it is found on account of General 

Audit, Technical audit and/or any other reason whatsoever that any amount is recoverable from the 

contractor it shall be lawful for the Owner to recover the same in any manner specified above. 

3.10 ACTION WHERE NO SPECIFICATIONS: 

In the case of any class or work for which there is no such specification mentioned in the contract, such work 

shall be carried out in accordance with specifications as decided by the concerned Design Officer. 
 
 
3.11 ACTION ON UNSATISFACTORY PROGRESS: 

If the progress of a particular portion of the work is unsatisfactory, the Sr. Executive Engineer whose decision 

shall be final, shall notwithstanding that the general progress of work is satisfactory be entitled to take action 

under Clause 3.2 ibid after giving the contractor 10 days notice in writing and the contractor will have no 

claim for compensation for any loss sustained by him owing to such action. 

3.12 DIARY & PROGRESS REPORT: 

(a)          A daily diary register will be kept at site office, Contractor will supply all detailed information every 

day at 9:30 hours for the preceding day and the diary will be jointly signed by Sr. Executive 

Engineer/AEE/AE and contractor's representative everyday in token of its correctness. A work instructions 

Book serially numbered will also be kept at site office and day-to-day instructions will be given in that Book. 

Contractor's representative shall report every day to see these instructions and sign them at the bottom in 

token of his having seen them. If the contractor's representative does not actually see instructions and or sign 

the same, that shall not be in any way relieve him of his obligations or responsibilities. 



(b)          Contractor shall supply all information regarding procurement of materials and progress of 

construction work, as is required by the Sr. Executive Engineer, for compiling the weekly progress reports. 

This information shall be supplied at 9:00 hours on every Monday, for the proceeding week. 

3.13 DAMAGED WORKS: 

The contractor will be responsible for any and all losses of materials and damage to works till they are 

handed over, as a result of floods, earthquake, wars, rains, storms and other such acts of God etc. The owner 

will not be responsible for any compensation as a result of such damage or loss to the contractor and the 

contractor shall be liable to get right such damage at his own cost to the satisfaction of the Engineer/owner. 

The contractor shall arrange insurance against above risks at his cost. 

3.14 PENALTY FOR DELAY: 

The time allowed for carrying out the work as entered in the contract shall be strictly observed by the 

contractor and shall be reckoned from the date on which order to commence work is given to the contractor. 

The work shall through out the stipulated period of the contract be proceeded with all due diligence (time 

being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as 

penalty an amount equal to one half percent of the estimated cost of the whole work as shown in the contract 

for every week, the work remains unfinished after the contract completion period, provided always that the 

entire amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of 

the estimated or actual cost of work whichever is higher. 

3.15 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

If it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any work has been 

executed with unsound imperfect of unskillful workmanship, or with materials of any inferior description or 

that any materials or articles provided by him for the execution of the work are unsound, or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the contractor shall on demand 

in writing from the Engineer-in-charge specifying the work materials or articles complained of not 

withstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify, or 

remove and reconstruct the work as specified in whole or in part, as the case may require or as the case may 

be, remove that materials or articles so specified and provide other proper and suitable materials or articles 

at his own proper charge and cost, and in the event of his failing to do so within a period to be specified by the 

Engineer-in-Charge in his demand aforesaid Engineer-in-Charge may rectify or remove, and re-execute the 

work or remove and replace with other material, or articles complained of, as the case may be, at the risk and 

expense in all respect of the contractor. 

3.16 PAYMENTS: 

(a)          The contractor shall submit all bills on the printed forms to be had on application at the office of the 

Engineer-in-Charge and the charges in the bills shall always be entered at the rates specified in the tender or 

in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in 

the tender at the rates hereinafter provided for such works. 

(b)          A bill shall be submitted by the contractor each month on or before the date fixed by the Sr. Executive 

Engineer for all work s executed in the previous month and Sr. Executive Engineer shall take or cause to be 

taken the requisite measurement for the purpose of having the same verified and the claim, as far as 

admissible, adjusted, if possible before the expiry of ten days from the presentation of bill, if the contractor 

does not submit the bill within the time fixed as aforesaid, the Sr. Executive Engineer may depute a 

subordinate to measure up the said work in the presence of the contractor, whose counter signature to the 

measurement list will be sufficient warrant, and the Sr. Executive Engineer may prepare a bill from such list 

which shall be binding on the contractor in all respects. 

(c)          No payment shall be made for works estimated to cost less than rupees ten thousand, till after the 

whole of the works shall have been completed and a certificate of the completion given. But in the case of 

works estimated to cost more than rupees ten thousand the contractor shall on submitting the bill thereof be 

entitled to receive a monthly payment proportionate to the part thereof when approved and passed by the 

Engineer-in-Charge, whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the Contractor. But all such intermediate payments shall be regarded as payments by way 

of advance against the final payment only and not as payments for work actually done and complete, and shall 

not preclude the requiring of bad, unsound and imperfect or unskillful work to be removed and taken away 

and reconstructed or re-erected or be considered as an admission of the due performance of the contract, or 

any part thereof in any respect, or the accruing of any claim, nor shall it conclude, determine, or affect in any 

way the power of the Engineer-in-Charge under these conditions, or any of them as to the final settlement and 

adjustment of the accounts or otherwise, or in/any other way vary or affect the contract. The final bill shall be 

submitted by the contractor with in one month of completion of the work otherwise the Sr. 
Executive Engineer's certificate of the measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties. 

3.17 PAYMENT OF FINAL BILL: 

After the work is completed, final bill would be paid on the certification of an officer not below the rank of Sr. 

Executive Engineer that the work is done according to drawings and specifications attached to the tender, if 



any additions and alterations have been carried out, detailed measurements in respect thereof shall be 

recorded and extra payments or deduction are to be regulated as per item rates quoted by the contractor 

while submitting the tender and if there are any items in the additions and alteration for which the 

contractor has not quoted a rate, the payment shall be regulated as per clause for "extra items". 

3.18 SIGNING OF RECEIPTS FOR PAYMENTS 

The Owner may refuse or suspend payments on account of a work when executed by a firm or by contractors 

described in their tender as 'Firm'; unless receipts are signed by all the partners or one of the partners or 

some other person producing written authority enabling him to give effectual receipts on behalf of firm. The 

receipt of accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to Owner and the contractor shall be responsible for seeing that he procures 

receipt signed by the authorized person of the owner. 

3.19 ARBITRATION CLAUSE: 
i) If any question, difference or objection, whatsoever shall arise in any way connected with or arising out of 

this instrument or the meaning or operation of any part thereof for the rights, duties or liabilities of either 

party then save in so far as the decision or any such matter is herein before provided and has been so decided 

every such matter including whether its decision has been otherwise provided for and/or whether it has 
been finally decided accordingly, or whether the contract should be terminated or has been rightly 
terminated and as regards the rights and obligations of the parties as the result of such termination shall be 
referred, for sole arbitration of the nominee of the PSPCL, who in case of dispute involving an amount 
exceeding Rs.50,000/- shall give a reasoned award and his decision shall be final and binding and where the 
matter involves a claim for the payment or recovery or deduction of money, only the amount, if any, awarded 
in such arbitration shall be recoverable in respect of the matter so referred. If the matter is not referred to 
arbitration within 180 days of the date of completion of work or payment of the final bill whichever is later 

all the rights and claims under the contract shall be deemed to have been forfeited and absolutely barred. 

ii)Upon every or any such reference, the cost of and incidental to the reference and award respectively shall 
be in the discretion of the Sole Arbitrator so appointed who may determine the amount thereof or direct the 
same to be taxed as between solicitor and client or as between party and party and shall direct by whom and 
to whom and in what manner the same is to be borne and paid. 

iii)The work under the contract shall be continued during the arbitration proceedings and no payment due or 
payable by the purchaser/PSPCL shall be with held on account of such proceedings. 

3.20DISMANTLED MATERIALS: 

All the dismantled materials received from the dismantlement of structure, works, huts etc shall have to be 

handed over to the owner and stacked in a manner approved by the Engineer in stores/sites without any 

extra cost to the owner. 

3.21 RESCISSION OF CONTRACT 

The contract shall not be assigned or sublet without the written consent of the Owner and if the contractor 

assigns or sublets his contract or attempts to do so without consent of the Owner or by any proceedings is 

adjudicated as insolvent or makes any composition with creditors for their benefit or attempts to do so or 

if Owner shall certify in writing that in his opinion the contractor: 

has abandoned the site of work/Contract    or 

Makes default in commencing the work within a reasonable time from the date of handing over the site and 
continue in that state after a reasonable notice from Engineer-in-charge. 

In the opinion of the Engineer-in – Charge at any time, whether before or after the date or extended date for 

completion, make default in proceeding with the work, with due diligence and continue in that state after a 

notice of seven (7) days from Engineer-in-Charge. 

Fails to comply with any of the terms & conditions of the contract or after seven (7) days notice in writing 

with orders properly issued thereunder. 

Fails to complete the work, work order and items of work on individual dates for completion and clears the 
site on or before the date of completion or fails to achieve the progress as set out in the contract. 

If contractor commits breach of any terms/conditions envisaged in the contract. 

Any bribe, gratuity, gift, loan, perquisite, rewards of advantage pecuniary or otherwise shall either directly or 
indirectly be given, promised or offered by the contractor or any of his servants or agents to any public 
officer or if any such officer or person of Owner shall become in any way directly or indirectly interested in 
the contract. 

In such case the Owner may, notwithstanding any previous waiver, after giving 10 days notice in writing to 

contractor, terminate the contract and the security deposit of the contractor shall thereupon stand forfeited 

and in addition the contractor shall not be entitled to recover or be paid for work theretofore actually 

performed under the contract, and further, Owner may enter upon and take possession of the works and all 

plant, tool, scaffolding, sheds, machinery, etc. and materials lying upon premises or the adjoining lands or 

roads, and use the same as his own property or may employ the same by means of his own servants and 



workmen in carrying on and completing the works and contractor shall not in any way interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other person or persons employed for 

completing the finishing or using the material and plant for the works, when the work shall be completed or 

as soon thereafter as convenient, Engineer-In-Charge shall give a notice, in writing to contractor to remove 

his surplus materials and plant and should contractor fail to do so within a period of 14 days from issue of the 

notice by him, Engineer-In-Charge may sell the same by public auction. The amount so realised, shall be 

adjusted against, any money due to the Owner by the contractor. 

In case the Owner intends to fore-close the contract before the completion of the job due to any reason then 

the Owner shall serve a 30 days clear notice to the contractor. The work completed upto date of issue of the 

notice shall be measured jointly. Un-utilized materials supplied by the Owner shall be returned to the store at 

issue rate including storage charges. The contractor shall be compensated for un-utilized material procured by 

him on the original rate of purchase duly supported by the bills or the market prevailing rate whichever is 

more. No compensation will be payable for the material/T&P brought to site after the issue of the notice. The 

contractor shall not be entitled for any other claim whatsoever on this account. 

3.22 PRIORITIES & LICENCES BY CONTRACTOR: 

The contractor shall be responsible for making his own arrangement for priorities or licenses, for all 

materials, which are not to be supplied by the PSPCL. Only recommendatory letters where necessary shall 

be issued on the specific request by the contractor. 

3.23 JURISDICTION 

The filing of any suit in case of any dispute shall be within the jurisdiction of the Courts at the Headquarters 

of PSPCL's contract signing authority. The Addl. SE / Sr. Executive Engineer Incharge of work shall defend, 

initiate as required, the cases including arbitration case on behalf of the Owner. 

3.24 DEFECT LIABILITY PERIOD AND COMPENSATION 

If at any time during six (6) calendar months from the date of completion of work it shall appear to the Addl. 

SE/Sr Executive Engineer or his subordinate in-charge of the work that any work has been executed with 

unsound, imperfect or unskillful workmanship or with material of inferior quality or that any materials or 

articles provided by him for the execution of work are unsound or of a quality inferior to that contracted for 

or are otherwise not in accordance with the contract, it shall be lawful for Addl.SE/Sr Executive Engineer to 

intimate this fact in writing to the contractor and then notwithstanding the fact that the work materials or 

articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be 

bound forthwith to rectify, or remove or re-construct the work so specified in whole or in part as the case 

may require or if so required shall remove the materials or articles at his own charge and cost, and in the 

event of his failing to do so within a period to be specified by the Addl. SE/Sr.Executive Engineer in the 

written intimation aforesaid the contractor shall be liable to pay compensation at the rate of half(1/2) 

percent on the amount of the work executed for every day not exceeding ten days during which the failure so 

continues and in the event of any such failure as aforesaid the Addl.SE/Sr.Executive Engineer may rectify or 

remove and re-execute the work or remove and replace the materials or articles complained of as the case 

may be, at the risk and expense in all respects of the contractor. Should the Addl.SE/Sr Executive Engineer 

feel that any such inferior work or materials as described above may be accepted or made use of , it shall be 

within his discretion to accept the same at such reduced rates as he may fix thereof. 
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4.1 FAIR WAGES: 

SECTION-IV 
FAIR WAGE CLAUSES AND LABOUR REGULATIONS

4.1.1      The Contractor shall pay not less than fair wage to labour engaged by him on the work. Fair wage 

means wage whether for time or piece work notified from time to time for the work and where such wages 

have not been so notified the wages prescribed by the Punjab Government, PWD/PSPCL for District in which 

the work is done. 

4.1.2 The Contractor shall not with standing the provisions of any agreement to the contrary, cause to be paid 

fair wage of laborers indirectly engaged by him on the work in claming any labor engaged by his contractor in 

connection with the said work as if the laborers had been directly employed by him. 

4.1.3 In respect of all labour directly or indirectly employed on the works for the performance of the 

Contractor's part of the agreement the Contractor shall comply with or cause to be complied with the Punjab 

Govt. Contractor's labour Regulations made by the Government from time to time in regard to payment of 

wages, wage period, deductions from wage and other terms of employment of inspection and submission of 

periodical returns and all other matters of like nature. 

4.1.4 The Sr. Executive Engineer concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reasons of non-fulfillment of conditions of the Contract from the benefits of the works. Non- 

payment of wages or deductions made from him or their wages which are not justified by the terms of the 

contractors or for observance of the regulations referred to in clause 1.3 above. 

4.1.5 Vis-à-Vis Punjab Govt./PSPCL. The Contractor shall be primarily liable for all payments, to be made 

under and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity 

for his sub-contractor. 

4.1.6No labour below the age of 14 years shall be employed on the work. 

4.1.7It will be the responsibility of the Contractor to ensure that trees in the camp site and in the vicinity, 

their fruit etc. are not damaged by his labour, or agent. Cost of such damage if any, shall be assessed at the 

discretion of the Sr. Executive Engineer and deducted from the bill of the contractor. 

4.2 CAMPS & CONVENIENCES: 

4.2.1 Suitable temporary hutting, accommodation as in the opinion of the Sr. Executive Engineer may be 

necessary, outside the premises of the PSPCL's land. The Contractor shall not put up any unauthorized 

canteens or tea shops on PSPCL's property without the knowledge and prior approval of the Sr. Executive 

Engineer in writing. 

4.2.2Trenches, Latrines, bathing enclosures and platform separately for men and women and their regular 
cleanliness to the satisfaction of the Medical officer in-charge of the area. 

4.2.3Clean drinking water to be provided by the Contractor. 

4.2.4In the event of his failure to provide any or all the above amenities the same shall be provided by the 

Govt. and the cost recovered from the Contractor. Any dispute regarding the above points shall be settled by 

the Sr. Executive Engineer whose decision shall be binding. 

4.3 MONTHLY RETURN REGARDING WAGES: 

The Contractor shall be required to submit to Labour Welfare Officer/Sr. Executive Engineer, on the 

tenth of every month a return on the prescribed form for the payment of wages under the fair wage clause. 

This failure of the Contractor to do so shall be considered as breach of the Contract and will be dealt with as 

such. 

4.4 CONTRACTOR'S LABOUR REGULATIONS: 

4.4.1 DEFINITIONS 
In these regulation unless otherwise expressly indicated the following works and expressions shall 

have the meaning hereby assigned to them respectively, that is to say:- 

(a)          Labour means workers as employed by PSPCL/Public Works Department by the Contractor directly 
or indirectly thought a Sub-Contractor/or other person or any agent on his behalf. 

'Contractor' shall include every person whether a Sub-Contractor or headman or agent, employing labour on 

the work taken on contract. 

'Wage' shall have the same meaning as defined in the payment of wages Act, 1936 and includes time and 

piecework rate wages. 

4.4.2 DISPLAY OF NOTICES REGARDING WAGES ETC. The Contractor shall, before he commences 

his work on contract, display and correctly maintain and continue to display and correctly maintain in a clean 

and legible conditions in conspicuous places on the work notice in English and the local Indian Languages 

spoken by the majority of the workers, giving the particulars of wages and other alike matter as required 

under regulations.



4.4.3 PAYMENT OF WAGES 

Wages due to every worker shall be paid to him 

directly. All wages be paid in current coins or currency 

or in both. 

The Contractor shall fix the wage periods in respect of which the wages shall be payable. 

No wage period shall exceed one month. 

Wages of every workmen employed on the Contract shall be paid before expiry of the day after the last day 

of the wage period in respect of which the wages are payable. 

When the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the day succeeding the one on which his employment is 

terminated. 

All payment of wages shall be made on a working 

day. Wage register and wage card etc. 

The contractor shall maintain a wage register of workers in such form as may be convenient, but the 

same shall include the following particulars:- 

(i)           Rate of daily or monthly wages. 

(ii)          Nature of work on which employed. 

(iii)         Total amount payable for the work during each wage 

period. (iv)         Total numbers of days worked during each wage 

period. 

All deductions made from the wages with an indication in each case on the ground for which the deduction 
is 

made. 

Wages actually paid for each wage period. 

The Contractor shall also maintain a wage card for each worker employed on the work. 

The authority competent to accept the Contract may grant an exemption from the maintenance of wage 

register and wage cards, to a Contractor who in his opinion may not directly or indirectly employ more 

than one hundred persons on the work. 

4.4.4 FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGE: 

The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- Fines 

Deduction for absence from duty i.e. from the place or places where by the terms of his employment he is 

required to work. The amount of the deductions shall be in proportion to the period for which he was 

absent. 

Deduction for damages to or loss of goods expressly entrusted to the employed persons for custody or 

for loss of money for which he is required to account where such damage or loss is directly attributable 

to neglect or default. 

Any other deduction, which the PWD/PSPCL may from time to time allow. 

No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing causes against such fines or 

deductions 

The total number of fines, which may be imposed in one wage period on a worker, shall not exceed 

three percent of the wages payable to him in respect of that wage period. 

No fines imposed on any worker shall be recovered from him by installments, or after the expiry of 60 
days from the date of which it was imposed. 

4.4.5 REGISTER OF FINES ETC: 

The Contractor shall maintain a register of fines and of all deductions for damages or loss. Such register 

shall mention the reason for which fine was imposed or deduction for damage or loss was made. 

The Contractor shall maintain a list in English, Hindi and in the local Indian Language clearly defining act 

and conditions for which penalty or fine can be imposed. He shall display such list and maintain it in a 

clean and legible condition in conspicuous places on the work. 

4.4.6 PRESERVATION OF REGISTERS:        The wage register, the wage card and the register of 

fines, deduction required to be maintained under these regulations shall be preserved for 12 months after 

the date of last entry made in them. 
 

4.4.7 POWER OF LABOUR WELFARE OFFICE TO MAKE INVESTIGATION OF ENQUIRY  

 



Authority of the Punjab Government in their behalf shall have power to make enquiries with a view of 

ascertaining and enforcing due and proper observance of the wage clauses and the provision for 

regulation. He shall investigate into any complaint regarding any fault made by the Contractor or by the 

Sub-Contractor in regard to such provision. 

 

4.4.8 REPORT OF LABOUR WELFARE OFFICER: 

The Labour Welfare Officer or any other person authorised aforesaid shall submit a report of 

the results of investigation or enquiry to the Sr. Executive Engineer concerned indicating the extent if 

any, to which the fault has been committed and the amount of the recoveries in respect of the cost of 

commission and omissions of the labourer, with a note that necessary deduction from the contractor's 

bill be made and the wages and other deduction paid to the labourers concern. 

4.4.9 APPEAL AGAINST THE REMISSION OF LABOUR WELFARE OFFICER: 

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or 

their person so authorised may appeal against such decision to the Labour commissioner but subject to 

such appeal the decision of the officer shall be final and binding upon the contractor. 

4.4.10 INSPECTION OF REGISTERS AND CARDS: 

The Contractor shall allow inspecting of the registers and cards to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to the Labour Welfare Officer or any 

other officer authorised by the Punjab Government on its behalf. 

4.4.11 SUBMISSION OF RETURNS:  The Contractor shall submit periodical returns as may be 

specified from time to time. 

4.4.12 AMENDMENTS: 

The Punjab Government may from time to time, add to or amend these regulations and on any question so 

as to effect applications interpretations of these regulations. The decision of the Labour Commissioner to 

the Punjab Government or any other person authorised by the Punjab Govt. in that behalf shall be final. 

4.5 INTOXICANTS: 

Contractor shall not permit or suffer the introduction or the use of intoxicants upon the works embraced 
in his contract or upon any of the ground occupied or controlled by him. 

 

4.6  EPF 

(i)           The contracting agency will supply its Employee provident Fund Code Number before execution of 

CoTntract agreement with PSPCL and will submit to the PSPCL Clearance certificate from the Regional 

provident Fund Commissioner authorities from time to time . Before the payment of final bill and release 

of security , the contractor has to satisfy the department that he has fully complied with the EPF 

regulations and has deposited the requisite EPF with the concerned office  . The production of EPF 

clearance Certificate /NOC from EPF office will be the primary document for satisfying the department. 

However these documents are not made available by the EPF authorities then Certificate from these 

authority that the contractor has deposited the EPF return of his organization indicating this work under 

contract. 

(ii)         The contractor shall abide by all the statutory rules regarding provident Fund as per EPF Act-1952 as 
amended to date and issue a monthly statement of deposited EPF to this office with a certificate that statement 
furnished is true and correct and not eligible employee/worker has been excluded from the list. The bidder shall 
submit permanent EPF number while requesting for tender documents, the contractor shall be liable to discharge 
all other statutory obligations that may be applicable in his case including provident fund to his Workers, it 
implies that contractor will deposit employees’ contribution with EPF Commissioner at the end of each month 
with equal 
amount of employer’s contribution. The contractor shall remit these contribution along with inspection charges as 
well as charges and expenses of administration fund to the concerned EPF authority. He shall submit 
documentary proof of depositing EPF before submission of monthly next bill. The above-mentioned shares (both 
of the employee and the contractor) may vary as per rules and regulations from time to time and the contractor is 
to follow the rules strictly. 

(iii)        The contractor as employer issues contribution cards for EPF. However he may keep it in his 
custody unless required for inspection by the inspection agency. 

4.7         The contractor shall cover all the worker under group insurance scheme from any nationalize insura 
nce company failing  which the payment of running bills shall not be released . 

 

 

 

 

 



 
4.8      The contractor  must deploy at his own cost  one no.  supervisor at the site of  work  for  taking  

instructions from JE/SDO etc. and  supervising  the day to day  work .  6%  of total wages of workers 
deployed at DC rates shall be deducted from the contractors bills for    the days, the supervisor is not 
available at site of work. 

 
 
 
 
 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SECTION V 
ADDITIONAL TERMS & CONDITIONS  

 
1.   SCOPE OF WORK 

 
The scope of the work is as under:- 

 
(i) House keeping including cleaning sweeping , dusting   swabbing , removal of cab webs cleaning of 

windows  panes  etc. & toilets by deploying  part time sweeper  in various  offices of PSPCL situated at 
Patiala as per detailed  given in section VI . The Consumables required for house keeping   activities  shall 
be provided by the concerned offices. 

 
(ii) Maintenance  of lawns  preparation of flower beds,  planting of seasonal  plants/flowers pruning  of trees , 

shrubs etc. by deploying part time malies  in various offices of PSPCL  situated    at Patiala as per detailed 
given in section VI. The T&P required for this activity  malies shall be arranged  by the contractor at his 
own cost. 

 
iii) As the above activities are to be  carried out  in various offices of PSPCL situated at Patiala , the contractor 

shall be obtain the certificate of execution these activities   satisfactorily during the  month from the 
concerned offices and submit the same in the office of AddlS.E/CMC-1 up to 3rd of every month . 

 
2.   QUANTITIES:  

 
The quantities furnished in the schedule are  approximate no claim in respect of actual quantities of any or 
all items varying to any extent or deleted from those furnished in the schedule of   quantities will be 
entertained .Subject to the conditions the amount of actual work done will how ever , be made for the work 
actually done at site . The amount of actual work exceeding 35% of the value of original contract will be 
carried out only with a mutual consent of the contractor with the department .No such consent will 
however be required if the value of the work is reduced by even then 35% 

 
 

3. The detailed tender notice& other documents shall only be issued to such contractor/firms who  are 
specialized in the above such work have executed the work of similar nature and produce a list of 
necessary equipment and T&P for the works who are in the opinion of the Sr.Executive Engineer/Civil 
Mtc. Cell-II, Patiala are competent to carry out the work of this magnitude. The opinion of the Sr. 
Executive Engineer will be final in this respect. 

 

 
 

4. The quoted rate shall include all statutory benefits payable to the workers by the contractor i.e. the weekly 
offs, overtime, insurance, gazetted holidays, EPF, bonus and gratuity etc as per labour laws. 

 

. 
5. The monthly payments against the work done and measured shall be made by Sr.Xen/CC, Chandigarh  

through Cheque payable at State Bank of Patiala "The Mall Patiala". 
 

6. A certificate for the last month's payment to the labour as per minimum wages/DC labour rates shall be 
submitted by the contractor along with next month's bill failing which further payments will not be released 
to the contractor. The contractor shall also be bound to make payment to the workers as per pr ovision of 
the labour laws. If payment by PSPCL is delayed due to any reason whatsoever, the contractor shall have 
to make timely payment to the workers from his own resources. He will be held responsible for any labour 
unrest on account of delayed payments to the labour by him. 

 

7. The contractor/his authorized representative will get the work checked from the Officer -in-charge or his 
representative. 

 

8. The contractor shall submit along with his tender attested copies of his partnership deed showing the names 
and addresses of all partners of the firm and attested copy of his registration certificate with the Register 
for firms/Societies shall also be submitted. 

 

Conditional tenders are liable to be rejected. 
 
 

Conditional rebates such as on account of payment of R/A bill every month before stipulated date, payment of 
final bill within specified period etc. offered by the contractor shall not be accounted while evaluating the 
tenders and working out comparative merit position. However such rebates shall be availed by the department 
to the extent possible if work is otherwise allotted to the contractor offering such rebates. 

 

9.    Labour, T&P, material and supervision staff etc. of the contractor shall be subjected to check by PSPCL 
security persons. 

 
 



10.  All letters  sent to the contractor by registered post and the address given by him at the time of tendering 
shall be deemed to have been delivered to him in the natural course of time. To intimate the change in 
address. If at any time, shall be the responsibility of the contractor. 

 

11.  Income tax on works contract along with any surcharge will be deduced as per applicable from all the 
payment’s released to the contractor 

 

12.  The tenderer shall have to make his own arrangement for the accommodation for his labour and stores 
during the execution of the work to the satisfaction of the Engineer-in-charge. 

 

13.  The quantities and items given in the NIT are approximate and can be increased or decreased by the 
Engineer-in-charge for the final completion of the said work. The contractor will be  required to execute 
the work complete in all respect at his accepted/quoted rates and no claim what-so-ever on this account 
will be entertained. 

 

14.  Time allowed for the completion of the work will be _12(Twelve) months to be reckoned from the date on 
which the order be commence the work is given to the contractor i.e. Letter of Intent. 

 

15.  1% labour welfare cess shall be deducted from all the payments of contractor as per notification no. 21 
/3/97-1/kirat/494 dated 43-2009 

 

16)   BONUS 
 
 
a) The bonus @ 8.33% on the amount of payment received by labour shall be paid by the contractor to the 

labour during the year as per provisions of bonus act. 

 

b) The amount shall be re-imbursed to the contractor by PSPCL on actual basis after having submitted the 

proof of its payment to the workers . This payment shall be ensured by the contractor at the end of the 

contract and before release of security amount 

 

17.    SERVICE TAX: 
 
 

As per Govt. of India Ministry of Finance ( Department of revenue)Amendment issued vide 

notification no-7/2015 –service tax dated 1-3-2015 to the notification no. 30 dt 20-6-2012,100% service 

tax shall be paid by the person receiving the service while nil Service tax shall be paid by the person 

providing the service. 

 

However, in future, if at any time  there is any amendment to above notification, then the person providing 

the service shall deposit the service tax as per new amendment issued from time to time. In that case, the 

contractor shall deposit the monthly Service tax with appropriate service tax department and shall submit 

the proof of deposit of service tax with the monthly bill which shall be reimbursed by the PSPCL along 

with running bill payment on the furnishing of following certificates by the contractor :- 

 

i) Certified that the transaction on which service tax is claimed has been /will be include in the return 

submitted /to be submitted to the centre service authority for the assessment of service tax and the amount 

claimed from the PSPCL has been/shall be paid to the Excise authority .



 

 

ii Certified that the services on which service tax has been charged have not been exempted under the centre 

service tax act or rules made there under and charged on account on the service tax on these goods are 

coorect under the provision or relevant act or rules made there under . 

 

iii) Certified that we shall indemnify the PSPCL in case it is found at a later stage ,  that wrong or incorrect 

payment has been made on account of service tax paid by us . 

 

iv)      Certified that we are registered dealer under service tax act and our registration No. is ……… 
 
 

The contractor shall supply the attested copy of his service tax registration certificate . The contractor shall 
pay service tax in time and no penalty charges on any account shall be reimbursed to the contractor . 
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SECTION-VI  
 

DETAILED NIT FOR THE WORK OF To carry out the work of house keeping such 
as cleaning & sweeping of Computer service centre /Computer Billing Cell (CSC/CBC) 
of PSPCL situated at various places in Punjab. 
 
 

Sr. No.  Name of office Activity of house keeping  
 

Remarks  

  Minimum No. 
of part time 
sweeper to be 
deployed 

Daily working 
hours for the 
activity 

 

1 CSC/Kapurthla  1 No. 1 Hrs./day  

2 CSC/Gurdaspur 1 No. 1 Hrs./day  

3 CSC/Amritsar 1 No. 1 Hrs./day  

4 CSC/Sangrur 1 No. 2½/day  

5 CSC/Ferozpur 1 No. 1 Hrs./day  

6 CSC/Hoshiarpur 1 No. 1 Hrs./day  

7 CSC/Nawanshar 1 No. 1 Hrs./day  

8 CSC/bathinda 1 No. 1½ Hrs./day  

9 CSC/Ropar and Mohali at CHD 1 No. 2½/day  

10 CSC/Chandigarh 1 No. 2½/day  

11 CSC/Mukatsar 1 No. 1 Hrs./day  

12 CBC /LDH  1 No. 4 Hrs/day  

13 Com. Centre /LDH 1 No. 4 Hrs/day  

14 CSC/Khana 1 No. 1 Hrs./day  

     

     

 
 

 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
 
Schedule of Quantities       Annexure –I Original 
 

Name of Work: DETAILED NIT FOR THE WORK OF To carry  out the work of 
housekeeping such as cleaning & sweeping of Computer service centre /Computer 
Billing Cell (CSC/CBC) of PSPCL situated at various places in Punjab. 

 
 

Sr. 
No. 

Description of I tem Unit Qty. Rate 
%  to  be quoted  by the 
contractor on  DC rates 
of  Minimum  Wages 
from time to time. 

1. Housekeeping    of    various    offices 
including cleaning sweeping, dusting, 
swabbing, applying pocha, removal of 
cob webs, cleaning of window  panes 
etc. by deploying Part Time Sweeper 
and  as per  instructions of officer in 
charge. 

(a) For 4 hours per day 
(by deploying minimum of 2 
part time sweeper daily) 

(b) For 2.5 hours per day 
(by  deploying minimum  of 3 
No. Part Time Sweeper daily) 

(c) For 1.5  hours per day 
(by deploying minimum of 1 
No. Part Time Sweeper daily) 

        (d)  For 1 hours per day 
(by deploying minimum of 8 
No. Part Time Sweeper daily) 
 
 

 
 
 
 
 
 
 
 
per 
month 
 
 
per 
month 
 
 
per 
month 
 
 
per 
month 

 
 
 
 
 
 
 
 
12 months 

 
 
 
12 months 

 
 
 
 
12 months 
 
 
12 months 

 

 
Note : 1) For item no1, the consumables such as brooms ,pocha ,phenyl,harpic etc shall be supplied to the contractor 
free of cost by thye concerned office. 
2)The rate to be quoted shall be exclusive of service tax,bonus and labour cess. 
 
 
 
 
 
 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  

 

 

 

 

 

 

 



 

 

 

 

Schedule of Quantities       Annexure –I duplicate 
 

Name of Work: DETAILED NIT FOR THE WORK OF To carry  out the work of 
housekeeping such as cleaning & sweeping of Computer service centre /Computer 
Billing Cell (CSC/CBC) of PSPCL situated at various places in Punjab. 

 
 

Sr. 
No. 

Description of I tem Unit Qty. Rate 
%  to  be quoted  by the 
contractor on  DC rates 
of  Minimum  Wages 
from time to time. 

1. Housekeeping    of    various    offices 
including cleaning sweeping, dusting, 
swabbing, applying pocha, removal of 
cob webs, cleaning of window  panes 
etc. by deploying Part Time Sweeper 
and  as per  instructions of officer in 
charge. 

(a) For 4 hours per day 
(by deploying minimum of 2 
part time sweeper daily) 

(b) For 2.5 hours per day 
(by  deploying minimum  of 3 
No. Part Time Sweeper daily) 

(c) For 1.5  hours per day 
(by deploying minimum of 1 
No. Part Time Sweeper daily) 

        (d)  For 1 hours per day 
(by deploying minimum of 8 
No. Part Time Sweeper daily) 
 
 

 
 
 
 
 
 
 
 
per 
month 
 
 
per 
month 
 
 
per 
month 
 
 
per 
month 

 
 
 
 
 
 
 
 
12 months 

 
 
 
12 months 

 
 
 
 
12 months 
 
 
12 months 

 

 
Note : 1) For item no1, the consumables such as brooms ,pocha ,phenyl,harpic etc shall be supplied to the contractor 
free of cost by thye concerned office. 
2)The rate to be quoted shall be exclusive of service tax,bonus and labour cess. 
 
 
 
 
 
 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  

 

 

 

 

 

 

 



 

 

 

 

 

ANNEXURE-II  
 

 
 

Contract  Agreement Form 
 

( To be entered on a non-judicial stamped paper 
of Rs.                                  only) 

 
This contract Agreement made this                                      day of                                           in the 

year                                    between  the  Punjab  state  Elecy.  PSPCL  hereinafter  called’  Purchasers  and 
M/s.                                                       having their Regd. Office at                                              hereinafter 
called  contractor  for  the  supply  and  delivery/  construction  of                                                       in 
accordance with Tender Enquiry No                                     Dated                                       and 
Contractor’s proposal No_                                     -Dated                                 . 

 
This   is   in   confirmation   of   the   advance   acceptances   notified   in   the   owner’s   letter 

No.                               _wherein  the  Owner  has  accepted  the  proposal  of  the  contractor  for  the 
delivery/Construction of                                                     -as per work order No.                               . 

 
In view of the foregoing, the Purchaser and the contractor have agreed to the scope of work and 

the terms and conditions of the order settled between them. 
 

The NIT/ Tender Specification, the Contract’s proposal and releated correspondence and the 
work order acknowledged/accepted by the contractor form part of this agreement. 

 
This agreement contains                                                             pages. 

 
In witness whereof the parties here to have affixed their signatures on the day month and year 

written as above. 
 
 
 
 

Contractor                                                                                                                                              owner



 

 

 

Estimated Cost FOR THE WORK OF To carry out the work of house keeping 
such as cleaning & sweeping of Computer service centre /Computer Billing Cell 
(CSC/CBC) of PSPCL situated at various places in Punjab 

 
 

1. 2 PTS Sweeper for 4 hours = 8 Hours 

2. 3 PTS Sweeper for 2.5 hours =7.5 Hours 

3. 1  PTS Sweeper for 1.5 hours =1.5 Hours 

4. 8 PTS Sweeper for 1 hours =8 Hours 

 
Total=  25 Hours 

 
25x33.39x26x12 =    260442.00                                

Total       
260442.00                                

 
Add over head charges and contractor 
profit including EPF @31.86 % on Rs.         260442.00 =82977.00 

 
Total 

343419.00 
 

Add 15% service tax on Rs. 343419.00 = 51513.00 
                      
Add 1% labour cess on Rs 343419.00  =  3434.00 

 
Add 8.33% bonus max Rs. 3500 
i.e 14 x3500      =  49500.00 
 
 
 

G.Total    Rs.   =  447366.00 
 

 
 
 
 
 

Sr XEN Computerization Cell, 

PSPCL 
Chandigarh  

 


