

To

Dy. Chief Engineer,
IT Section,
PSPCL, Patiala.

Email id: tender@pspcl.in

Memo No. 2302

Dated 08/10/24

Subject: - To upload Corrigendum No.2 Tender Enquiry No.59/XEN/CCM/2024-25 on PSPCL web site.

In this regard, Corrigendum No.2 Tender Enquiry No.59/XEN/CCM/2024-25, is hereby enclosed to upload the same on PSPCL web site. The last date of submission of Tender Enquiry No.59/XEN/CCM/2024-24 is 21-10-2024 up to 11.00 Hrs. It is requested to upload the same as early as possible.

DA: - As Above.



Addl. S.E.
Civil Const. & Mtc Divn.
PSPCL, Amritsar.

Endst. No. 2303/2304

Dated 08/10/24 

Copy of the above is forwarded to the following for information & further necessary action please: -

1. Dy C.E, P&M, PSPCL, Ludhiana.
2. Notice Board.

- SA -
Addl. S.E.
Civil Const. & Mtc Divn.
PSPCL, Amritsar.


Punjab State Power Corporation Limited
 Regd. Off. PSEB H.O. The Mall, Patiala 147001
 Corporate Identification No. (CIN): U40109PB2010SGC033813
 Website: www.pspcl.in
 (E-tendering mode)
 (e-Tendering Website: <https://eproc.punjab.gov.in/>)

Corrigendum No.2

1.	Type of Tender:	Short term open Tender Notice.
2.	Name & complete address:	Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.
3.	Tender Enquiry No. ,Scope of work in brief and Estimated value of work.	TE.No.- 59/XEN/CCM/2024-25 Work of Construction of new Sub-Division office building at Jandiala Guru (Amritsar) Rs.1,11,74,532/- (Including GST)
4.	Starting date with time for downloading of tender documents from website https://eproc.punjab.gov.in	27-08-2024
5.	Last date with time for uploading (submission) of tender documents. i.e. Part-I and Part-II including electronic submission of Tender Fee & EMD.	21-10-2024 up to 11.00 Hrs
6.	Date and time of opening of Part-I Earnest money, tender cost, commercial & technical conditions (Qualify financial effects) of tenders:	23-10-2024 at 12.00 Hrs
7.	Date and time of opening of Part-II (Price bid) (Part-II "Price bid" of only those bidders shall be opened whose financial effects are found to be unambiguous & without any reservation)	After finalization of Part I of bids.
8.	Cost of each tender documents & mode of its payment :	Rs. 2360/- Each to be paid online in favour of Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.

Note:- (i) Please note that the tenders against this tender enquiry are being invited through e-tendering mode. In case of any clarification the prospective bidders may contact this office or <https://eproc.punjab.gov.in> as mentioned on the PSPCL website well in time before the due date for submission of tender. Tender documents may be downloaded from website: <https://eproc.punjab.gov.in>.

(ii) In case tender process is not completed, no corrigendum will be published. For further details, visit www.pspcl.in.


 Addl. S.E.,
 Civil Const. & Mtc. Division,
 PSPCL, Amritsar.

(Save Electricity to reduce power cuts)

Bids Submitted For Tenders

Search

Tender ID Tender Title

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List				
S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid Bids
1.	2024_POWER_126189_1	Work of Extension of Switch House Building at 66 KV Sub Station Nari Tarn Taran/T.E.No.57/XEN/CCM/2024-25	09-Oct-2024 12:00 PM	2
2.	2024_POWER_126184_1	Work of Extension of Switch House Building at 66 KV Sub Station Sangra Amritsar/T.E.No.56/XEN/CCM/2024-25	09-Oct-2024 12:00 PM	2
3.	2024_POWER_126266_1	Work of Construction of New Sub Division Office Building at Jandiala Guru Amritsar/T.E.No.59/XEN/CCM/2024-25	09-Oct-2024 12:00 PM	1
4.	2024_POWER_126086_1	Work of Extension of Switch House Building at 66 KV Sub Station Chahal Kalan Gurdaspur/T.E.No.52/XEN/CCM/2024-25	07-Oct-2024 01:00 PM	2
5.	2024_POWER_126069_1	Work of Extension of Switch House Building at 66 KV Sub Station Hardochanni Gurdaspur/T.E.No.51/XEN/CCM/2024-25	23-Sep-2024 12:00 PM	3
6.	2024_POWER_126091_1	Work of Extension of Switch House Building at 66 KV Sub Station Aliwal Gurdaspur/T.E.No.53/XEN/CCM/2024-25	16-Sep-2024 02:00 PM	6
7.	2024_POWER_125871_1	Work of Extension of Switch House Building at 66 KV Sub Station Shahpur Jajan Gurdaspur/T.E.No.50/XEN/CCM/2024-25	13-Sep-2024 12:00 PM	3
8.	2024_POWER_126261_1	Work of Extension of Switch House Building at 66 KV Sub Station Mirthal Gurdaspur/T.E.No.58/XEN/CCM/2024-25	11-Sep-2024 02:00 PM	3
9.	2024_POWER_125660_1	Work of Construction of New Sub Division Office Building at Fatehpur Rajputan Amritsar/T.E.No.46/XEN/CCM/2024-25	11-Sep-2024 01:00 PM	3