

To

Dy. Chief Engineer,
IT Section,
PSPCL, Patiala.

Email id: tender@pspcl.in

Memo No. 2443

Dated 28/10/24

Subject: - To upload Corrigendum No.6 for Tender Enquiry No.29/XEN/CCM/2024-25 on PSPCL web site.

In this regard, Corrigendum No.6 Tender Enquiry No.29/XEN/CCM/2024-25 is hereby enclosed to upload the same on PSPCL web site. The last date of submission of Tender Enquiry No.29/XEN/CCM/2024-25 is 11-11-2024 up to 11.00 Hrs. It is requested to upload the same as early as possible.

DA: - As Above.



Addl. S.E.
Civil Const. & Mtc Divn.
PSPCL, Amritsar.

Endst. No. 2444/2445

Dated 28/10/24

Copy of the above is forwarded to the following for information & further necessary action please: -

1. Dy.C.E/Civil, P&M, PSPCL, Ludhiana.
2. Notice Board.

—SA—
Addl. S.E.
Civil Const. & Mtc Divn.
PSPCL, Amritsar.

Punjab State Power Corporation Limited

Regd. Off. PSEB H.O. The Mall, Patiala 147001

Corporate Identification No. (CIN): U40109PB2010SGC033813

Website: www.pspcl.in

(E-tendering mode)


(e-Tendering Website: <https://eproc.punjab.gov.in/>)

Corrigendum No.6

1.	Type of Tender:	Open Tender Notice.
2.	Name & complete address:	Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.
3.	Tender Enquiry No. ,Scope of work in brief and Estimated value of work.	TE.No.- 29 /XEN/CCM/2024-25 Extension of Switch House Building at 66KV Sub-Station, Manochahal (Tarn Taran). Rs. 22,36,413/- (Including GST)
4.	Starting date with time for downloading of tender documents from website https://eproc.punjab.gov.in	09-07-2024
5.	Last date with time for uploading (submission) of tender documents. i.e. Part-I and Part-II including electronic submission of Tender Fee & EMD.	11-11-2024 up to 11.00 Hrs
6.	Date and time of opening of Part-I Earnest money, tender cost, commercial & technical conditions (Qualify financial effects) of tenders:	13-11-2024 at 12.00 Hrs
7.	Date and time of opening of Part-II (Price bid) (Part-II "Price bid" of only those bidders shall be opened whose financial effects are found to be unambiguous & without any reservation)	After finalization of Part I of bids.
8.	Cost of each tender documents & mode of its payment :	Rs. 1180/- Each to be paid online in favour of Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.

Note:- (i) Please note that the tenders against this tender enquiry are being invited through e-tendering mode. In case of any clarification the prospective bidders may contact this office or <https://eproc.punjab.gov.in> as mentioned on the PSPCL website well in time before the due date for submission of tender. Tender documents may be downloaded from website: <https://eproc.punjab.gov.in>.

(ii) In case tender process is not completed, no corrigendum will be published. For further details, visit www.pspcl.in.


 Addl. S.E.,
 Civil Const. & Mtc. Division,
 PSPCL, Amritsar.

(Save Electricity to reduce power cuts)



TENDER MANAGEMENT



Master Management

Org hierarchy, Master

View Internal Documents

User Management

My Organisation hierarchy

Dealer User

My Accounts

Tender Management

Create Tender / Tender List

Publish Tender

Published Tenders

Seah Clarifications

Pre-bid Meeting

Downloaded Tenders

Bids Submitted Tenders

Tender Status

Archived Tenders

Archived Clarification

Corrigendum

Create Corrigendum

Publish Corrigendum

Published Corrigendum

Bids Submitted For Tenders

Search

Tender ID

Tender Title

Clear

Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	Year
1	2024_POWER_118181_1	Extension of Seach mouza Building at 66 kv Sub Station Lakhw/25/CCM/Line/2023-24	20-Oct-2024 03:00 PM	2024
2	2024_POWER_124091_1	Work of Extension of Seach mouza Building at 66kv Sub Station Mahanchahal Term 1,area/1 E No. 79/425N/CCM /2024-25	20-Oct-2024 03:00 PM	2024
3	2024_POWER_126266_1	Work of Construction of New Sub Division Office Building at Jandiana Gurr, Area/area/1 E No. 59/425N/CCM/2024-25	12:00 PM	2024
4	2024_POWER_126188_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Narai Term 1,area/1 E No. 57/425N/CCM/2024-25	12:00 PM	2024
5	2024_POWER_126184_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Sangra Area/area/1 E No. 56/425N/CCM/2024-25	09-Oct-2024 12:00 PM	2024
6	2024_POWER_126086_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Charai Kagan Gurdamour/1 E No. 53/425N/CCM /2024-25	07-Oct-2024 03:00 PM	2024
7	2024_POWER_126058_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Mandocham Gurdamour/1 E No. 51/425N/CCM /2024-25	23-Sep-2024 12:00 PM	2024
8	2024_POWER_126051_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Akwal Gurdamour/1 E No. 53/425N/CCM/2024-25	16-Sep-2024 02:00 PM	2024
9	2024_POWER_125871_1	Work of Extension of Seach mouza Building at 66 kv Sub Station Saphar Jagan Gurdamour/1 E No. 50/425N/CCM /2024-25	13-Sep-2024 12:00 PM	2024

