

Punjab State Power Corporation Ltd. (Regd. Office: PSEB Head Office, The Mall, Patiala) (Office of Addl. SE, Civil Const. &Mtc. Division, PSPCL, Amritsar)

To

Dy. Chief Engineer,

IT Section,

PSPCL, Patiala.

Email id: tender@pspcl.in

Memo No. 25/0

Dated 12/11/24

Subject: -

To upload Corrigendum No.7 for Tender Enquiry No.29/XEN/CCM/2024-25 on PSPCL web

site.

In this regard, Corrigendum No.7 for Tender Enquiry No.29/XEN/CCM/2024-25 is hereby enclosed to upload the same on PSPCL web site. The last date of submission of Tender Enquiry Tender Enquiry No.29/XEN/CCM/2024-25 is 27-11-2024 up to 11.00 Hrs. It is requested to upload the same as early as possible.

DA: - As Above.

Addl. S.E.

Civil Const. & Mtc Divn.

PSPCL. Amritsar.

Endst. No. 2511/12

Copy of the above is forwarded to the following for information & further necessary action please: -

1. Dy.C.E/Civil, P&M, PSPCL, Ludhiana.

2. Notice Board.

-54-

Addl. S.E. Civil Const. & Mtc Divn. PSPCL, Amritsar.



Punjab State Power Corporation Limited

Regd. Off. PSEB H.O. The Mall, Patiala 147001 Corporate Identification No. (CIN): U40109PB2010SGC033813 Website: www.pspcl.in

(E-tendering mode)

(e-Tendering Website: https://eproc.punjab.gov.in/)

Corrigendum No.6

1.	Type of Tender:	Open Tender Notice.
2.	Name & complete address:	Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.
3.	Tender Enquiry No., Scope of	TE.No 29 /XEN/CCM/2024-25
	work in brief and Estimated value	Extension of Switch House Building at 66KV Sub-Station,
	of work.	Manochahal (Tarn Taran).
		Rs. 22,36,413/- (Including GST)
4.	Starting date with time for	09-07-2024
	downloading of tender	•
	documents from website	
5.	https://eproc.punjab.gov.in Last date with time for uploading	27.11.2024 4. 11.00 H
] 3.	(submission) of tender	27-11-2024 up to 11.00 Hrs
	documents. i.e. Part-I and Part-II	
	including electronic submission	
	of Tender Fee & EMD.	
6.	Date and time of opening of Part-	29-11-2024 at 12.00 Hrs
	I Earnest money, tender cost,	
	commercial & technical conditions (Qualify financial	
	conditions (Qualify financial effects) of tenders:	
7.	Date and time of opening of Part-	After finalization of Part I of bids.
'.	II (Price bid) (Part-II "Price bid"	THE THE THE TOTAL OF THE TOTAL
	of only those bidders shall be	
	opened whose financial effects	
	are found to be unambiguous &	
	without any reservation)	D 1100/
8.	Cost of each tender documents &	Rs. 1180/-
'	mode of its payment:	Each to be paid online in favour of Addl. S.E., Civil Const. & Mtc.
		Division, PSPCL, Amritsar.

being invited through e-tendering that the tenders against this tender enquiry are (i) Please note Note:contact office or this bidders clarification the prospective may case of any In https://eproc.punjab.gov.in as mentioned on the PSPCL website well in time before the due date for website: from downloaded may be tender. Tender documents of submission https://eproc.punjab.gov.in.

(ii) In case tender process is not completed, corrigendum no

details, visit www.pspcl.in.

Addl. S.E.,

Civil Const. & Mtc. Division,

will be published. For further

PSPCL, Amritsar.

(Save Electricity to reduce power cuts)



Tenders Punjab



Welcome : gurikbal_bhatti@yahoo.co.in Last login : 12-Nov-2024 11:12 AM

Server Time 12-Nov-2024 11:19:53 Q Search

eProcurement System Government of Punjab A Home & Logout





TENDER MANAGEMENT

Bids Submitted For Tenders

Master Management

	Tender ID	Search
and the second s	Tender Title	The state of the s
Clear Search	ē	

Tend	Tender List	Tender List		
S.No	S.No Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No.of Valid Bids
۲	2024_POWER_129240_1	2024_POWER_129240_1 Work of Construction of Flood Protection Wall Rain Water Harvesting System Ramps and other allied works at 66 KV Sub Station Narot Jaimal Singh/T.E.No.63/XEN/CCM /2024-25	13-Nov-2024 02:00 PM	, ,
2.	2024_POWER_124091_1	2024_POWER_124091_1 Work of Extension of Switch House Building at,66kv Sub Station Manochahal Tarn Taran/T.E.No.29/XEN/CCM /2024-25	13-Nov-2024 01:00 PM	\
'n	2024_POWER_126266_1	2024_POWER_126266_1 Work of Construction of New Sub Division Office Building at 23-Oct-2024 Jandiala Guru Amritsar/T.E.No.59/XEN/CCM/2024-25 12:00 PM	23-Oct-2024 12:00 PM	4
4.	2024_POWER_126184_1	2024_POWER_126184_1 Work of Extension of Switch House Building at 66 KV Sub Station Sangna Amritsar/T.E.No.56/XEN/CCM/2024-25	09-Oct-2024 12:00 PM	И
'n	2024_POWER_126189_1	2024_POWER_126189_1 Work of Extension of Switch House Building at 66 KV Sub- Station Narli Tarn Taran/T.E.No.57/XEN/CCM/2024-25	09-Oct-2024 12:00 PM	2
6	2024_POWER_126086_1	2024_POWER_126086_1 Work of Extension of Switch House Building at 66 KV Sub Station Chahal Kalan Gurdaspur/T.E.No.52/XEN/CCM /2024-25	07-Oct-2024 01:00 PM	И
7.	2024_POWER_126069_1	2024_POWER_126069_1 Work of Extension of Switch House Building at 66 KV Sub Station Hardochanni Gurdaspur/T.E.No.51/XEN/CCM /2024-25	23-Sep-2024 12:00 PM	ω
è	2024_POWER_126091_1	2024_POWER_126091_1 Work of Extension of Switch House Building at 66 KV Sub Station Aliwal Gurdaspur/T.E.No.53/XEN/CCN/2024-25	16-Sep-2024 02:00 PM	σ
9.	2024_POWER_125871_1	2024_POWER_125871_1 Work of Extension of Switch House Building at 66 KV Sub	13-Sep-2024 12:00 PM	ω

 Publish Corrigendum Create Corrigendum

Published Corrigendum

(e) (b)

Archived Clarification

Archived Tenders

Corrigendum

Tender Status

Bids Submitted Tenders

Downloaded Tenders

 Seek Clarifications Published Tenders Publish Tender

Pre-bid Meeting

Create Tender / Tender List

Tender Management

 My Accounts ◆ Debar User My Organisation Hierarchy

User Management

 View Internal Documents Org Hierarchy Master