

To

Dy. Chief Engineer,
IT Section,
PSPCL, Patiala.

Email id: tender@pspcl.in


Memo No. 1348

Dated 12/08/25

Subject: - To upload Corrigendum No.1 for Tender Enquiry No.12/XEN/CCM/2025-26 on PSPCL web site.

In this regard, Corrigendum No.1 for Tender Enquiry No.12/XEN/CCM/2025-26 is hereby enclosed to upload the same on PSPCL web site. The last date of submission of Tender Enquiry No.12/XEN/CCM/2025-26 is 25-08 -2025 up to 11.00 Hrs. It is requested to upload the same as early as possible.

DA: - As Above.



Addl. S.E.,
Civil Const. & Mtc. Division,
PSPCL, Amritsar.

Endst. No. 1349/1350

Dated 12/08/25

Copy of the above is forwarded to the following for information & further necessary action please: -

1. DY. C.E./Civil, P&M, PSPCL, Ludhiana.
2. Notice Board.

-sd-

Addl. S.E.,
Civil Const. & Mtc. Division,
PSPCL, Amritsar.

PSPCL Punjab State Power Corporation Limited

Regd. Off. PSEB H.O. The Mall, Patiala 147001
Corporate Identification No. (CIN): U40109PB2010SGC033813
Website: www.pspcl.in

(E-tendering mode)
(e-Tendering Website: <https://eproc.punjab.gov.in/>)


Corrigendum-1

1.	Type of Tender:	Open Tender Notice.
2.	Name & complete address:	Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.
3.	Tender Enquiry No. , Scope of work in brief and Estimated value of work.	TE.No.- 12/XEN/CCM/2025-26 Work of Extension of Switch House Building at 66KV Sub- Station, Sathiala (Amritsar) Rs. 31,71,190/- (Including GST)
4.	Starting date with time for downloading of tender documents from website https://eproc.punjab.gov.in	14-07-2025
5.	Last date with time for uploading (submission) of tender documents. i.e. Part-I and Part-II including electronic submission of Tender Fee & EMD.	25-08-2025 up to 11.00 Hrs
6.	Date and time of opening of Part-I Earnest money, tender cost, commercial & technical conditions (Qualify financial effects) of tenders:	27-08-2025 at 14.00 Hrs
7.	Date and time of opening of Part-II (Price bid) (Part-II "Price bid" of only those bidders shall be opened whose financial effects are found to be unambiguous & without any reservation)	After finalization of Part I of bids.
8.	Cost of each tender documents & mode of its payment :	Rs. 1180/- To be paid online in favour of Addl. S.E., Civil Const. & Mtc. Division, PSPCL, Amritsar.

Note:- (i) Please note that the tenders against this tender enquiry are being invited through e-tendering mode. In case of any clarification the prospective bidders may contact this office or <https://eproc.punjab.gov.in> as mentioned on the PSPCL website well in time before the due date for submission of tender. Tender documents may be downloaded from website: <https://eproc.punjab.gov.in>.

(ii) In case tender process is not completed, no corrigendum will be published. For further details, visit www.pspcl.in.

(Save Electricity to reduce power cuts)


Addl. S.E.,
Civil Const. & Mtc. Division,
PSPCL, Amritsar.



Punjab Tenders



Welcome : sarbsandhu@gmail.com
Last login : 07-Aug-2025 11:17 AM

Server Time
11-Aug-2025 12:44:40

[Home](#) [Logout](#)

eProcurement System Government of Punjab

TENDER MANAGEMENT

Bids Submitted For Tenders

Master Management
Org Hierarchy Master
View Internal Documents
User Management
My Organisation Hierarchy
Debar User
My Accounts
Tender Management
Create Tender / Tender List
Publish Tender
Published Tenders
Seek Clarifications
Pre-bid Meeting
Downloaded Tenders
Bids Submitted Tenders
Tender Status
Archived Tenders
Archived Clarification
Corrigendum
Create Corrigendum

Search

Tender ID

Tender Title

Clear

Search

Tender List			
S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date
1.	2025_POWER_144875_1	Work of Extension of Switch House Building at 66kV Sub Station Chabal Tarn taran/T.E. No.13/XEN/CCM/2025-26	13-Aug-2025 02:00 PM
2.	2025_POWER_144867_1	Work of Extension of Switch House Building at 66kV Sub Station Sathiala Amritsar/T.E. No.12/XEN/CCM/2025-26	13-Aug-2025 02:00 PM
3.	2025_POWER_144765_1	Work of Extension of Switch House Building at 66kV Sub Station Gohaliwath Tarn Taran/T.E. No.14/XEN /CCM/2025-26	13-Aug-2025 02:00 PM
4.	2023_POWER_114382_1	Extension of Control Room (S.H.B.) at 66 KV Sub-Station PSPCL, Chawa/07/CCM/LDH/2023-24	03-Jul-2025 03:00 PM
5.	2025_POWER_141780_1	Repair of Damaged or Rusted legs of Tower stubs of various 66KV Lines under O and M Division Khanna PSPCL Ludhiana/4/CCM/LDH/2025-26	27-Jun-2025 03:00 PM
6.	2025_POWER_139960_2	To outsource the work of housekeeping such as cleaning, sweeping of various buildings and maintenance of lawns of various offices and 66 KV Grds under P and M Circle PSPCL, Ludhiana/02/2025-26	27-Jun-2025 12:00 PM
7.	2025_POWER_139844_1	Construction of Flood Protection Wall and other allied works at 66 KV S/5 Focal Point(Billet)Dhandari Kalan/2 /CCM/LDH/2025-26	05-Jun-2025 03:00 PM
8.	2024_POWER_122089_1	Construction of foundations of 11kv capacitor banks	16-Oct-2024